
 

Web Notice 

E-tender for Electrical Works for Renovation of 2nd floor Executive Area at 
Bank’s Main Office Building, Patna 
 

Reserve Bank of India, Patna (the Bank) invites E-Tender from eligible and willing firms for 

undertaking “Electrical Works for Renovation of 2nd floor Executive Area at Bank’s Main 

Office Building, Patna”. The work is estimated to cost ₹ 19,44,000/- (including GST) only. 

2. This notice is being published for information only and is not an open invitation to quote in 

this limited tender. Participation in this tender is by invitation only and is limited to the selected 

Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However, 

contractors who desire to participate in such tenders in future may apply for enlistment with 

RBI as per procedure.  

 

3. It is a limited e tender. Only those firms which are empaneled in Estate Department, Reserve 

Bank of India, Patna in Trade – 19 (Electrical work {Rewiring, repairs and renovation of 

electrical installations in Residential Flats and Office Building}) under Category IV are eligible 

to take part in the tender process. The tender document is available on 

website https://www.rbi.org.in for download.  

 

4. E-Tender shall be submitted online in two parts. Part-1 of the e-tender will contain the Bank’s 

standard technical and commercial conditions for the proposed work, which must be agreed 

to by the tenderers. Part-II of the e-tender will contain the Bank’s schedule of quantities and 

tenderer’s price bid to be submitted online.  

5. The firms fulfilling the eligibility criteria and desirous of being considered for award of the 

work should upload all the required documents 

at https://www.mstcecommerce.com/eprocn/ on or before 02:00 PM of 21.07.2025. 

6. Part-I of the e-tender will be opened after 03:00 PM of 21.07.2025 on MSTC website. The 

timeline of the tender is as follows: 

A E-Tender No. RBI/Patna Regional office/Estate/ 10 /25-

26/ET/296 [Executive Area Electrical 

Work] 

https://website.rbi.org.in/web/rbi/
https://www.mstcecommerce.com/eprocn/


 

B Mode of Tender e-Procurement System 

(Online Part I – Techno-Commercial Bid and 

Part II - Price Bid through MSTC 

Portal https://www.mstcecommerce.com/epro

cn) 

C Estimated Cost ₹19,44,000/- (Rupees Nineteen Lakh Forty 

Four Thousand Only) 

D Date of availability of Tender Document for 

download on MSTC portal 

02:00 PM onwards of 15.07.2025 

E Starting date of E-Tender for submission 

of Part-I (Techno-Commercial Bid) and 

Part-II (Price Bid) 

at https://www.mstcecommerce.com/epro

cn 

02:00 PM onwards of 15.07.2025 

F Date and time of pre-bid meeting 12:00 PM of 17.07.2025 

 

Venue: 2nd Floor, Estate Department, Reserve 

Bank of India, Patna – 800 001 

G Earnest Money Deposit (Only through 

NEFT) 

NA 

H Closing Date of e-tender for submission of 

Techno-Commercial Bid & Price Bid 

02:00 PM of 21.07.2025 

I Date and Time of opening of Part-I 

(Techno-Commercial Bid) 

03:00 PM onwards of 21.07.2025 

 

Part II will be opened on the same day if no 

deviation is submitted by bidders. Otherwise, 

the Part II will be opened on any other date 

which will be communicated to bidders 

through email. 

J Transaction fee Payment of transaction fee through MSTC 

payment gateway / NEFT / RTGS in favour of 

MSTC Limited 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn


 

 

The Bank is not bound to accept the lowest tender and reserves the right to accept either in 

full or in part any tender. The Bank also reserves the right to reject all the tenders without 

assigning any reason thereof. 

Note: Any amendments / corrigendum to the tender, if any, issued in future will only be notified 
on the RBI Website / MSTC Website and will not be published in the newspaper. 
 

Regional Director 

Reserve Bank of India, Patna 
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Reserve Bank of India 
Estate Department 

Patna 
 
 
Tender for Electrical Works for Renovation of 2nd floor Executive Area at Bank’s Main 

Office Building, Patna 
 

RBI/Patna Regional office/Estate/ 10 /25-26/ET/296 [Executive Area Electrical 

Work] 

 
 
 

Part I (Techno-Commercial bid) 
 
 

            Date of Pre-Bid Meeting                                   : July 17, 2025 at 12:00 Hrs. 
 

Due date and time for Submission of e-Tender: July 21, 2025 up to 14:00 Hrs. 
                                           

           Date of opening of Part- I of e-Tender              : July 21, 2025 from 15:00 Hrs. 
 

              Venue                    : RBI, Estate Department, Patna 

 
 
 
 
 
 
 

 
 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, 

distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 

permission thereof, except for the purpose of responding to RBI for the said purpose. The 

use of the contents of this document, even by the authorized personnel/ agencies for any 

purpose other than the purpose specified herein, is strictly prohibited and shall amount to 

copyright violation and thus, shall be punishable under the Indian Law. 
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Disclaimer 

भारतीय ररज़र्व बैंक, पटना (बैंक) ने इस नननर्दा दस्तारे्ज़ को तैयार नकया है। यह जानकारी संभानर्त 

बोलीदाताओ ंको इसनलए प्रदान की जा रही है तानक रे् बैंक के मुख्य कायावलय भर्न, पटना में नितीय तल के 

कायवकारी के्षत्र के नर्ीनीकरण हेतु नर्द्युत कायों की नननर्दा के नलए बोली प्रसु्तत कर सकें । 

Reserve Bank of India, Patna (the Bank) has prepared this tender document. The information 

is provided to prospective Bidders to enable them to bid for Tender for Electrical Works for 

Renovation of 2nd floor Executive Area at Bank’s Main Office Building, Patna. 

यह नननर्दा न तो नकसी पक्ष के साथ कोई समझौता है और न ही नकसी पक्ष को कोई कायव करने के नलए आमंत्रण 

है। इस नननर्दा का उदे्दश्य सभी इचु्छक पक्षो ंके साथ बैंक की आर्श्यकताओ ंको साझा करना है तानक रे् अपनी 

बोली प्रसु्तत कर सकें । यद्यनप इस दस्तारे्ज़ में दी गई जानकारी को तैयार करने में बैंक ने यथासंभर् सार्धानी 

बरती है, निर भी बैंक यह दार्ा नही ंकरता नक यह जानकारी पूणवतः  संपूणव है। नननर्दा के उत्तरदाता स्वयं जानकारी 

एकत्र करने हेतु आर्श्यक जांच-पड़ताल करें  और केर्ल इस दस्तारे्ज़ की जानकारी पर ननभवर न रहें। यनद नकसी 

उत्तरदाता िारा उनचत सतकव ता नही ंबरती जाती है तो इसके नलए बैंक उत्तरदायी नही ंहोगा। 

This tender is neither an agreement with any party, nor invitation to any party to perform work 

of any kind.  The purpose of this tender is to share requirements of the Bank with all interested 

parties in order to enable them to submit their Bid. While the Bank has taken due care in 

the preparation of the information contained herein, the Bank does not claim that the 

information is exhaustive. Respondents to this tender are required to make their own 

inquiries and they should not rely solely on the information in tender. The Bank is not 

responsible if no due diligence is performed by the Respondents.   

बैंक इस नननर्दा को आगे न बढाने, इस दस्तारे्ज़ में उल्लिल्लित समय-सारणी में पररर्तवन करने, कायव के दायरे 

को अद्यतन करने या प्रनिया अथर्ा पद्धनत में बदलार् करने का अनधकार सुरनक्षत रिता है। बैंक नकसी भी 

उत्तरदाता के साथ इस नननर्दा पर आगे चचाव न करने का अनधकार भी सुरनक्षत रिता है। बोली प्रसु्तत करने 

र्ाले व्यल्लियो ंया संस्थाओ ंको नकसी भी प्रकार का या नकसी भी मद का कोई व्यय/लागत प्रनतपूनतव नही ंकी 

जाएगी। 

The Bank reserves the right not to proceed with this tender, to alter the timetable reflected in 

this document, to update scope of work or to change the process or procedure to be applied. 

It also reserves the right to decline to discuss the tender further with any respondent.  No 

reimbursement of cost of any type or on any account will be paid to persons or entities 

submitting their Bid.  

 

निनिदा आमंत्रण सूचिा The schedule of e-Tender 

         

क्र वििरण वििरण (ह िंदी में) 
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a. ई-विविदा सिंख्या RBI/Patna Regional office/Estate/ 10 /25-

26/ET/296 [Executive Area Electrical 

Work] 

b. विविदा का माध्यम ई-प्रोक्योरमेंट प्रणाली (सीवमत विविदा) 

(ऑिलाइि भाग I - तकिीकी एििं िावणवययक बोली 

और भाग II - मूल्य बोली के माध्यम से) 

www.mstcecommerce.com/eproc 

c. विविदा आमिंत्रण सूचिा (NIT) 

डाउिलोड करिे की वतवि 

15 जुलाई, 2025 को 14:00 बजे के बाद 

d. प्री-वबड मीटटिंग की वतवि एििं स्िाि 

(ऑफ़लाइि) 
17 जुलाई, 2025 को 12:00 बज े स्िाि: सिंपदा 

विभाग, भारतीय ररज़िव बैंक, पटिा – 800001 

e. कायव की अिुमावित लागत ₹19,44,000/- (केिल उन्नीस लाख चिालीस  ज़ार 

रुपए) 

f.  बयािा जमा रावि (EMD) 

अिुबिंध रावि का 2% 

लागू ि ीं 

g. विविदा जमा करिे की अिंवतम वतवि 21 जुलाई, 2025  दोप र 14:00 बजे तक 

h. ई-विविदा में तकिीकी एििं मूल्य बोली 

अपलोड करिे की आरिंभ वतवि 
15 जुलाई, 2025 को 14:00 बजे से 

www.mstcecommerce.com/eprochome/rbi 

i. तकिीकी एििं मूल्य बोली जमा करिे 

की अिंवतम वतवि 
21 जुलाई, 2025  को 14:00 बजे तक 

j. भाग-I (तकिीकी बोली) खोलिे की 

वतवि और समय भाग-II (मूल्य बोली) 

की वतवि: अलग से सूवचत की जाएगी 

21 जुलाई, 2025  को 15:00 बजे से 

k. लेि-दिे िुल्क MSTC वलवमटेड द्वारा विधावररत अिुसार। भुगताि 

MSTC के पेमेंट गेटिे के माध्यम से ऑिलाइि ककया 

जाएगा। 
 

  

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eprochome/rbi
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a)   E-Tender no  RBI/Patna Regional office/Estate/ 10 /25-

26/ET/296 [Executive Area Electrical Work] 

b)  Mode of Tender  

 

e-Procurement System (Limited Tender) 

(Online Part I - Techno-Commercial Bid and  

Part II - Price Bid through  

(www.mstcecommerce.com/eproc)  

c)  Date of NIT available to parties to 

download (Notice for Inviting Tender) 

July 15, 2025 after 14:00 Hrs.  

d)  Date and venue of the Pre-Bid Meeting 

(offline) 

July 17, 2025 at 12:00 Hrs. 

Venue: - Estate Dept. Reserve Bank of 

India, Patna – 800001. 

e)  Estimated cost of the work ₹19,44,000/- (Rupees Nineteen Lakh Forty 

Four Thousand Only) 

f)  Earnest Money Deposit (EMD)  Not Applicable 

g)  Last date of submission of E-tender. July 21, 2025 up to 14:00 Hrs.  

h)  Date of Starting of e-Tender for 

submission of online Techno-Commercial 

Bid and price Bid at  

www.mstcecommerce.com/eprochome/rbi  

July 15, 2025 from 14:00 Hrs. 

i)  Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid  

July 21, 2025 up to 14:00 Hrs. 

j)  Date & time of opening of Part-I  

(i.e., Technical Bid)  

Part-II Price Bid: Date of opening of Part II 

i.e., price bid shall be informed separately  

July 21, 2025 from 15:00 Hrs. 

k)  Transaction Fee As charged by MSTC ltd. Payment of 

transaction fees will be paid online through 

MSTC payment gateway. 

 

निनिदा के भाग I के खुलिे के बाद निनिदा दस्तािेज के नियमोों और शर्तों में कोई भी बदलाि स्वीकायय िही ों है। नकसी भी निके्रर्ता द्वारा ई-टेंडर 

फ्लोर में बोली प्रसु्तर्त करिा निनिदा के नलए नियमोों और शर्तों की उसकी स्वीकृनर्त की पुनि करर्ता है। इस निनिदा से होिे िाला कोई भी ऑडयर 

उसमें उल्लिल्लखर्त नियमोों और शर्तों द्वारा शानसर्त होगा। निनिदा आमोंनिर्त करिे िाले प्रानिकारी को इस ई-टेंडर को रद्द करिे या नबिा कोई 

कारण बर्ताए बोली प्राप्त करिे की नियर्त नर्तनि बढािे का अनिकार है। 

No deviation of the terms and conditions of the tender document is acceptable after opening of Part 

I of the tender. Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 

conditions for the tender. Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  The tender inviting authority has the right to cancel this e-tender or extend the due date 

of receipt of bid(s) without assigning any reasons thereof.  

निके्रर्ताओों से अिुरोि है नक िे बोली लगािे से पहले प्रणाली से पररनिर्त होिे के नलए निके्रर्ता मागयदनशयका पढें  र्तिा 

www.mstcecommerce.com/eprochome पृष्ठ पर िीनडयो देखें। 

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome
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Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome  to familiarize them with the system before bidding. 

  

https://www.mstcecommerce.com/eprochome
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Reserve Bank of India 
Estate Department 

Patna 
 

Section A 
 

NOTICE INVITING e-TENDER 
 
Name of the work: “Tender for Electrical Works for Renovation of 2nd floor Executive 

Area at Bank’s Main Office Building, Patna 

  

1. E-tenders in two parts are invited for “Tender for Electrical Works for Renovation of 

2nd floor Executive Area at Bank’s Main Office Building, Patna”. 

 

2. The work is estimated to cost ₹19,44,000/- and is to be completed within 30 days 

from the 10th day of issue of work order . 

 
3. In the event of intending contractor’s failure to satisfy the Bank; the Bank reserves the 

right to refuse issuance of tender forms/documents to them. Interested contractors have to 

upload relevant documents satisfying all the points as stated above along with techno-

commercial (Part-I) bid of tender. The same Eligibility documents should be uploaded with 

Techno Commercial Bid (Part-I) on the MSTC portal. It is to be duly noted that the tender 

process shall be executed on the MSTC portal through e-Tendering. 

 
4. Tender forms will be available for downloading from MSTC portal w.e.f. date July 15, 

2025 from 14.00 hours. A pre-bid meeting of Contractors will be held offline on July 17, 2025 

at 12.00 hours at Estate Department, Reserve Bank of India, Patna.  

 
5. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerece.com/eprocqualification 

 
6. After scrutiny, if any of the contractors are not found to possess the required eligibility, 

their tenders will not be accepted by the Bank for further processing. Further, the contractor 

should submit the original of the documents to the Bank when demanded to qualify for 

further tendering process. The duly filled and stamped Part-I of tender document 

should be uploaded by the contractors on MSTC portal. 

 
7. Interested contractors can participate in e–Tender after getting registered with 

www.mstcecommerce.com/eproc. Online Part I – Techno-Commercial Bid and Part II–Price 

Bid shall be opened through www.mstcecommerce.com/eproc and applicable transaction 

charges have to be paid by the firm. 

 

https://website.rbi.org.in/web/rbi/
http://www.mstcecommerece.com/eprocqualification
https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc
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8. Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain 

the Bank's standard technical and commercial conditions for the proposed work, Part-II of the 

tender will contain no conditions but Contractor’s Price Bid, Bank's Schedule of quantities, 

tender drawings, if any, only. 

7.Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same 

will be opened by RBI onJuly 21, 2025  at 15.00 Hrs.  Those contractors who would like 

to depute their representatives, may depute their representatives to Estate Department, 

Reserve Bank of India, Patna 800001 for the same.   Part II of the tender will be opened 

later.  Due intimations will be given for the same. 

8.The Bank is not bound to accept the lowest tender and reserves the right to accept either in 

full or in part any tender. The Bank also reserves the right to reject all the tenders without 

assigning any reason there for. 

 

9. Regional Director, Reserve Bank of India, Patna, reserves the right to accept or reject any 

or all Bids without assigning any reasons and also reserves the right to relax any of the terms 

and conditions. No Contractor shall have any cause of action or claim against the RBI for 

rejection of his Bid.  
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RESERVE BANK OF INDIA 
Estate Department 

Patna 
 

Section B 
 

Important Information 
 

Tender for Electrical Works for Renovation of 2nd floor Executive Area at Bank’s Main 
Office Building, Patna 
 

1.e-Tenders are invited in two Parts for “Electrical Works for Renovation of 2nd floor 

Executive Area at Bank’s Main Office Building, Patna. The work is estimated to cost 

Rs.19,44,000/- and is to be completed within 30 days. 

2. Tender forms can be downloaded from MSTC portal from 14.00 Hrs. on date July 15, 2025. 

 

3. The tenders for the above work in two parts i.e., Part-I containing technical specifications 

and the terms & conditions (Rates and amounts of items shall not appear anywhere in this 

part) and Part-II containing only rates of items stated in figures and words and amounts in 

figures shall be filled/uploaded/attached on the MSTC portal, not later than 14.00 Hrs. 

onJuly 21, 2025 , Part-I of the tenders will be opened on the same day at 15:00 hrs.  Part-

II of the tenders will be opened on a later date under intimation to the Contractors. 

Contractors are advised not to use any other forms on their own letterhead or otherwise for 

furnishing any information/rates/amount etc. All the information called for shall be complete in 

all respects. No enclosure is permitted in Part-II of the tender. Incomplete tenders or tenders 

not complying with the requirement are liable for rejection.  

4. Before submission of tender, the contractor may inspect the site in person on any working 

day from Monday to Friday between 10:00 a.m. and 5:00 p.m. to study and understand the 

scope of works specified.  

 

5.The tender of Part I shall be opened in the presence of the Contractors or their 

representatives who choose to be present at 15.00 hours onJuly 21, 2025  and Price bid 

(Part II) of such of those tenders who are found eligible after scrutiny of their Part I of the 

tenders will be opened on a subsequent working day which will be intimated to all the eligible 

Contractors. 
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क्रम वििरण वििरण (ह िंदी में) 

A कायव की अिुमावित लागत ₹19,44,000/- 

B बयािा जमा रावि (EMD)  लागू ि ीं 

C 
विविदा दस्तािेज़ डाउिलोड की 

वतवि (MSTC पोटवल से) 
14 जलुाई, 2025, दोप र 14:00 बजे से 

D प्री-वबड बैठक की वतवि एििं स्िाि 17 जलुाई, 2025, दोप र 12:00 बजे स्िाि: सिंपदा विभाग, RBI पटिा 

E 
भरी हुई विविदा जमा करिे की अिंवतम 

वतवि एििं स्िाि 
21 जलुाई, 2025 , दोप र 14:00 बजे तक 

F 
भाग-I (तकिीकी एििं िावणवययक 

बोली) खोलिे की वतवि ि समय 
21 जलुाई, 2025 , दोप र 15:00 बज े

G 
भाग-II (वित्तीय बोली) खोलिे की 

वतवि ि समय 

तकिीकी एििं िावणवययक बोवलयों की जािंच के पश्चात सभी ठेकेदारों को 

अलग स ेसूवचत ककया जाएगा 

H कायव प्रारिंभ  ोिे की वतवि कायावदिे जारी  ोिे की वतवि से 10 कदिों के भीतर 

I विविदा की िधैता तकिीकी एििं िावणवययक बोली खोलिे की वतवि से 90 कदि तक 

J वििाद की वस्िवत में के्षत्रावधकार पटिा 

K कायव पूणव करिे की समयसीमा कायावदिे जारी  ोिे की 10िीं वतवि स े30 कदि के भीतर 

L प्रदिवि बैंक गारिंटी (PBG) 

कायव आििंटि के पश्चात, सफल विविदाकार को अिबुिंध मलू्य का 5% 

रावि की बैंक गारिंटी (BG) ककसी अिुसूवचत बैंक से बैंक द्वारा विधावररत 

प्रारूप में (अिबुिंध की पूरी अिवध  तेु) प्रस्तुत करिी  ोगी। य  प्रदिवि 

बैंक गारिंटी (PBG) कायावदिे जारी  ोि ेके 10 कदिों के भीतर बैंक को 

प्रस्तुत करिी  ोगी। 
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A Estimate cost of the work ₹19,44,000/- 
 

B 
 
The Bid Security/EMD  

Not Applicable 

C Tender documents can be 
downloaded from MSTC portal  

From 14.00 Hrs. on July 15, 2025  

D Date and place of Pre-bid 
meeting 

 On July 21, 2025, at 12.00 pm  
Estate Department, RBI Patna 

E Last date and place of 
submission of completed Bid 

July 21, 2025 up to 14:00 Hrs. 

F  Date & time of opening of 
Part- II (Techno- Commercial 
Bids) 

July 21, 2025 at 15:00 Hrs.  

G Date & time of opening of 
Part- II (Financial Bids) 

Shall be intimated to all Contractors later after 
scrutiny of Techno – Commercial bids 

H  Work Commencement Date Within 10 day From the date of issue of work order 
I Validity of the tender 90 days from the date of opening of Techno – 

Commercial bid 
J All disputes arising shall be 

subject to the jurisdiction 
   Patna 

K Time for Completion 30 days from the 10th date of issue of work order 

L PBG ( performance bank 
guarantee ) 

On award of the work, the successful tenderer/ 
shall furnish an amount equal to 5% (Five 
percent) of the contract value in the form of a 
Bank Guarantee (BG) from any scheduled Bank 
in the form prescribed by the Bank as per 
Annexure towards entire period of currency of 
Contract for due fulfilment of the Contractual 
obligations by the contractor. Such 
Performance Bank Guarantee (PBG) should 
be submitted to the Bank within 10 days of the 
issue of work order. 

 

  



12 
 

 
 

RESERVE BANK OF INDIA 
Estate Department 

Patna 

Section C 

 

 

निनिदा फामम/ Form of Tender 

                                                     

The Regional Director 

Reserve Bank of India                                                                                     

South Gandhi Maidan 

  Patna - 800001  

                              

 

महोदय/ Dear Sir, 

 

इसमें इसके पश् िार्त ज्ञापि में निनिनदय ष् ट कायों से सोंबोंनिर्त निनिदेशिोों, डर ाइोंगोों, नडजाइिोों और मािाओों की अिुसूिी की जाोंि कर और 

उक् र्त ज्ञापि में निनिनदय ष् ट कायय-स् िल देखकर एिों जाोंिकर र्तिा निनिदा को प्रभानिर्त करिेिाली र्तत् सोंबोंिी अपेनिर्त जािकारी प्राप् र्त कर, 

मैं / हम एर्तद््दिारा  उक् र्त ज्ञापि में निनिनदय ष् ट समय के भीर्तर, सोंलग् ि की गई मािाओों की अिुसूिी में उल्लिल्लखर्त दरोों पर निनिदा में नदए 

गए करार के अोंर्तनिययमोों, सोंनिदादारोों के नलए निशेष अिुदेशोों, सोंनिदादारोों को सामान्य अिुदेश र्तिा निशेष शर्तों, शर्तों मािाओों की 

अिुसूिी एिों निनिदा की शर्तों में नलल्लखर्त रूप में नदए गए निनिदेशिोों,  नडजाइिोों, डर ाइोंगोों और डाटा शीट और मािाओों की अिुसूिी और 

इसके नलये उपलब् ि करायी गयी सामनियोों के साि र्तिा अन्य सभी मामलोों में ऐसी शर्तों के अिुसार जहॉं र्तक िे लागू होों, उक् र्त ज्ञापि 

में निनिनदय ष् ट कायय को निष्पानदर्त करिे का प्रस् र्ताि रखर्ता  हूँ/ रखरे्त  हैं ।  

Having examined the specifications, drawings, designs and schedule of quantities relating to the works 

specified in memorandum hereinafter set out and having visited and examined the site of the works 

specified in the said memorandum having acquired the requisite information relating thereto as 

affecting the tender, we hereby offer to supply and execute the works specified in the said 

memorandum, within the time specified in the time memorandum, at the rates mentioned in the 

attached schedule of quantities and in all respects with  the specifications, designs, drawings and 

instructions in writing referred to in conditions of tender, the Articles of Agreement, Special Conditions, 

Schedule of Quantities and conditions of Contract and with such materials as are provided for by us, 

and in all other respects in accordance with such conditions so far as they may be applicable. 
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MEMORANDUM 
 

(a) 
कायव का नर्र्रण 

/Description of work 

बैंक के मुख्य कायावलय भर्न, पटना में नितीय तल के कायवकारी 

के्षत्र के नर्ीनीकरण हेतु नर्द्युत कायों की नननर्दा। 

Tender for Electrical Works for Renovation of 2nd 

floor Executive Area at Bank’s Main Office 

Building, Patna. 

(b) 
अनुमाननत लागत(रु) 

Estimated cost 
₹19,44,000/-  (Inclusive of GST) 

(c ) 
बयाना / Earnest money 

deposit 

लागू नही ं

Not Applicable 

(d) 

भुगतान का प्रकार/ Mode of 

payment 

 

नननर्दा भुगतान शतों के अनुसार 

As per tender Terms of Payment conditions. 

(e) 

कायव पूरा करने का अनुमेय 

समय/ Time allowed for 

completion  

 

 

30 days from the 10th date of issue of work order 

(f) 
पररननधावररत हजावना 

Liquidated damages 

प्रनत सप्ताह ननष्पानदत कायव की लागत का 0.25% अनुबंध रानश 

के अनधकतम 10% के अधीन। 

(g) 

नबल के पटाने  की अर्नध/ 

Period for settlement of 

Bill 

 

अंनतम नबल- एक महीना  

Final Bill 30 days  

H 
PBG of 5%   of contract 

amount  

Within 10 days of work order and shall valid till 

completion and handing over the work. 
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Having examined the above Memorandum of work (and other details of the work to be 

executed) and having acquired the requisite information relating thereto as affecting the 

tender, I/We hereby offer to execute the works specified in the said Memorandum within the 

time specified in the said Memorandum at the rates specified in the price bid and as per the 

specifications of the Bank.  

Each page of the tender document has been signed for having acquainted myself /ourselves 

of the conditions of the contract. 

Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of 

the Bank in this regard. 

Our Bankers are: 

i) ______________________________________________________________

____________________________________________ 

 

ii) _____________________________________________________ 

_____________________________________________________ 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 

  

i) _____________________________________________________ 
 

ii) ------------------------------------------------------------------------------------------ 
iii)  
iv) ------------------------------------------------------------------------------------------ 

 

 

 

                                                                                  For and behalf of M/s             

Signature with seal of the partner of the firm 

Name: 

Designation 

Place 

Date  

 

(Certified true copy of the Power of Attorney of the above signature should be enclosed 
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Section D 

 

  Important instructions for E-procurement  

  

Bidders are requested to read the terms & conditions of this tender before submitting online 
tender.  
 

  

1  

Process of E-tender:  

A) Registration: The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can 
submit his/their bids electronically. Electronic Bidding for submission of Technical 
Bid as well as Financial Bid will be done over the internet. The Vendor should 
possess Class III signing type digital certificate. Vendors are to make their own 
arrangement for bidding from a Personal Computer/Laptop connected to the 
Internet. MSTC is not responsible for making such an arrangement. (Bids will not be 
recorded without Digital Signature).  
 

 MSTC Version(V3): Vendor must have valid Class-III Digital Signature both Signing & 
Encryption type Certificate to participate in tenders Vendors are to make their own 
arrangement for bidding. 

SPECIAL NOTE: The Technical and Price bid has to be submitted online at 
www.mstcecommerce.com/eproc  
1). Vendors are required to register themselves online with  

www.mstcecommerce.com → e-Procurement →PSU/Govt depts→ Select RBI  

Logo-  

>Register as Vendor -- Filling up details and creating own user id and password→ 

Submit.  

2) Vendors will receive a system generated mail confirming their registration in their 
email which has been provided during filling the registration form. In case of any 
clarification, please contact RBI/MSTC (before the scheduled time of the e- tender).  
 Contact person (RBI):  

Anshuman Tripathi, AM(T-E) : 9415015483 (anshumantripathi@rbi.org.in) 

Sanjay Kumar, Manager: 8004865634 (sanjaykumar15@rbi.org.in) 

Abhisekh Saha, AM: 8777024272 (abhisekhsaha@rbi.org.in ) 

 

Contact person (MSTC Ltd) 
 

Contact Person Mail Mobile 

Shri Malay Mandal bmpatna@mstcindia.in  9831368791 

Shri Amit Kumar Goutam ptnopn1@mstcindia.in  9886624201 

Shri Mayank Kumar ptnopn3@mstcindia.in  8269000225 

Shri Prashant Malviya ptnopn2@mstcindia.in  9899972556 

 

B) System Requirement:  

i) Windows 7 or above Operating System ii) IE-

7 and above Internet browser.  

To disable “Protected Mode” for DSC to appear in The signer box following settings 

may be applied.  

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/
mailto:anshumantripathi@rbi.org.in
mailto:sanjaykumar15@rbi.org.in
mailto:abhisekhsaha@rbi.org.in
mailto:bmpatna@mstcindia.in
mailto:ptnopn1@mstcindia.in
mailto:ptnopn3@mstcindia.in
mailto:ptnopn2@mstcindia.in


16 
 

Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”.  

 Other Settings:  

Tools => Internet Options => General => Click on Settings under “browsing 

history/Delete Browsing History” => Temporary Internet Files => Activate “Every time 

I Visit the Webpage”.  

To enable ALL active X controls and disable ‘use pop up blocker’ under  

Tools→ Internet Options→ custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 

2 The Technical Bid and the Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eproc Tenders will be opened electronically on 

specified date and time as given in the Tender.  

3 All entries in the tender should be entered in online Technical & Financial Formats 

without any ambiguity.  

4 Special Note towards Transaction fee:  

 The vendors shall pay the transaction fee using “Transaction Fee Payment” Link 

under “My Menu” in the vendor login. The vendors have to select the particular tender 

from the event dropdown box. The vendor shall have the facility of making the 

payment either through NEFT or Online Payment. On selecting NEFT, the vendor 

shall generate a challan by filling up a form. The vendor shall remit the transaction 

fee amount as per the details printed on the challan without making change in the 

same. On selecting Online Payment, the vendor shall have the provision of making 

payment using its Credit/ Debit Card/ Net Banking. Once the payment gets credited 

to MSTC’s designated bank account, the transaction fee shall be auto authorized and 

the vendor shall be receiving a system generated mail.  

 Transaction fee is non-refundable.  

A vendor will not have the access to online e-tender without making the payment 
towards transaction fee. The transaction fees paid are not refundable. 
NOTE  

Bidders are advised to remit the transaction fee well in advance before the closing 

time of the event so as to give themselves sufficient time to submit the bid. 

5 Information about tenders/ corrigendum uploaded shall be sent by email only during 

the process till finalization of tender. Hence the vendors are required to ensure that 

their corporate email I.D. provided is valid and updated at the time of registration of 

vendor with MSTC. Vendors are also requested to ensure validity of their DSC 

(Digital Signature Certificate).  

6 E-tender cannot be accessed after the due date and time mentioned in NIT.  

7 Bidding in e-tender: 

a) Vendor(s) need to submit necessary Transaction fees to be eligible to bid 
online in the e-tender. Transaction fees are non-refundable.  
b) The process involves Electronic Bidding for submission of Technical and 
Financial Bid.  
c) The vendor(s) who have submitted transaction fee can only submit their 

Technical Bid and Commercial Bid through internet in MSTC website 

www.mstcecommerce.com → e-procurement →PSU/Government Depts→ Login 

under RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live 

event  

http://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/
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d) The vendor should allow running JAVA application. This exercise has to be 
done immediately after opening of Bid floor. Then they have to fill up Common 
Terms/Commercial specification and save the same. After that click on the Technical 
bid. If this application is not run, then the vendor will not be able to Save/submit his 
Technical bid.  

e) After filling the Technical Bid, vendor should click ‘save’ for recording their 

Technical bid. Once the same is done, the Commercial Bid link becomes active and 

the same has to filled up and then vendor should click on “save” to record their 

Commercial bid. Then once both the Technical bid & Commercial bid has been 

saved, the vendor can click on the “Final submission” button to register their bid.  

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded.  
g) In all cases, vendor should use their own ID and Password along with Digital 
Signature at the time of submission of their bid.  
h) During the entire e-tender process, the vendors will remain completely 
anonymous to one another and also to everybody else.  
i) The e-tender floor shall remain open from the pre-announced date & time and 

for as much duration as mentioned above.  

j) All electronic bids submitted during the e-tender process shall be legally 
binding  
on the vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer 
and the Vendor for execution of supply.  
k) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  
l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof. 
m) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor can be considered Successful 
on acceptance of terms & conditions of the tender.   

8 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

9 No deviation in terms and conditions of Technical and Commercial are allowed.  

10 The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reason thereof.  

11 Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eproc to familiarize them with the system before 

bidding. For technical assistance, MSTC officials may be contacted at 

05224244702/05224240445 well in advance and bidders are advised to avoid any 

last minute rush. In case of any technical assistance required from MSTC, Bidders 

must contact MSTC at least one day prior before the e-tender closing day and get 

all their queries resolved. 

 

 

 

 

 

 

https://www.mstcecommerce.com/eproc
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Section E 
 
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS 

 

1.1 e-tenders in two parts are invited for Electrical Works for Renovation of 2nd floor 

Executive Area at Bank’s Main Office Building, Patna. The work is estimated to cost 

Rs.19,44,000/- and is to be completed within 30 days. 

   

Only banks valid empaneled contractors in electrical trade 19 who have eligibility 

in up-to 20 lakh under category IV will be able to participate. 

 
NOTE: The above all documents to be uploaded on MSTC portal. e-tender 
submitted by a contractor who is found to be not satisfying the above criteria will 
be liable for rejection. 

 

1.2 The tenders for the above work in two parts i.e. Part-I containing technical 

specifications and the terms conditions (Rates and amounts of items shall not appear 

anywhere in this part) and Part-II containing only rates of items stated in figures and 

words and amounts in figures shall be submitted on MSTC portal not later than 14:00 

hrs. on July 21, 2025 . Part-I (Techno commercial bid) of the e-tenders will be opened 

on the same day at 15:00 Hrs. Part-II of the eligible qualifying tenders will be 

opened on a subsequent date under intimation to all the Contractors. Contractors 

have to apply for the e-tender only through MSTC portal and not to use any other forms 

on their own letterhead or otherwise for furnishing any rates/amount etc. All the 

information called for shall be complete in all respects.  

 
No enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not 
complying with the requirement are liable for rejection.               
 
 1.3  If the intending Contractor feels that any of the terms and conditions of the tender 
documents is not acceptable to them or they feel that additional terms and conditions 
are required to be incorporated, they may indicate these conditions or additional or 
amended conditions only in separate sealed cover (duplicate). All other terms and 
conditions on which there are no observations by the intending Contractors shall be 
constructed as acceptable to the Contractor. 

(a) Part-II of the Tender, containing only rates of items and amount stated in figures 

and words will be opened on a subsequent date to be intimated to all the Contractors. 

(b) Tenders shall remain open to acceptance by the Bank for a period of three 
months from the date of opening Part-I of the Tender which period may be extended by 
mutual agreement and the Contractor shall not cancel or withdraw the Tender during 
this period.   

a.  No advice of any change in rate or conditions after the opening of Part II of the 
tender will be entertained.  
b. Each of the tender documents should be signed by the person or persons 
submitting the    tender in token of his/their having acquainted himself/themselves with 
the General Conditions of Contract, Specifications, and Special Conditions etc. as laid 
down. Any tender with any of the documents not signed will be rejected.  
c. The Contractor submitted on behalf of a firm shall be signed by all the partners 
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of the firm or by a partner who has the necessary authority on behalf of the firm to 
enter into the proposed contract, otherwise the tender may be rejected by the bank. 
d. The Reserve Bank of India does not bind itself to accept the lowest or any tender 
and reserve to itself to accept or reject any or all the tenders either in whole or in part, 
without assigning any reasons for doing so.  

 
                                                                            

1.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the 
successful Contractor shall be bound to implement the contract and within ten days 
thereof the successful Contractor shall sign an agreement in accordance with the draft 
agreement and the Schedule of Conditions but the written acceptance by the Reserve 
Bank of India of a tender will constitute a binding contract between the Reserve Bank of 
India and the person so tendering whether such formal agreement is or is not 
subsequently executed. 

 

1.5 i. Performance Bank Guarantee (PBG) as security deposit for completion 

period: On award of the work, the successful Contractor shall furnish an amount equal 

to 5% (Five percent) of the contract value in the form of a Bank Guarantee (BG) from 

any scheduled Bank in the form prescribed by the Bank as per Annexure II towards 

security deposit for the due fulfilment of the contract. This Performance Bank Guarantee 

(PBG) shall be initially valid for a period of contract duration plus three (3) months and 

shall be suitably extended till final completion of the work plus three (3) months in case 

of extension of contract period. Such Performance Bank Guarantee (PBG) should be 

submitted to the Bank within 10 days of the issue of work order and it will be returned 

after completion of the work. 

If the Contractor fails to furnish the Performance Bank Guarantee within stipulated time 

period, their tender is liable to be cancelled. In case of delays in submission in 

unavoidable circumstances, charges for delay in submission of Performance Bank 

Guarantee shall be recovered from the bills of the contractor at Bank rate. 

 
ii. Retention Money (RM): In addition to 5% PBG, retention Money @ 5% will be 
deducted from each bill and retention money shall be released after satisfactory 
completion of defect liability period (DLP) of one year. The amount retained by 
the Bank shall not bear any interest. 
  
1.6 All compensation or other sums of money payable by the Contractor to the Bank 
under the terms of this Contract may be deducted from his/her earnest money and the 
security deposit if the amount so permits and the contractor shall, unless such deposit 
becomes otherwise payable, within ten days after such deduction make good in cash 
the amount so deducted.  

 

1.7 Thereafter, the Bank at its discretion will consider or reject any or all the tenders 
without assigning any reason, therefore.  

 
1.8 The Contractor shall carry out all the work strictly in accordance with drawings, 
details and instructions of the Bank's Engineer. The bidders are requested to check all 
the drawings related to this work, which are available at Estate Department, Patna 
Office, before submission of the tender. 
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 1.9 The rates quoted shall be firm and shall not be subjected to variations in exchange 

rate, rate of taxes, duties, levies or variation in labour rates. The rates shall be quoted 

for complete work and shall include charges for all taxes, duties, levies, consumables, 

labour, transport, insurance for transit, storage as also workmen compensation & 2nd 

party liability policies, execution & handover the executed work to the Bank. No 

concessional form for any taxes, duties and levies will be issued by the Bank. Similarly, 

no import license will be issued by the Bank. All payments will be made at Patna and 

will be in Indian rupees only. The Contractors are advised to include the GST in the 

quoted amount.  

 

1.10 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is 

based on probable quantities. The Contractor should note that unless otherwise stated 

the tender is strictly on item rate basis and his attention is drawn to the fact that rates 

for the Schedule of Quantities approximately indicate the total extent of work but may 

vary to each and every item should be correct, workable and self-supporting. The 

quantities upto any extent and may even be omitted depending upon the site conditions 

and requirements solely at the discretion of the Bank thus altering the aggregate value 

of the Contract. No claim shall be entertained on this account.  

 

1.11 The tender shall be accompanied by leaflets/literatures giving complete technical 

& constructional details along with list of make in offered.  

 

1.12 The Contractor must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making a tender 

and for entering into a contract and must examine the Drawings (which are available at 

Estate Department) and must inspect the site of the work and acquaint himself with all 

local conditions, means of access to the work, nature of the work and all matters 

pertaining thereto.  

  

1.13 Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the Contractor and it shall be reckoned from the day after written 

order to commence the work is issued. The work shall throughout the stipulated period 

of the Contract be proceeded with all due diligence and if the Contractor fails to complete 

the work within the specified period, he/she shall be liable to pay compensation as 

defined in clause 1.25 of the Conditions of Contract. The Contractor shall before the 

commencing of work prepare a detailed work program which shall be approved by the 

Bank's Engineer.  

 

1.14 The Contractor shall not be entitled to any compensation for any loss suffered by 

him on account of delays in commencing or executing of the work, whatever the cause 

of delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for other 

trades of the project or in commencement or completion of such works or in procuring 

Government controlled or other building materials or in obtaining water and power 
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connections for construction purposes or for any other reason whatsoever and the Bank 

shall not be liable for any claim in respect thereof. The Bank does not accept liability for 

any sum besides the tender amount, subject to such variations as are provided for 

herein. 

 

1.15 The successful Contractor is bound to carry out any items of work necessary for 

the completion of the job even though such items are not included in the quantities and 

rates. Schedule of instructions in respect of such additional items and their quantities 

will be issued in writing by the Architect with the prior consent in writing of the Bank.  

 

 1.16 The successful Contractor must co-operate with the other contractors appointed 

by the   bank so that the work shall proceed smoothly with the least possible delay and 

to the satisfaction of the Bank.  

  

1.17 The Contractor must bear in mind that all the work shall be carried out strictly in   

accordance with Specifications made by the Architects and also in compliance of the 

requirements of the local public authorities and to the requirements 

 

1.18 The successful Contractor shall submit a Bar Chart programme for completion 

of the work. 

 

1.19 The successful Contractor shall execute an agreement with the Bank on stamped 

paper of appropriate value as per stamp act within ten days of receipt of letter of 

acceptance. However, the issue of letter of acceptance by the Bank shall be 

construed as a binding contract, as though such an agreement has been executed 

and all the terms and conditions shall apply on this contract. 

 

1.20 Terms of payment - The following payment for the system will be made by Patna 

Office about this work. 

• 95%  payments shall be made after completion of SITC of the actual work 

done at site and handing over     

• 5% After one year defect liability period from the date of virtual 

completion.  

 

1.21 The Bank reserves the right to accept or reject any or all the tenders either in full 

or in part without assigning any reasons thereof.  

 

1.22 The Contractor shall strictly comply with the provision of safety code annexed 

hereto. 

 
1.23 The contractor shall submit the names and personal details of site in-charge/ 

supervisor and his authorized representative along with their role, responsibilities 

and authority (with regard to supervision, quality control, documentation, 

measurements, signing measurement book, correspondence, receiving 

instructions from bank etc.) within 2 days from the date of issue of work order. 
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1.24 All the bidders shall submit a detailed bar chart indicating the details of various 

major activities involved in the work and their expected completion period, 

specifying the parallel and sequential activities, starting from the scheduled 

commencement of work so as to complete the entire work within the tender 

specified period along with the Part-I of the tender. The bidders shall also indicate 

the approximate deployment of manpower/ labour, as planned by them for the 

above purpose, commensurate with the planned schedule. After award of work, 

the contractor shall be required to carry out micro planning and the detailed 

schedule/ Bar Chart shall be submitted within 2 days from the date of issue of work 

order for proper planning, monitoring and review of progress of work. 

 
1.25 The progress of work shall be reviewed by the Bank on a monthly basis. The 

meeting may be held at site or in Bank’s Main Office Premises. The meeting should 

be attended by the contractor himself (in case of proprietorship firm) or authorized 

partner/ senior official in case of partnership firm/ limited company along with 

contractor’s site in-charge. For this purpose, the contractor shall prepare and 

submit a progress report indicating following:  

a) Progress for the previous month and the planning for the next month.  

b) The reasons for major deviations in planned schedule and the actual progress 

achieved along with any hindrances/ decisions required from the Bank.  

c) Procurement schedule for long lead items 

d) Variations / extra item statement 

e) Statement indicating various tests conducted during the month and planned for 

next month. 

1.26 The contractor shall maintain following registers/ documents at site and keep 

them updated on a regular basis. These registers/ documents after completion of work 

shall be handed over to the Bank: 

a) Hindrance register in the Bank’s approved format 

b) Site instruction book (in duplicate) 

c) Certified true copy of the contract 

d) Material receipt register along with copies of delivery challans 

e) Copies of all bills for which Basic rate is specified in the tender 

f) Labour daily attendance register 

g) Approved detailed schedule/ Bar chart and approved modifications 
of the same, If any. 

h) Signed Minutes of monthly progress review meetings 

i) Register for extra items/ variation/ deviation items 

j) Material test register along with copies of test reports/ certificates 
received from the manufacturer/ laboratory 
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1.27 The contractor shall use only approved brands of materials as given in the 

Annexure. In absence of any such choice indicated by the tenderer in the Part – I, the 

contractor will be required to use the material as per Bank’s instructions. 

 

1.28 Wherever the basic rate for the material is specified, the contractor should furnish all 

the paid bills for Banks verification. The purchase rate shall be got approved from the 

Bank before purchasing. The adjustment in price shall be made only on measured 

quantity.  No overhead and profit shall be considered on the cost difference. The basic 

prices are ex-godown and are inclusive of excise duty, sales tax, octroi and all other 

duties levied by Local authority / Government. The rate quoted shall include 

transportation to site, storing and handling etc. 

 
1.29 Bank will require the contractor to produce, samples of all the materials, 

accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall 

approve samples of the materials for the work. Failure to comply with these 

instructions can result in rejection of the work. 

 
I/We have understood all the above-mentioned conditions and they are acceptable to 
me/us. 
 
Place:        Signature of Tenderer 
Date:         Name: 
         Designation 
                                                                                    Seal of the firm 
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SPECIAL CONDITIONS 

1. The workmen will not be allowed to stay within the premises. 

2. The water required for the work or workmen can be availed from the available source 

at site free of cost.  The Contractor has to tap the same from the point shown to them 

at their own cost.  

3. The electric power required for the work can also be similarly drawn from the supply 

available at site free of cost. The Contractor has to tap the same from the point shown 

to them at their own cost.  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor 

at their cost. 

5. Even though in finishing items, the number of coats of paint/polish are mentioned, the 

contractor shall note that the entire furniture be finished in top class while handing over, 

including if necessary, additional coat of painting/polishing etc. without any extra cost. 

6. The intending tenderer can obtain any clarifications regarding the tender drawings, 

specifications etc. if any from the office of the Deputy General Manager, Reserve Bank 

of India, Estate Department, Patna, on any Bank’s working day. 

7. The entire materials for the work shall be brought to the working area through the 

staircase. The delivery of materials shall be given on the floors specified in the tenders.  

8. Wherever the basic rate for the material is specified, the contractor should provide to 

the Bank for verifications all paid bills of purchased materials for ascertaining the actual 

rate of purchase so as to settle the difference in cost of material. The rate shall be got 

approved from the Bank before purchasing. The adjustment in price of materials shall 

be made on measured quantity only. No overhead or profit shall be considered on the 

cost difference. The basic price for the materials shall be taken as the cost of material 

at dealer’s godown inclusive of taxes. 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as 

frequently as required and as instructed by the Bank’s Engineer away from the bank’s 

premises. 

10. The tenderer shall use only approved brand materials. 

11. A qualified, experienced and responsible full time supervisor shall be posted at site who 

can receive instructions, maintain account of materials etc. take decisions at site, 

without waiting for the instructions of the contractor. 

12. No lapses from the Contractors side, which may cause damage to the occupants. 

13. The work has to be carried out with least inconvenience to the staff.  

14. Programme should be submitted before commencement of work so as to enable the 

Bank to intimate the occupants in advance for smooth working and better progress and 

the time schedule should be strictly adhered to. 

15. No labourers shall be permitted to stay inside the campus after working hours. 

16. The Contractors has to obtain permission from the local authorities as per the existing 

local byelaws for such works and the charges/fees if any, has to be borne and paid by 

the contractor including water and draining charges. 

17. The contractor should have valid Labour license from Labour Commissioner wherever 

the number of labourers engaged is 20 or more. 
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18. Works contract/ VAT shall be deducted as per instructions of Government at source. 

The rate quoted shall include all such taxes and levies. 

19. The contractor shall have the addresses and photographs of their workmen being 

engaged by them for the said work. The entry of workmen will be allowed inside the 

building only on producing the photo pass issued by the Bank’s Caretaker. 

20. Before quoting the rates contractor should inspect the site and understand the nature 

and scope of the work for themselves. 

21. Any damage cause to any of Bank’s properties shall be made good by the contractor 

at their own cost. 

22. The contractor shall carry out the work strictly in accordance with specification details 

and instructions of the Bank’s Engineer. 

23. The Contractor shall make their own arrangements for storing of their materials at site. 

24. The Contractor shall keep the Bank indemnified against all claims, if any. 

25. The contractor shall only use MS ‘H’ frame scaffolding. 

26. The Contractor shall ensure payment of minimum wages to the workmen employed by 

him as per Central Labour Commissioner’s rates and obtain their signature or thumb 

impression on wage slip. A copy of such wage slip shall be submitted to the Bank. 

27. Successful contractor shall provide a proper uniform to their worker engaged on site for 

identification purpose. 

28. Successful contractor shall post a qualified Engineer at site during execution that shall 

follow necessary instruction given by the Bank's Engineer from time to time including 

keeping proper record of chemicals and cement brought at site including maintaining 

the record of day to day consumption. 

 

Place: 
Date:                                                          Signature of Tenderer with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



26 
 

                                    
RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
PATNA 

   
Section F 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 

engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of trench of 

half of the depth of trench whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalts, cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 

hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of 

paste of readymade paint. 

 (ii) Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and 

scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during the periods of 

cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition. 

13. 

 

14. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects. 

To strictly follow health related protocol at work site as advised by authority/authorities.  
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 ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as 

cutting / drilling machine shall be provided through properly rated earth leakage 

protection devices (ELCB).  

2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.  

3. Electrical power cables / wires used shall be properly rated and joints should be 

avoided. If there, the joint should be proper and insulated.  

4. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire section shall 

be informed.  

6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing 

fires, in addition to fire extinguishers suitable for dealing with fires, shall be 

conspicuously marked and kept at site at convenient location.  

7. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plugs, etc. as applicable depending upon the requirement of the work, shall be 

used by the workmen to prevent occupational health hazards.  

8. The safety belt shall be sued by the workmen while working from height for more 

than 10 feet from ground level. 

9. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

10. Power supply shall be switched off from the Mains when equipment is not in use.  

11. Wood-shavings, saw-dust or any debris generated from the work shall be collected 

on daily basis, removed from site and stored at the designated place in proper 

manner. 

12. The work site shall be properly illuminated during the work. 

13. All the electrical works should be carried out by licensed / authorized electricians / 

wiremen. 

14. Portable battery-operated lights may be used at work site to avoid laying of 

temporary wire for lights. 

15. Necessary barricading and signage boards of good quality shall be fixed at 

conspicuous locations at the work site. 

16. Aluminum / steel ladders should have proper rubber insulation at the base and 

wherever required, these ladders shall be kept on electrical insulating safe rubber 

mats.  

 

Place : 

 

Date  :                                                              Signature of the tenderer with Seal 
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FIRE SAFETY 

i.     Cutting / drilling machine and other electrically operated equipment’s used at site shall 
be plugged into correctly rated electrical outlets. 

ii.    Only ISI marked 3 pin plug and other appliances and equipment’s shall be used. 

iii.   Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv.   All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and 
securely earthed to prevent leakage current while in operation.  

v.    Before commencing the welding work for the first time on any day, fire section shall be 
informed and only after the site inspection by the Fire officers/Personnel, work shall be 
started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix.   Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear 
plug etc. depending upon the requirement of the work shall be provided by the contractor 
to the workmen to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working 
from height for more than 10’ from Ground level. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping 
any kind of materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.  

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 
removed from site and stored at the designated place in proper manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed from site 
and stored at the designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor to the 
workmen while working beyond office hours. 

 

Place: 

Date:                                                                     Seal & Signature of the Tenderer. 

I/We hereby declare that we have read and understood the safety code of the tender and will 
fully abide by the same, should the work tender is awarded to me/us.  

 

Place:                                                             

Date: 

Signature & seal of the contractor 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
PATNA   

Section G 
Conditions of contract - commercial 

 
THE CONDITIONS HEREINBEFORE REFERRED TO 
 

1.1 Interpretation Clause 

1.1.1 In construing these conditions, the Specifications, Schedule of Quantities and Contract 

agreement, the following words shall have the meaning herein assigned to them except where 
the subject of context otherwise required. 

 
(a) "Bank" shall mean the Reserve Bank of India, Patna and shall include its assigns and 

successors.  
 
(b) "Contractor" (i) in the case of partnership shall mean ____________________ and 

_____________   trading   as   partners   in the   names   and   style   of ____________ 
and having a place of business at ___________________________ and shall include the 
partners for the time being of the said firm and legal representatives of a deceased partner 
(ii) in the case of individual shall mean Shri _______________________________ trading 
in the name and style of ______________________________ and shall include his heirs, 
successors and legal representatives (iii) in the case of Company shall mean 
______________________ a company incorporated under ______________ 20_____ 
And having its registered office at ________________ and shall include its successors 
and assigns. 

 
1. "Site" shall mean the site of the Contract works including any building and erections 

thereon and any other land (inclusively) as aforesaid allotted by the Bank for the 
Contractor's use.  

 
2. "This Contract" shall mean the Articles of Agreement, the Special Conditions, the 

Conditions, the Appendix, the Schedule of Quantities, Specifications, and Drawings, etc., 
attached hereto and duly signed.  

 
3. "Architect" shall mean General Manager/Deputy General Manager, Estate Department. 

 
4. Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid 

by the Bank to inspect the works. The Contractor shall afford the Bank's Engineer every 
facility and assistance for inspecting the works and materials, and for checking and 
measuring time and materials. Neither the Bank’s Engineer nor any representative of the 
Bank shall have power to give notice to the Contractor or his representative of non-
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued.    
 
 

5. The work will, from time to time, be examined by the Bank's Engineer/Bank's 
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representative but such examination shall not in any way exonerate the Contractor from 
the obligation to remedy any defects which may be found to exist at any stage of the works 
or after the same is completed. Subject to the limitation of this clause the Contractor shall 
take instructions only from the Bank's Engineer. 

 

(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known private or business address or registered office and shall 
be deemed to have been received when in the ordinary course of post it would have been 
delivered. 

 
(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 

Insolvency Act or the Provincial Insolvency Act or any Act amending such original.  
 
(j) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or 

deducted from the total of the items in the tender any sum either as percentage or 
otherwise, than the net prices of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the tender as the price of that 
item a similar percentage or proportionate sum provided always that in determining the 
percentage of proportion of the sum so added or deducted by the Contractor the total 
amount of any Prime Cost items and provisional sums of money shall be deducted from 
the total amount of the tender. The expression "Net rates" or "Net Prices" when used with 
reference to the Contract or accounts shall be held to mean rates or prices so arrived at.  

 
(k) "The Works” shall mean “Tender for Electrical Works for Renovation of 2nd floor 

Executive Area at Bank’s Main Office Building, Patna 
(l) Words imparting persons include firms and corporations. Words imparting the singular 

only also include the plural and vice versa, where the context requires.  
 
1.2 Scope of Contract 

 

1.2.1 The Contractor shall carry out and complete the said work in every respect in accordance 
with this Contract and with the directions of and to the satisfaction of the Bank's Engineer. The 
Bank's Engineer may in his absolute discretion and from time to time issue further drawings 
and / or written instructions, details, directions, and explanations which are hereafter 
collectively referred to as "Bank's Engineer's Instructions" in regard to, 
 
(a) The   variation   or modification of   the design, quality or quantity of works or 

the addition or omission or substitution of any work. 

(b) Any discrepancy in the drawings or between the Schedule   of Quantities and/or 

Drawings   and/or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other material therefor.  

(d) The removal and/or re-execution of any works executed by the Contractors.  

(e) The dismissal from the works of any persons employed thereupon.  

(f)   The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under clause 1.19 hereof.  
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1.2.2 The Contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's Instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the work by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within SEVEN 

days, and if not dissented from in writing within a further SEVEN days by the Bank's Engineer, 

such shall be deemed to be the Bank's Engineer's Instructions within the scope of Contract. 

 

1.3 Variations to be approved by Bank 
 
1.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his representative 
shall not, without the prior concurrence in writing of the Bank issue any instructions, verbal or 
in writing, which will result in the Bank having to pay the Contractor an additional sum and all 
instructions issued to the  
Contractor should forthwith be brought to the notice of the Bank. The Contractor shall submit 
a statement of variations giving quantity and rates duly supported by analysis of rates, 
vouchers, etc. The rates on scrutiny and final acceptance by the Bank shall form a 
supplementary agreement. The Bank shall not be liable for payment of such variations until 
these statements are sanctioned by it. 

 

1.4 Drawings, Schedule of Quantities and Agreement 
1.4.1 The Contract shall be executed in duplicate and the Bank and the Contractor shall be 
entitled to one executed copy each for his use. The Contractor on the signing hereof, shall be 
furnished by the Bank's Engineer, free of cost, one copy each of the said Drawings and of the 
Specifications. Any further copies of such Drawings required by the Contractor shall be paid 
for by him. The Contractor shall keep one copy of all Drawings on the works and the Bank's 
Engineer or his representative shall at all reasonable times have access to the same. Before 
the issue of the final certificate to the Contractor he shall forthwith return to the Bank all 
Drawings and Specifications. 
 
1.5 Contractor to provide everything necessary at his/her cost 

 

1.5.1 The Contractor shall provide at his/her cost everything necessary for the proper 
execution of the works according to the intent and meaning of the Drawings, Schedule of 
Quantities and Specifications taken together whether the same may or may not be particularly 
shown or described therein provided that the same can reasonably be inferred therefrom, and 
if the Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
Quantities and Specifications he shall immediately and in writing refer the same to the Bank's 
Engineer who shall decide which is to be followed. 
 

1.6 Authorities, Notices and Patents 
1.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to 
the works, and to the regulations and bye-laws of any authority, and of any water, electric 
supply and other companies and/or authorities with whose systems the structure is proposed 
to be connected, and shall, before making any variations from the Drawings or Specifications 
that may be necessitated by so conforming, give to the Bank's Engineer written notice, 
specifying the variations proposed to be made and the reason for making it and apply for 
instructions thereon. In case the Contractor shall not within ten days receive such instructions 
he/she shall proceed with the work conforming to the provisions, regulations, or bye-laws in 
question, and any variation so necessitated shall be dealt.         
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1.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by 
the said Acts, regulations or bye-laws to be given to any authority and pay to such authority, 
or to any public office all fees that may be properly chargeable in respect of the works and 
lodge the receipts with the Bank's Engineer. 

 
1.6.3 The Contractor shall indemnify the Bank against all claims in respect of patent rights and 
shall defend all actions arising from such claims and shall himself pay all royalties, license 
fees, damages cost and charges of all and every sort that may be legally incurred in respect 
thereof. 
 
1.7 Setting out of Works 

 

1.7.1 The Contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error in this respect shall appear during the 
progress of the works or within a period of one year from the completion of the works, the 
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the 
Bank's Engineer. 

 

1.8 Materials & Workmanship to conform to Descriptions  
1.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds 
described in the Schedule of Quantities and/or Specifications and in accordance with the 
Bank's Engineers' instructions and the Contractor shall upon the request of the Bank's 
Engineer furnish him with all invoices, accounts, receipt and other vouchers to prove that the 
materials comply therewith. The Contractor shall at his own cost arrange for and/or carry out 
any test of any materials which the Bank's Engineer may require. 
 

1.9 Contractor's Superintendence & Representative on the works 
1.9.1 The Contractor shall give all necessary personal superintendent during the execution of 
the works and as long thereafter as the Bank's Engineer may consider necessary until the 
expiration of the "Defects Liability Period" stated in the Appendix hereto. The Contractor shall 
also during the whole time the works are in progress employ a competent representative who 
shall be constantly in attendance at the works while the men are at work. Any directions 
explanations, instructions or notices given by the Bank's Engineer to such representative shall 
be held to be given to the Contractor. 
 

1.10 Dismissal of Workmen 
1.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from 
the works any person employed thereon by him who may, in the opinion of the Bank's 
Engineer be incompetent or misconduct himself and such persons shall not be again 
employed on the works without the permission of the Bank's Engineer. 

 

1.11 Access to Works 
The Bank and their representatives shall at all reasonable times have free access to the works 
and/or to the workshops, factories or other places where the material is lying or from which 
they are being obtained and the Contractor shall give every facility to the Bank and their 
representative necessary for the inspection and examination and test of the materials and 
workmanship. Pre-dispatch inspection of materials will be carried out by Bank’s Technical 
officer. No person not authorized by the Bank except the representatives of public authorities 
shall be allowed on the works at any time. 
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1.12 Assignment and Sub-letting 
1.12.1 The whole of the works included in the Contract shall be executed by the Contractor 
and the Contractor shall not directly or indirectly transfer, assign or under-let the Contract or 
any part/share thereof or any interest therein without the prior written consent of the Bank, 
and no undertaking shall relieve the Contractor from the full and entire responsibility of the 
Contract or from active superintendence of the works during their progress. 
 
 
1.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's 
Engineer thinks proper at any time during the progress of the works to make any alterations 
in, or additions to, or omissions from the works or any alterations in the kind or quality of the 
materials to be used therein and shall give notice thereof in writing under his hand to the 
Contractor, the Contractor shall alter, add to, or omit from, as the case may be, in accordance 
with such notice, but the Contractor shall not do any work extra to or make alterations or 
additions to or omissions from the works or any deviations from any of the provisions of the 
Contract, Stipulation, Specification or Contract Drawings without the previous consent in 
writing of the Bank's Engineer and the value of such extras, alterations, additions, or omissions 
shall in all cases be determined by the Bank's Engineers with the prior approval in writing of 
the Bank and the same shall be added to, or deducted from the Contract Amount, as the case 
may be, accordingly. 

 

1.13 Schedule of Quantities 
1.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been 
prepared in accordance with the standard method of measurement. The mode of 
measurement for measurable items of work shall be as indicated in the sub-section "mode of 
measurement" under section. 

 

1.13.2 Any error in description or in quantity or in omission of items from the Schedule of 
Quantities shall not vitiate this Contract but shall be rectified and the value thereof shall be 
added to, or deducted from, the Contract Amount (as the case may be) provided that no 
rectification of errors, if any, shall be allowed in the Contractor's Schedule of Rates. 
 
 
1.14 Sufficiency of Schedule of Quantities 
1.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in the schedule 
of quantities and / or the Schedule of Rates and prices which rates and prices shall cover all 
his obligations under the Contract and all matters and things necessary for the proper 
completion of the works. 
 
1.15 Measurement of Works 
1.15.1 The Bank’s Engineer may from time to time intimate to the Contractor that he requires 
the works to be measured and the Contractor shall forthwith attend or send a qualified agent 
to assist the Bank's Engineer or his representative in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of them. 

 
1.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the 
measurement taken by the Bank's Engineer or a person approved by him shall be taken to be 
correct measurements of the works. Such measurements shall be taken in accordance with 
the Mode of Measurements detailed in the Specifications. 
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1.15.3 The Contractor or his Agent may at the time of measurement take such notes and 
measurements as he may require. 
 
1.15.4 All   authorized extra works, omissions, and all variations made without the Bank's 
Engineers' knowledge, if subsequently sanctioned by him in writing (with the prior approval in 
writing of the Bank) shall be included in such measurements. 
 
The following procedure shall be adopted for taking & recording   the Measurements 

of works 

The measurements shall be recorded and entered in computerised format as per Annexure X 
in the first instance by the contractor, and a hard copy shall be submitted to the department. 
All entries shall be made exactly as per the extant procedure for recording conventional MBs. 
These measurements shall be then 100% checked by the junior Engineer/ AM (Tech) If Junior 

Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform 100% check 

of the measurements. The contractor shall incorporate all such changes or corrections, as 

may be done during these checks, to his draft computerized measurements and submit to the 

department, the corrected computerised measurement in the form of a book, duly hard bound 

with its page machine numbered. All the pages of this computerised MB shall have full 

signature with date of the authorised official of the contractor and the official of the bank with 

name and designation. 

The test checking of these computerised measurements shall be carried out by the concerned 

officials as per extant instructions. This book shall be treated as computerised Measurement 

Book. 

The computerised MB given by the contractor, duly bound, with its pages machine numbered, 

shall have no cutting or over- writing. In case of any error, the computerised MB shall be 

cancelled and the contractor shall re-submit a fresh computerised MB, duly incorporating all 

corrections. This should be done before the corresponding bill is submitted to the department 

for payment. 

The concerned official shall record the necessary certificates    for their checks and test checks 

as per the extant procedure in the computerised MB. It shall be the responsibility of the 

concerned officials to ensure that all the corrections have been incorporated in the 

computerized MB before they record their certificates. 

The computerized MB shall be allotted a serial number as per the register of computerised 

MB to be given by the Bank to the contractor. 

All the pages of the Finalised computerizes MB shall have full signature with date of the 

authorised official of the contractor and the official of the bank with name and designation. 

The measurements taken by the bank`s engineer or a person approved by him shall be taken 

to be correct measurements of the work. All measurements shall be taken in accordance with 

Mode of Measurements detail in the specifications.   

 
1.16 Prices for extras etc. - Ascertainment of 

 

1.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's 
Engineer with the approval of the Bank add to, omit from, or vary the works shown upon the 
drawings, or described in the Specification, or included in the Schedule of Quantities, but the 
Contractor shall make no additions, omissions or variation without such authorization or 
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by him in 
writing within seven days, be deemed to have been given in writing. 
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1.16.2 No claim for an extra item shall be allowed unless it shall have been executed under 
provisions of Clause 1.2.2 hereof or by the authority of the Bank's Engineer with the 
concurrence of the Bank as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
 
(a) The net rates or prices in the original tender shall determine the valuation of 
 the extra work where such extra work is of similar character and executed 
 under similar conditions as the work  priced therein. 

(b) Rates for all items, wherever possible, should be derived out of the rates given 
 in the priced Schedule of Quantities.  

 
(c) The net prices of the original tender shall determine the value of the items omitted 

provided if omissions vary the conditions under which any remaining items of works are 
carried out the prices for the same shall be valued under sub-clause (c) and (d) hereof.  

 

(d) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omission or additions 
relative to the amount of the whole of the Contract Works or to any part thereof shall be 
such that in the opinion of the Bank's Engineer the net rate or price contained in the Priced 
Schedule of Quantities or tender or for any item of the works involves loss or expense 
beyond that reasonably contemplated by the Contractor or it by reason of such omission 
or addition rendered unreasonable or inapplicable, the Bank's Engineer shall fix such 
other price as in the circumstances he shall think reasonable and proper, with the prior 
approval in writing of the Bank. 

 
(e) Where extra work cannot be properly measured or valued the Contractor shall be allowed 

day work prices as the net rates stated in the tender or the Price Schedule of Quantities 
or, if not so stated, then in accordance with the local day work rates and wages for the 
district; provided that in either case vouchers specifying the daily time (and if required by 
the Bank's Engineer the workmen's names) and materials employed be delivered for 
verification on to the Bank's Engineer or his representative at or before the end of the 
week following that in which the work has been executed. 

 
1.16.3 Extra item for variation of quantity: - The Contractor should note that unless otherwise 
stated the tender is strictly on item rate basis and his attention is drawn to the fact that rates 
for each and every item should be correct, workable and self-supporting. The quantities in the 
Schedule of Quantities approximately indicate the total extent of work but may vary to any 
extent and may even be omitted thus altering the aggregate value of the contract. However, 
during the actual execution of work if the quantities of any of the items of work exceeds by 
more than 25 % of the tender quantities, the quantities of such items executed, by the authority 
of Bank’s Engineer, in excess of 25% of the tender quantity shall be considered as an extra 
item of work for which the contractors shall submit fresh rates supported by rate analysis 
worked on the actual cost basis plus 15% towards establishment charges, contractor’s over 
heads and profit. The rates for all such items of work, being current ones, will not be eligible 
for price adjustments due to increase or decrease in prices of materials and labour rates as 
per escalation formula, if any given in the tender. If any of the items of work is omitted from 
the accepted tender at the sole discretion of the Bank, the contractor shall not be entitled to 
any claim on this account. 
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1.16.4 The measurement and valuation in respect of the Contract shall be completed within 
the "Period of final measurements" stated in the Appendix or if not stated, then, within six 
months of the completion of the Contract works as defined in Clause 1.20 hereof. 
 
1.17 Unfixed materials when taken into account to be Property of the Bank 
 
1.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's 
Engineer has included the value of any unfixed materials intended for and/or placed on or 
adjacent to the works such materials shall become the property of the Bank and they shall not 
be removed except for use upon the works, without the written authority of the Bank's 
Engineer. The Contractor shall be liable for any loss of or damage to such materials. 
 
1.18 Removal of Improper Works 
 
1.18.1 The Bank's Engineer, shall during the progress of the works, have power to order in 
writing from time to time the removal from the works within such reasonable time or times as 
may be specified in the order, of any materials which in the opinion of the Bank's Engineer are 
not in accordance with the Specifications or the instructions of the Bank's Engineer, the 
substitution of proper materials and the removal and proper re-execution of any work executed 
with materials or workmanship not in accordance with the Drawings and Specifications or 
instructions; and the Contractor shall forth-with carry out such order at his own cost. In case 
of default on the part of the Contractor to carry out such order, the Bank shall have the power 
to employ and pay other persons to carry out the same; and all expense consequent thereon, 
or incidental thereto, as certified by the Bank's Engineer shall be borne by the Contractor, or 
may be deducted by the Bank from any moneys due, or that may become due, to the 
Contractor. 
 

1.19 Defects after Virtual Completion 
 
1.19.1 Any defect, shrinkage, settlement or other faults which may appear within the "defect 
liability period" stated in the Appendix hereto or, if none stated, then within twelve months from 
the date of completion of the work arising in the opinion of the Bank's Engineer from materials 
or 
workmanship not in accordance with the Contract, shall upon the directions in writing of the 
Bank's Engineer and within such reasonable time as shall be specified therein, be amended 
and made good by the Contractor, at his own cost and in case of default the Bank may employ 
and pay other persons to amend and make good such defects, shrinkage, settlements or other 
faults, and all damages, loss and expenses consequent thereon or incidental thereto shall be 
made good and borne by the Contractor and such damages, loss and expenses shall be 
recoverable from him/her by the Bank or may be deducted by the Bank from any money due 
or that may become due to the Contractor, or the Bank may in lieu of such amending and 
making good by the Contractor, deduct from any moneys due to the Contractor a sum, to be 
determined by the Bank's Engineer, equivalent to the cost of amending such work and in the 
event of the amount retained under Clause 1.28 hereof being insufficient, recover the balance 
from the Contractor, together with any expenses the Bank may have incurred in connection 
therewith. Should any defective work have been done or material supplied by any sub-
Contractor employed on the works, who has been nominated or approved by the Bank's 
Engineer as provided in Clauses 1.11 and 1.12 hereof the Contractor shall be liable to make 
good in the same manners as if such work or material had been done or supplied by this 
Contractor and been subject to the provisions of the Clause 1.2 hereof. The Contractor shall 
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remain liable under the provisions of this clause notwithstanding the signing of any Certificate 
or the passing of any accounts, by the Bank's Engineer. 
 

 

1.20 Other Persons Employed by Bank 
1.20.1 The Bank reserves the right to use the premises and any portions of the site for the 
execution of any work not included in this Contract which it may desire to have carried out by 
other persons and the Contractor shall allow all reasonable facilities for the execution of such 
work not included in this Contract which it may desire to have carried out by other persons 
and the Contractor shall allow all reasonable facilities for the execution of such work but shall 
not be required to provide any plant or materials for the execution of such work except by 
special arrangements with the Bank.  Such work shall be carried out in such manner as not to 
impede the progress of the works included in the Contract and the Contractor shall not be 
responsible for any damage or delay which may happen to or occasioned by, such work. 
 
 
1.21 Insurance in respect of Damage to Person & Property 
 
1.21.1 The Contractor shall be responsible for all injury to persons, animals or things, and for 
all structural and decorative damage to property which may arise from the operation or neglect 
of himself or of any nominated Sub- Contractor or any employee of either, whether such injury 
or damage arises from carelessness, accident or any other cause whatever in any way 
connected with the carrying out of this Contract. This Clause shall be held to include inter-alia, 
any damage to buildings, whether immediately adjacent or otherwise and any damage to 
roads, streets, footpaths, bridges or way as well as all damages caused to the buildings and 
works forming the subject of this Contract by frost, rain, wind or other inclemency of weather. 
The Contractor shall indemnify the Bank and hold him harmless in respect of all and any 
expenses arising from any such injury or damage to persons or property as aforesaid and also 
in respect of any claim made in respect of injury or damage under any Acts of any award of 
compensation or damages consequent upon such claim. 

 
1.21.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as 
to deliver up the whole of the Contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damage to the 
property of third parties. 

 

 

1.21.3 The Contractor shall indemnify the Bank against all claims which may be made against 
the Bank by any member of the public or other third party in respect of anything which may 
arise in respect of the work or in consequence thereof and shall at his own expense arrange 
to effect and maintain, until the virtual completion of the Contract with an approved office a 
Policy of Insurance in the joint names of the Bank and the Contractor against such risks and 
deposit such policy or policies with the Bank's Engineer from time to time during the currency 
of this Contract. The Contractor shall also similarly indemnify the Bank against all claims which 
may be made upon the Bank whether under the Workmen's Compensation Act or any other 
statute in force during the currency of this Contract or at Common Law in respect of any 
employee of the Contractor or any Sub-Contractor and shall at his own expense effect and 
maintain, until the virtual completion of the Contract, with an approved Office a Policy of 
Insurance in the Joint names of the Bank and the Contractor against such risks and deposit 
such Policy or Policies with the Bank from time to time during the currency of the Contract. 

 



38 
 

1.21.4 The Contractor shall be responsible for any liability which may be excluded from the 
insurance policies above referred to and also for all other damages to any person, animal, or 
property arising out of and incidental to the negligent or defective carrying out of this Contract. 
He shall also indemnify the Bank in respect of any costs, charges, or expenses arising out of 
any claim or proceedings and also in respect of any award of or compensation or damages 
arising therefrom. 

 

1.21.5 The Bank shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expenses arising or accruing from, or in respect of any such claims or damage 
from any or all sums due or to become due to the Contractor, without prejudice to the Bank's 
other rights in respect thereof. The Contractor shall, at his own expense, arrange to effect and 
maintain (until the virtual completion of the Contract) with an approved office, the following 
insurance policies and deposit such policy or policies with the Bank's Engineer from time to 
time during the currency of this Contract. 

 
1. (C.A.R. Policy) for the total amount of contract  
2. Workmen compensation policy.  
3. Third party liability policy with the limits as under  

(a) Rs.5 lakh in respect of damage to property for any one accident or occurrence 
subject to an overall ceiling of Rs.10 lakh. 

(b) Rs.2 lakh per person for any one accident or occurrence. 
 
1.22 Date of Commencement & Completion 

 

1.22.1 The Contractor shall be allowed admittance to the site on the "Date of Commencement" 
stated in the Appendix hereto, or such later date as may be specified by the Bank's Engineer 
and he shall thereupon and forthwith begin the works and shall regularly proceed with and 
complete the same (except such paint or other decorative work as the Bank's Engineer may 
desire to delay) on or before the "Date of Completion" stated in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter contained.\ 
 
1.23 Damage for Non-completion 
If the Contractor fails to maintain the required progress of the works and fails to complete the 
works by the completion time stipulated in the Contract or within any extended time under time 
extension (under general instruction to tenderers) and the employer certifies in writing that in 
his opinion the same ought reasonably to have been completed, the Contractor shall pay the 
Employer the sum named as “Liquidated Damages” for the period during which the said works 
shall so remain incomplete and the Employer may deduct such damages from any moneys 
due to the Contractor. The contractor hereby specifically agrees and authorizes the Employer 
to deduct such liquidated damages, if any, from any installment of payment becoming due and 
payable to the contractor in terms of this contract or from the retention money." 
 
LD @ 0.25% of the contract cost of tender per week shall be levied depending upon overall 
actual extent of delays attributable to the Contractor's actions, subject to a maximum of 10% 
of the accepted tender amount.  
 
1.24 Delay & Extension of Time 

 
1.24.1 If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason 
of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 
by or dispute with adjoining or neighboring owners or public authorities arising otherwise then 
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through the Contractor's own default or  
(d) by the works or delays of other Contractors or Tradesmen engaged or nominated by the 
Bank and not referred to in the Schedule of Quantities and/or Specifications or (e) by reason 
of Bank's Engineer's instructions as per Clause 1.2 hereof or (f) by reason of civil commotion, 
local commotion of workmen or strike or lock-out affecting any of the building trades or (g) in 
consequence of the Contractor not having received in due time necessary instructions from 
the Bank's Engineer for which he shall have specifically applied in writing or (h) from other 
causes which the Bank's Engineer may certify as beyond the control of Contractor or (i) in the 
event, the value of the work exceeds the value of the Priced Schedule of Quantities owing to 
variation, the Bank's Engineer may with the previous approval in writing of the Bank make a 
fair and reasonable extension of time for completion of the Contract works; in case of such 
strike or lock-out the Contractor shall, as soon as may be given written notice thereof to the 
Bank's Engineer, but the Contractor shall nevertheless constantly use his endeavor to prevent 
delay and shall do all that may reasonably be required to the satisfaction of the Bank's 
Engineer to proceed with work. 
 

1.25 Failure by Contractor to comply with Bank's Engineer's Instructions 
 
 
1.25.1 If the Contractor after receipt of written notice from the Bank requiring compliance within 
ten days fails to comply with such further drawings and/or Bank's Engineer's instructions, the 
Bank may employ and pay other persons to execute any such work whatsoever that may be 
necessary to give effect thereto, and all costs incurred in connection therewith shall be 
recoverable from the Contractor by the Bank on the Certificate of the Bank's Engineer as a 
debt or may be deducted by him from any moneys due to the Contractor. 
 

1.26 Termination of Contract by the Bank 

 

1.26.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall 
be adjudged an Insolvent or being an Incorporated Company shall have an order for 
compulsory winding up made against it or pass an effective resolution for winding up, 
voluntarily or subject to the supervision of the Court and the Official  
 
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall 
within seven days after notice to him requiring him to do so, to show to the  
reasonable satisfaction of the Bank's Engineer that he is able to carry out and fulfill the 
Contract and to give security therefor, if so, required by the Bank's Engineer. 
 

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of court attaching property to be issued, against the Contractor. 
Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, Or shall assign or sublet this Contract without the consent in writing 
of the Bank first hand obtained. Or shall charge or encumber this Contract or any payments 
to you, or which may become due, to the Contractor then and there, 
 
Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor: 
 
i) has abandoned the Contract, or   
ii) has failed to commence the works, or has without any lawful excuse under these 

Conditions suspended the progress of the works for ten days after receiving from the 
Bank's Engineer notice to proceed, or   
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iii) has failed to proceed with the works with such due diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 
or   

iv) has failed to remove material from the site or to pull down and replace work for seven 
days after receiving from the Bank written notice that the said materials or works were 
condemned and rejected by the Bank's Engineer under these conditions, or has 
neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by this Contract to be observed and performed by the Contractor for seven 
days after written notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same. 

 
Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after 
giving seven days' notice in writing to the Contractor, determine the Contract, but without 
thereby affecting the powers of the Bank's Engineer or the obligations and liabilities of the 
Contractor, the whole of which shall continue in force as fully as if the Contract had not been 
so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor. And further, the Bank by his agents or servants may enter upon and take 
possession of the works and all plant, tools, scaffoldings, shade, machinery, steam and other 
power utensils and materials lying upon the premises of the adjoining lands or roads, and use 
the same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other Contractor or 
other person or persons to complete the works, and the Contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other 
person or persons employed for completing and finishing or using the materials and plant for 
the works. When the works shall be completed or as soon thereafter as convenient the Bank's 
Engineer shall give a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of ten days after receipt thereof 
by him, the Bank may sell the same by public auction, and give credit to the Contractor for the 
net amount realised. The Bank's Engineer shall thereafter ascertain and certify in writing under 
his hand what (if anything) shall be due or payable to, or by the Bank, for the value of the said 
plant and materials so taken possession of by the Bank and the expenses or loss which the 
Bank shall have been put to in procuring the works to be completed, and the amount, if any, 
owing to the Contractor and the amount, which shall be so certified, shall thereupon be paid 
by the Bank to the Contractor or by the Contractor to the Bank, as the case may be, and the 
Certificate of the Bank's Engineer shall be final and conclusive between the parties. 

 

1.27 Termination of Contract by Contractor 

 

1.27.1 If payment of the amount payable by the Bank under certificate of the Bank's Engineer 
shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the 
amount as aforesaid shall have been given by the Contractor to the Bank, or if the Bank 
interferes with or obstructs the issue of any such certificate, or if the Bank shall repudiate the 
Contract, or if the works be stopped for three months under the order of the Bank's Engineer 
or the Bank or by any injunction or other order of any Court of Law, then and in any of the said 
cases, the Contractor shall be at liberty to determine the Contract by notice in writing to the 
Bank, through the Bank's Engineer, and he shall be entitled to recover from the Bank, payment 
for all works executed and for any loss he may sustain upon any plant or materials supplied 
or purchased or prepared for the purpose of the Contract. 
 

1.28 In arriving at the amount of such payment, the net rates contained in the Contractor's 
original tender shall be followed, or where the same may not apply, valuation shall be made. 
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1.29 Delayed Payment 

 

 Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by 
the Bank's Engineer hereunder shall, if not paid within the "Period for honouring Certificate" 
named in the Appendix, carry interest at the rate named in the Appendix, as the "Rate of 
Interest for Delayed Payment" from the date upon which such sum ought to have been paid 
by the Bank until the payment. 

 

1.30 Matters to be finally determined by Bank's Engineer 

 

1.30.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment) 
with respect to all or any of the matters under Clauses 1.2.1 (a, b), 1.5, 1.6, 1.13 and 1.24 
(a,b,c,d and f) hereof (which matters are herein referred to as the excepted matters) shall be 
final and conclusive and binding on the parties hereto and shall be without appeal. Any other 
decision, opinion, direction, certificate or valuation of the Bank's Engineer or any refusal of the 
Bank's Engineer to give any of the same, shall be subject to the right of Arbitration and review 
under Clause 1.31 hereof in the same way in all respects (including the provisions as to 
opening the reference) as if it were a decision of the Bank's Engineer. 
 
1.31 Settlement of Dispute by Arbitration 
 
1.31.1 All disputes and differences of any kind whatever arising out of or in connection with 
Contract or the carrying out of the works (whether during the progress of the works or after 
their completion and whether before or after the determination, abandonment or breach of the 
Contract) shall be referred   to and settled by the Bank's Engineer, who shall state his decision 
in writing. Such decision may be in the form of a final certificate or otherwise. The decision of 
the Bank's Engineer with respect to any of the excepted matters shall be final, But if either the 
Bank or the Contractor be dissatisfied with the decision of the Bank's Engineer on a matter, 
question or dispute of any kind (except any of the excepted matters) or as to the withholding 
by the Bank's Engineer of any Certificate to which the Contractor may claim to be entitled, 
then and in any such case, either party (the Bank or the Contractor) may within 28 days after 
receiving notice of such decision given a written notice to the other party through the Bank’s 
Engineer requiring that matters in dispute be arbitrated upon. Such written notice shall specify 
the matters which are in dispute or difference of which such written notice has been given and 
no other shall be and is hereby referred to the arbitration and final decision of an arbitrator to 
be agreed upon as appointed by both the parties or, in case of disagreement as to the 
appointment of a single arbitrator, to the appointment of two arbitrators, one to be appointed 
by each party , which arbitrators shall, before taking upon themselves the burden or reference, 
appoint an Umpire.   
 
1.31.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review 
and revise any certificate, opinion, decision, requisition of notice, save in regard to the 
excepted matters referred to in the preceding Clause, and to determine all matters in dispute, 
which shall be submitted to arbitration and of which notice shall have been given as aforesaid.  
 

1.31.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one 
year (or such further extended time as may be decided by him or they, as the case may be, 
with the consent of the parties from the date of the Arbitrator entering on the reference. In 
case during the arbitration proceedings the parties mutually settle, compromise or compound 
their dispute or difference, the Arbitrator or Arbitrators, as the case may be shall be deemed 
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to have been revoked and the arbitration proceedings shall stand withdrawn or terminated, 
with effect from the date on which the parties file a joint memorandum of settlement thereof, 
with the Arbitrator or Arbitrators as the case may be. 

 
1.31.4 Upon every or any such reference, the cost of and incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who 
may determine, the amount thereof, or direct the same to be taxed as between attorney and 
client or as between party and party, and shall direct by whom and to whom and in what 
manner the same shall be borne and paid. This submission shall be deemed to be a 
submission to Arbitration within the meaning of the Indian Arbitration and Conciliation Act,1996 
or any statutory modification thereof. The Award of the Arbitrator or Arbitrations, as the case 
shall be final and binding to the parties. It is agreed that the Contractor shall not delay in 
carrying out the works by reasons of any such matter, question or dispute being referred to 
arbitration but shall proceed with the work with all due diligence and shall, until the decision of 
the Arbitrator or Arbitrators, as the case may be, given abide by the decision of the Bank’s 
Engineer and no Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the 
Contractor of his obligations to adhere strictly to the Bank’s Engineer’s instructions with regard 
to the actual carrying out of the works. The Bank and the Contractor hereby also agree that 
arbitration under this Clause shall be a condition precedent to any right to action under the 
Contract. 
 
1.32 Right of Technical Scrutiny of Final Bill 

 

1.32.1 The Bank shall have a right to cause a technical examination of the works by any 
agency and the full and the final bill of the Contractor including all supporting vouchers, 
abstracts, etc, to be made at the time of payment of the final bill. If as a result of this 
examination or otherwise any sum is found to have been overpaid or over-certified it shall be 
lawful for the Bank to recover the sum. 
 
1.33 Bank Entitled to Recover Compensation Paid to Workmen 
1.33.1 If, for any reason, the Bank is obliged, by virtue of the provisions of the workman's 
Compensation Act, 1923, or any Statutory Modification or re- Enactment thereof to pay 
compensation to a workman employed by the Contractor, in execution of the works, the Bank, 
shall be entitled to recover from the Contractor the amount of compensation so paid, and 
without prejudice to the rights of the Bank under the said Act. The Bank shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by the Bank to the Contractor under this Contract or otherwise. The Bank shall not 
be bound to contest any claim made against it under the said Act, except on the written request 
of the Contractor and upon his giving to the Bank full security to the satisfaction of the Bank 
for all costs for which the Bank might become liable in consequence of contesting such claim.    
 
1.34 Abandonment of Works 

 
1.34.1 If at any time after the acceptance of the tender, the Bank shall for any reasons 
whatsoever not require the whole or any part of the works to be carried out, the Bank's 
Engineer shall give notice in writing to the Contractor who shall have no claim to any payment 
of compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from execution of the whole works. 
 
1.35 Return of Surplus Materials 
 
1.35.1 Notwithstanding anything to the contrary contained in any of all the clauses of this 
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Contract, where any materials for the execution of the Contract are procured with the 
assistance of the Bank by purchase made under orders or permits or licenses issued by 
Government the Contractor shall hold the said materials economically and solely for the 
purpose of the Contract and not dispose off them without the prior written permission of the 
Bank and return them to the Bank, if required by the Bank at the price to be determined by the 
Bank's Engineer having due regard to the condition of the materials, the price to be determined 
not to exceed the purchase price thereof inclusive of sales tax, octroi and other such levies 
paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition, the 
Contractor shall, in addition to being liable to action for contravention of the terms of licenses 
or permits and/or criminal breach of trust, be liable to the Bank all moneys, advantages or 
profits resulting or which in the usual course would have resulted to him by reason of such 
breach. 
 
1.36 Right of the Bank to Terminate Contract in the Event of Death of Contractor, if 
Individual 
 
1.36.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor 
being an individual, dies, the Bank shall have the option of terminating the Contract without 
incurring any liability for such termination. 
 
1.37 Testing 

 
1.37.1 As required by Bank’s engineer, certificate/ purchase bill to be submitted if required. 
 

1.38    Prevention of Sexual Harassment 

a) The Contractor / Agency shall be solely responsible for full compliance with the 

provisions of "the Sexual Harassment of women at workplace (Prevention, Prohibition 

and Redressal) Act, 2013. ln case of any complaint of sexual harassment against its 

employee within the premises of the Bank, the complaint will be filed before the Internal 

Complaints Committee constituted by the Contractor Agency and the Contractor/Agency 

shall ensure appropriate action under the said Act in respect to the complaint.   

b) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Bank.   

c) The contractor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employees of the contractor, for instance any 

monetary relief to Bank's employee, if sexual violence by the employee of the contractor 

is proved.   

d) The contractor shall be responsible for educating its employees about prevention 

of sexual harassment at workplace and related issues.   

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank's premises.  

1.39   Non-Disclosure Clause   

The Contractor shall not disclose directly or indirectly any information, materials and 

details of the Bank's infrastructure/systems/ equipments etc., which may come to the 

possession or knowledge of the Contractor during the course of discharging its 
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contractual obligations in connection with this agreement, to any third party and shall at 

all times hold the same in strictest confidence. The Contractor shall treat the details of 

the contract as private and confidential, except to the extent necessary to carry out the 

obligations under it or to comply with applicable laws. The Contractor shall not publish, 

permit to be published, or disclose any particulars of the works in any trade or technical 

paper or elsewhere without the previous written consent of the Employer. The Contractor 

shall indemnify the Employer for any loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure to observe the above shall be treated 

as breach of contract on the part of the Contractor and the Employer shall be entitled to 

claim damages and pursue legal remedies. The Contractor shall take all appropriate 

actions with respect to its employees to ensure that the obligations of non-disclosure of 

confidential information under this agreement are fully satisfied. The Contractor's 

obligations with respect to non-disclosure and confidentiality will survive the expiry or 

termination of this agreement for whatever reason 

 

1.40 Work at Site 

 
1.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and 
extent of work to be executed and shall include all items, whether specifically mentioned or 
not in the Specifications, Drawings, or Schedule of quantity to make with the intent and 
purpose of these Specifications. 
 
1.40.2 Before submitting the quotations the Contractor is advised to inspect the site and 

understand the scope of the work fully. In case of any clarifications required, The Contractor 

may approach the Bank’s Engineer. 

1.40.3 The labourer of the Contractor will not be allowed to stay within the premises except 

during the work. 

1.40.4 The electric power required for the work can be drawn from the existing supply point 

available a site. Necessary switch boards with fuse, wires etc. and other accessories required 

for drawing the power to site will have to be arranged by the contractor. 

1.40.5 Permission, if any, required from the local bodies shall have to be obtained by the 

contractor at his own cost. 

1.40.6 The entire materials for the work shall be brought to the working area through the 

staircase only and the lifts of the Bank shall not be used for the purpose. 

1.40.7 The intending Contractor may obtain any clarifications regarding the tender from the 

office of the AGM, Estate Department, Reserve Bank of India, Patna. 

1.40.8 The Contractor may please note that the area involved for this work is inside the office 

Building. This building, therefore, is in occupation. The Contractor, therefore, will have to carry 

out his work without causing any inconvenience to the staff working in the Premises. 

1.40.9 The work area required to be cleared of debris on a day to day basis without any 

additional cost to the Bank. 

1.40.10 At the site of work either the contractor himself should be present to supervise the 

work or else make necessary arrangements to post a qualified supervisor to supervise the 

work at site. Any instructions given by the Bank’s engineer to the supervisor will be construed 

to have been given to the contractor and similar compliance expected from him. 
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1.40.11 Any damage caused to the Bank’s/other property (inside the premises) shall be made 

good by the contractor at his own cost.  

1.40.12 The contractor shall ensure that the labourers employed by him have some official 

valid documents (OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate 

security related checks on them. In case the labourers do not have any document to prove 

their identity they may not be allowed to enter the Bank building premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 
 
 
 
 Place:                                                         Signature of Tenderer 
 Date:         Name and designation: 
    

                              
 

                                             Name of firm with Seal 
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Section H 
 

Undertaking regarding Debarment 
 
A bidder is liable for debarment/disqualification from bidding on the following rounds:  
 

1. If it is determined that the bidder has committed the following acts or omissions in 

contravention of the code of integrity: 

a. Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement 

process or to otherwise influence the procurement process. 

b. Any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained, or an obligation avoided. 

c. Any collusion, bid rigging or anticompetitive behavior that may impair the transparency, 

fairness and the progress of the procurement process. 

d. Improper use of information provided by the procuring entity to the bidder with an intent 

to gain unfair advantage in the procurement process or for personal gain. 

e. Any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect the 

decision of the procuring entity directly or indirectly. 

f. Any coercion or any threat to impair or harm, directly or indirectly, any party or its property 

to influence the procurement process.  

g. Obstruction of any investigation or auditing of a procurement process. 

h. Making false declaration or providing false information for participation in a tender 

process or to secure a contract;  

i. Failed to disclose conflict of interest. 

j. Failed to disclose any previous transgressions made in respect of the provisions of sub-

clause(i) with any public institution / entity in India or any other country during the last 

three years or of being debarred by any public procuring institution / entity 

 2. For any actions or omissions by the bidder other than violation of code of integrity, which 

in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 

material, on-supply of material, abandonment of works, substandard quality of works, failure 

to abide terms of the tender etc. 

 3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption 

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing 

any loss of life or property or causing a threat to public health as part of execution of a public 

procurement contract. 
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Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

 
Name of Work: Electrical Works for Renovation of 2nd floor Executive Area at Bank’s 
Main Office Building, Patna 
 

1. I / we ...........................................................(Name of the bidder) declares that 

 (a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public 

institution / entity in India or any other country as on ……………………. (last date of 

submission of bid). 

 (b) I / we or any of our allied firm* have not made any transgression in respect of the code of 

integrity with any public institution / entity in India or any other country in last three years as 

on.... …………(last date of submission of bid). 

 (c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are debarred 

/ suspended / blacklisted by any public institution / entity in India or other country on or before 

award of work for the captioned work. 

2. I / we............................................................... (Name of the firm) declare that I /we or our 

allied firm* ................................................ (Name of the allied firms(s)) is / are debarred / 

suspended/ blacklisted by …………………………………………….. (Name and address of 

public institution in India or any other country) and the same effective up to 

............................................................... (date). A copy of such letter is attached for your 

information and record. 

 
 
 
 

(Seal and signature of the applicant)  
Date:  
Place:  
 
 
Note: Strike out one of the above two declarations which is not applicable 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or 
substantial or majority shares are owned by the banned / suspended firm and by virtue of 
this it has a controlling voice. Further all successor firms will also be considered as allied 
firms. 
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Reserve Bank of India 

Estate Department  
Patna 

 
Annexure I 

 
ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ________________________________day of 

________________________between the Reserve Bank of India, Patna office at Patna – 800 

001 (hereinafter called “The Bank”) of the one part and 

___________________________________ (herein after called the “contractor”) of the other 

part. 

WHEREAS THE Bank is desirous of carrying out ‘Electrical Works for Renovation of 2nd 

floor Executive Area at Bank’s Main Office Building, Patna’ has caused Drawing and Bills 

of Quantities showing and describing the work to be done to be prepared by or under the 

direction of Bank’s Engineer. 

 AND WHEREAS the contractor has agreed to execute upon  and subject to the conditions 

set forth herein and to the conditions set forth in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract ( all of which are collectively hereinafter referred to 

as “the said Conditions”) the works shown upon the said Drawings and / or described in the 

said Specification and included in the Schedule of Quantities at the respective rate therein set 

forth amounting to the sum as therein arrived at or such other sum as shall become payable 

there under (hereinafter referred to as “the said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS 

1. In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the Schedule of Quantities. 

2. The Bank shall pay the contractor the said Contract Amount or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions.  

3. The term “Bank’s Engineer” in the said condition regarding execution of the work, 

quality of construction, quality of materials, progress and completion of the project etc. 
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shall mean the Deputy General Manager (Technical), or any other person designated 

for the purpose by the Reserve Bank of India. As far as the operation of the provision 

of the contract viz. clause relating to settlement of disputes through arbitration, the term 

“Bank’s Engineer” shall be read as Deputy General Manager / Officer – in-charge, of 

the Estate Department, Reserve Bank of India, Patna.  

4. The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by, submit 

themselves to the said Conditions perform the agreements on their part respectively in 

the said Conditions contained.  

5. The plans, agreement and documents mentioned herein shall form the basis of this 

contract.  

6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is 

a Contract to carry out the work in respect of “Electrical Works for Renovation of 2nd 

floor Executive Area at Bank’s Main Office Building, Patna” to be paid for according 

to actual measured quantities at the rates contained in the Schedule of quantities or as 

provided in the said Conditions. 

7. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of sanitary work and fittings, permanent water supply, 

electrical installations, fittings, and other ancillary works in the manner laid down in the 

said Conditions, and shall make good any damages done to walls, floors, etc. after the 

completion of such works. 

8. The Bank reserves to itself the right of altering the Drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this Contract. 

9. The Contractor shall not disclose directly or indirectly any information, materials and 

details of the Bank's infrastructure/systems/equipment’s etc., which may come to the 

possession or knowledge of the Contractor during discharging its contractual 

obligations in connection with this agreement, to any third party and shall at all times 

hold the same in strictest confidence. The Contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the 

obligations under it or to comply with applicable laws. The Contractor shall not publish, 

permit to be published, or disclose any of the works in any trade or technical paper or 
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elsewhere without the previous written consent of the Bank. The Contractor shall 

indemnify the Bank for any loss suffered by the Bank because of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Contractor and the Bank shall be entitled to claim damages 

and pursue legal remedies. The Contractor shall take all appropriate actions with 

respect to its employees to ensure that the obligations of non-disclosure of confidential 

information under this agreement are fully satisfied. The Contractor's obligations with 

respect to non-disclosure and confidentiality will survive the expiry or termination of this 

agreement for whatever reason. 

10. Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the site is handed over to him or from the day 

after the date of issue of formal works order as provided for in the said Conditions 

whichever is later and to complete the entire work within specified time period subject 

nevertheless to the provisions for extension of time. 

11. All payments by the Bank under this contract will be made only at Patna.  

12. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Patna and only Courts in Patna shall have jurisdiction to determine 

the same. 

13. The several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.  

14. The contractor/agency shall be solely responsible for full compliance with the provision 

of Sexual harassment of Women at work place under Prevention, Prohibition and 

Redressal Act 2013. In case of any complaint of sexual harassment against its 

employee within the premises of Bank, the complaint will be filed before the Internal 

Complaints Committee constituted by the contractor/agency and the contractor/agency 

shall ensure appropriate action under the said Act in respect of the complaint. 

(a) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of by the 

Regional Complaints Committee constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may 

need to be paid in case of incident involves the employee of the contractor, for 
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instance any monetary relief to Bank’s employee, if sexual violence by the 

employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the 

prevention of sexual harassment at work place and related issues. 

(d) The contractor shall provide a complete and updated list of its employees who are 

deployed within the bank’s premises. 

15. Contractors shall comply with minimum wage Act and labour Act in force. 

Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to 

lapses by the contractor in complying with the statutory norms/ requirements shall be 

paid by the contractor, without any claim to the Bank. 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to 

these presents and two duplicates thereof the day and year first hereinabove written. (If 

the Contractor is a partnership or an individual). 

IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 

authorized officials and the Contractor has caused its common seal to be affixed hereunto 

and the said two duplicates/ has caused these presents and the said two duplicates hereof 

to be executed on its behalf, the day and year first hereinabove written, (If the Contractor 

is a Company). 

 

Signature Clause  

 

SIGNED AND DELIVERED BY THE  
Reserve Bank of India by the hand of  
 
Shri ………………………………………. 
 
(Name and designation) 

 
In the presence of witnesses 
 
(1) ………………………………………… 
 
Address…………………………………… 
 

 

(2) ………………………………………… 
 
Address…………………………………… 
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SIGNED AND DELIVERED BY ………... 

 

(1) ………………………………………… 

 

Address…………………………………... 

 

If the party is a partnership firm or an 

individual should be signed by all or on 

behalf of all the partners  

(2) ………………………………………… 

Address 

…………………………………… 

 

Witnesses  

 

The COMMON SEAL OF: 

Was hereunto affixed pursuant to the 

Resolutions passed by its Board of 

Directors at the meeting held 

 

On ………………………………In the 

Presence of  

  

(1) ………………………………………… 

 

(2) ………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

Directors who have signed these presents 

in token thereof in the presence of  

(1) ………………………………………… 
 

      

(2)………………………………………….. 

 

If the contractor signs under Its common 

seals, the signature clause should tally 

with the sealing clause in the Articles of 

Association  

If the Contractor is signing by the hand 

of power of attorney, whether a 

company or individual  
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                                 Annexure II 
  

                             Performa of Bank Guarantee  

The Regional Director, Place 
Reserve Bank of India          Date 
Patna  
  

Dear Sir/Madam, 

Electrical Works for Renovation of 2nd floor Executive Area at Bank’s Main Office 

Building, Patna 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai and Regional office at Patna (hereinafter called the ‘Bank’) has invited e- tenders 

for the work Electrical Works for Renovation of 2nd floor Executive Area at Bank’s 

Main Office Building, Patna (hereinafter referred to as ‘the Work’) on the terms and 

conditions mentioned in the tender documents. 

1. It is one of the terms of invitation of tenders that the Contractor shall furnish a Bank 

Guarantee for a sum of Rs. ____________ (Rupees _____________only) as Earnest 

Money Deposit. 

2. M/s_________________________________________, (hereinafter called as  

Contractor), who are our constituents intend to submit their tender for the said work 

and have requested us to furnish guarantee to the Bank in respect of the said sum of 

Rs. (Rupees only). 

NOW THIS GUARANTEE WITNESS THE 

1. We _____________ (Bank) do hereby agree with and undertake to the Reserve Bank 

of India, their Successors, Assigns that in the event of the Reserve Bank of 

India coming to the conclusion that the Contractor have not performed their obligations 

under the said conditions of the tender or have committed a breach thereof, which 

conclusion shall be binding on us as well as the said Contractor, we shall on demand 

by the Reserve Bank of India, pay without demur to the Reserve Bank of India, a sum 

of Rs . _________________ (Rupees ____________ only) or any lower amount that 

may be demanded by the Reserve Bank of India. Our guarantee shall be treated as 
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equivalent to the Earnest Money Deposit for the due performance of the obligations of 

the Contractor under the said Conditions, provided, however, that our liability against 

such sum shall not exceed the sum of Rs.  ________________/- (Rupees 

________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding  

Rs. _________________(Rupees _________________________________ only) 

as aforesaid shall be paid by us without any demur or protest, merely on demand 

from the Reserve Bank of India on receipt of a notice in writing stating the amount 

is due to them and we shall not ask for any further proof or evidence and the notice 

from the Reserve Bank of India shall be conclusive and binding on us and shall not 

be questioned by us in any respect or manner whatsoever. We undertake to pay 

the amount claimed by the Reserve Bank of India within a period of one week from 

the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the Reserve Bank of India under this guarantee 

shall be independent of the agreement or agreements or other understandings 

between the Reserve Bank of India and the Contractor.  

  This guarantee shall not be revoked by us without prior consent in writing of the 

Reserve Bank of India. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the Reserve Bank of India in 

enforcing the conditions of the said agreement or in compliance with any of 

the terms and conditions stipulated in the said tender and/or hereunder or 

granting of any time or showing of any indulgence by the Reserve Bank of 

India to the Contractor or any other matters in connection therewith shall not 

discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Contractors 

of their obligations and in the event of their failure to do so, by payment by 

us of the sum not exceeding Rs. ________________/- 

(Rupees……………………………… only) 

b) Our liability under these presents shall not exceed the sum of Rs. _________ 

(Rupees ________________________________________________  only)  

c) Our liability under this agreement shall not be affected by any infirmity or 



55 
 

irregularity on the part of our said constituents in tendering for the said work 

or their obligations there under or by dissolution or change in the constitution 

of our said constituents. 

d) This guarantee shall remain in force upto ____________ provided that if so 

desired by the Reserve Bank of India, this guarantee shall be renewed for a 

further period as may be indicated by them on the same terms and conditions 

as contained herein  

e) Our liability under this presents will terminate unless these presents are 

renewed as provided hereinabove on the __________ or on the day when 

our said constituents comply with their obligations, as to which a certificate 

in writing by the Reserve Bank of India alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us 

within six months from that date or any extended period, all the rights of the 

Reserve Bank of India against us under this guarantee shall be forfeited and 

we shall be released and discharged from all our obligations and liabilities 

hereunder.  

Yours’ faithfully, 

 

 

For and on behalf of 

 

____________________________ Bank. 

 

Authorized official. 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is 

executed and shall be signed by the official whose signature and authority shall be 

verified). 

  



56 
 

Annexure - III 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We………………… …………… 

..………………………….(Name of the Bidder and address of their registered office) do 

hereby constitute, appoint and authorize Mr./Ms. ………………………… 

……………………………………..…… ………(Name and residential address of Power of 

Attorney holder) who is presently employed with us and holding the position of 

………………………………………………………….………………. as our attorney, to do 

in our name and on our behalf, all such acts, deeds and things necessary in connection 

with or incidental to our bid for the “Electrical Works for Renovation of 2nd floor 

Executive Area at Bank’s Main Office Building, Patna”  on Item Rate Contract basis 

for Reserve Bank of India including signing and submission of all documents and 

providing information / responses to RBI, representing us in all matters before RBI, and 

generally dealing with RBI in all matters in connection with our proposal for the said 

Project.   

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us. 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished shall be irrevocable. 

Signature/(s) of the Bidder 

Name/(s) 
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Annexure IV 

 
Appendix Hereinbefore Referred To 
 

1. Description of works 
Electrical Works for Renovation of 2nd floor 
Executive Area at Bank’s Main Office Building, Patna 

2. 
Defects Liability Period Twelve months from the date of Virtual Completion 

Certificate 

3. 
Period of Final 
Measurement 

3 months 

4. Date of Commencement From the date of letter of issue of work order. 
5. Date of Completion Date of virtual completion certificate. 

6. 

Liquidated damages LD @ 0.25% of the contract cost of tender per week shall 
be levied depending upon overall actual extent of delays 
attributable to the Contractor's actions, subject to a 
maximum of 10% of the accepted tender amount. 

7. 
Value of works for 
interim certificates 

As per Terms of payment 

8. 
Period for honoring 
certificates 

One month for interim bills and 3 months for final bill. 
 

9. 
Interest for delayed 
payment 

3% per annum 

10. 

Time allowed for 
completion of work from 
the date of letter 
advising acceptance of 
tender. 

30 days from the 10th day of issue of work order.     

11 
EMD (Earnest money 
deposit) 

Not Applicable 

12 

Retention Money (RM): In addition to 5% PBG, retention Money @ 5% will be 
deducted from each bill and retention money shall be 
released after satisfactory completion of defect liability 
period (DLP) of one year. The amount retained by the 
Bank shall not bear any interest. 

13 

PBG ( performance bank 

guarantee ) 
On award of the work, the successful tenderer/ shall 
furnish an amount equal to 5% (Five percent) of the 
contract value in the form of a Bank Guarantee (BG) from 
any scheduled Bank in the form prescribed by the Bank 
as per Annexure towards entire period of currency of 
Contract for due fulfilment of the Contractual 
obligations by the contractor. Such Performance 
Bank Guarantee (PBG) should be submitted to the 
Bank within 10 days of the issue of work order. 

14 

Installment of security 
deposit after virtual 
Completion 

PBG as SD shall be refunded after virtual completion and 
RM as SD will be released after Defect liability Period 
subject to rectification of defects pointed out, (if any), 
satisfactorily. 
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Annexure V 

 

Schedule of Commercial Deviations 

We confirm that all commercial terms and conditions and specifications of the Bank except for 

deviations listed below: 

 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation 
proposed 

1 2 3 4 
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Annexure VI 

 

Schedule of Technical Deviations 

 

We confirm that all technical terms and conditions and specifications of the Bank except for 

deviations listed below 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 

 

Seal & Signature of Tenderer.  

Name 

Designation 

Date 
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ANNEXURE-“VII” 

 

Format of Computerized Measurement Book 

भारतीय ररज़र्व बैंक 

RESERVE BANK OF INDIA 

पटना कायावलय 

PATNA OFFICE 

 

कम्प्यूटरीकृत मापन पुस्तक 

 

COMPUTERISED MEASUREMENT BOOK 

 

(पेज 1 से __) 

(Pages 1 to __) 

 

 

 

यह पुस्तक M/s  ___________________________________________ से जारी की गई है   

 

This Book is issued by M/s _____________________________________________  

 

 

प्रमाणित णकया गया णक इस पुस्तक में           पृष्ठ हैं 

Certified that this book contains         Pages 

 

                                                       

                                     

 

 णजस अणिकारी को पुस्तक जारी की जाती है, उसके हस्ताक्षर 

Signature of the official to whom the book is issued 

 

 

 

Signature of AGM-Estate Department 
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II 

सूची 

INDEX 

क्रम  सं 

SERIAL 

NO 

मदो ंके णर्र्रि 

PARTICULARS OF ITEMS 

पृष्ठ सं 

PAGE NO 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 

 

 

 

 

 

 

 

 

 

 

III 
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मापन  परीक्षि  का   सारांश  

Abstract of Test Check Measurement 

 

 

 

 

 

 

 

 

 

Reserve Bank of India 

क्रम  सं 

SERIAL 

NO 

मदो ंके णर्र्रि 

PARTICULARS OF ITEMS 

पृष्ठ सं 

PAGE 

NO 

राणश 

AMOUNT 

अणिकारी के 

हस्ताक्षर 

INITIAL OF 

THE 

OFFICER 
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Estate Department 

Patna 

Measurement  

Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    

S. No. Description of item Unit Quantity 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 

Page No. - __ 

 

 

 

 

 

Reserve Bank of India 

Estate Department 
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Patna 

 Cash Abstract 

Name of the work -   

Name of vendor :  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      

S. 

No. 
Description of item Unit Quantity 

Rate/Un

it (in ₹) 

Amount 

(in ₹) 

      

      

      

  

Total 
 

 

Page No. - __ 

Notes : All the sheets shall be ruled. (sheets shall be in triplicate in three colours - white, yellow 

and green respectively, as per the proforma given above). Each Measurement Book shall be 

Hard bound and submitted along with each RA Bill & Final Bill. 
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Annexure IX 

Escalation Matrix for Project Follow-up 

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the 

Person & 

Designation 

Address E-Mail ID Phone Number 

1 1 (Site - 

Supervisor) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 

    

 

 

Escalation Matrix for DLP  

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the 

Person & 

Designation 

Address E-Mail ID Phone Number 

1 1 (Service 

Manager) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 
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Reserve Bank of India 
Estate Department  

Patna 
 

Section I 

 

ELECTRICAL MATERIAL SPECIFICATION, INSTALLATION AND TESTING 

 

ELECTRICAL INSTALLATION: 

 

The installations shall generally be carried out in conformity with the requirements of Indian 

Electricity Act, 1910 as amended up to date and Indian Electricity Rules, 1956 framed there 

under, the relevant regulations of the Electric Supply Authority concerned and also with the 

specifications laid down in the Indian Standard IS: "Code of Practice (Revised) for Electrical 

Wiring Installations (System Voltage not exceeding 650V)". The work shall be executed as 

per National Electrical Code and if any item is not covered there under or there is any doubt, 

the specification approved by the Engineer-in-charge will be final and binding.  

The installation has to be carried out by the person having valid suitable Electrical license 

issued by the Local Government for carrying out installation work of the voltage classes 

involved under the direct supervision of persons holding valid certificate of competency issued 

by the State Government.  The Tenderer shall furnish the particulars of the license held by 

him for carrying out the installation work along with particulars of certificates of competency 

held by his supervisory staff. 

The Tenderer shall visit the premises and ascertain site conditions, existing structures / ceiling 

and other obstructions if any, and suitably allow for these exigencies in his offer. No extra 

claims will be admissible later on these grounds. 
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1. LIGHT FIXTURES & FANS 

 

1.0 Scope 

 

1.1 The scope of work shall cover the supply, installation and testing of LED light   fixtures 

and wall bracket fans. 

 

2.0 Standards 

 

2.1 The following standards and rules shall be applicable: 

 

  1) IS Code of practice for interior illumination. 

 

  2) IS General and safety requirements for electric lighting fittings. 

 

  3) Indian Electricity Act and Rules issued thereunder. 

  

2.2 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the Indian standard codes of practice or the relevant British 

standard codes of practice absence of Indian Standard. 

 

3.0 General Requirements 

 

3.1 All  fixtures  shall  be  complete  with  accessories  and  fixing  necessary  

 for  installation  whether  so  detailed  under  fixture  description  or  not. 

 

3.2 Fixture  housing ,  frame  or  canopy  shall  provide  a  suitable  cover   for  the 

fixture  outlet  box  or  fixture  opening. 

  

3.3 Fixtures  shall  be  installed  at  mounting  heights  as  detailed  on  the       drawings  

or  instructed  on  site  by  the  R.B.I. Engineer. 
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3.4 Fixtures  and / or  fixture  outlet  boxes  shall  be  provided  with  hangers supporting 

conduit  to  adequately  support  the  complete  weight  of  the  fixture.  Design  of  

hangers  and   method  of  fastening  other  than  shown  on  the  drawings  or  

herein  specified  shall  be  submitted  to  the  R.B.I. Engineer for  approval. 

 

3.5 Pendant  fixtures  within  the  same  room  or  area  shall  be  installed plumb  and at  a  

uniform  height  from  the  finished  floor.   Adjustment of height shall be made 

during installation as per   Drawings. 

 

3.6 Flush  mounted  and  recessed  fixtures  shall  be  installed  so  as  to  completely   

eliminate  light  leakage  within  the  fixture  and  between  the  fixture  and  adjacent  

finished  surface. 

 

3.7 Fixture  mounted  on  outlet  boxes  shall  be  tightly  secured  to  a   fixture  stud  in  

the  outlet  box.  Extension pieces shall be installed where required to facilitate proper 

installation. 

 

3.8 Fixture  shall  be  completely  wired  and  constructed  to  company   with  the  

 regulations  and  standards  for  Electric  Lighting  Fixtures ,   unless otherwise 

specified. Fixtures shall bear manufacture’s name   and the factory inspection 

unless otherwise approved. 

 

3.9 Wiring  within  the  fixture  and  for  connection  to  the  branch  circuit  wiring  shall  be  

not  less  than  1.5 sq. mm  copper  for  250  volt  application.  Wire installation  shall  

suit  the  temperature  conditions  inside  the  fixture  and  wires bypassing  the  choke  

shall  be  heat  protected  with  a  heat  resistant  sleeve. Suitable 6/16A PVC insulated 

terminals shall be provided for looping purpose.    

 

3.10 Metal  used  in  lighting  fixtures  shall  be  not  less  than  22  SWG  or  heavier  if  so  

required  to  comply  with  the  specification  or  standards.  Sheet  steel  reflectors  shall  

have  a  thickness  of  not  less  than  20  SWG.  The  metal  parts  of  the  fixtures  shall  

be  completely  free  from  burrs  and  tool  marks.  Solder  shall  not     be used  as  

mechanical  fastening  device  for  any  part  of  fixture. 
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3.11 Ferrous  metal  shall  be  given  a  corrosion  resistant  phosphate  treatment  or  other  

approved  rust  inhibiting  prime  coat  to  provide  a  rust  proof  base before  application  

of  finish. 

 

3.12 Non - reflecting surfaces  such  as  fixture  frames  and  trim  shall  be   finished  in 

baked  enamel  paint. 

 

3.13 Light reflecting surface  shall  be  finished  in  baked  white  enamel having  a reflection  

factor  of  not  less  than  80 %.  All  parts  of  reflector  shall  be  completely  covered  

by  finish  and  free  from  irregularities.  After  finish  has been  applied  and  cured, it  

shall  be  capable  of  withstanding  a  6 mm  radius   bend  without  showing  sign  of  

cracking ,  peeling  or  loosening  from  the  base metal.  Finish shall be  capable  of  

withstanding  72  hours  exposure  to  an   ultraviolet sun  lamp  placed 10 cm 

from  the  surface  without  discoloration ,  hardening  or  warping  and  obtain  the  

same  reflection  factor  after  exposure.  Test result shall be furnished for each lot of 

fixtures. 

 

3.14 Fixture with visible frames shall have concealed hinged and catches. Pendant fixtures 

and lamp  holders  shall  be  provided  with  ball  type  aligners or similar approved 

means. Recessed fixtures shall be constructed so as to  fit  into  an  acoustic tile ceiling  

or  plaster  ceiling  without  distorting  either  the  fixture  or  the ceiling  plaster  rings / 

flanges  shall  be  provided  for  plaster ceiling. Fixture with hinged diffuser doors  shall  

be  provided  with spring clips or other retaining device prevent  the diffuser  from 

moving. 

 

3.15 Detailed catalogue cuts for all fixtures, or if so requested by the R.B.I.  Engineer sample 

fixtures shall be submitted for approval to the Architect Consultant before orders for the 

fixtures are placed. Shop drawings for non-standard fixture type shall be submitted for 

approval to the Architect / Consultant. 

 

3.16 Recessed fixtures shall be constructed so that all components are replaceable without 

removing housing from the ceiling.   

    1) Lamps shall be supplied and installed in all lighting fixtures.    
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    2) Lamps used for temporary lighting service shall not be used in the final lamping of 

fixtures units. 

    3) Lamps types & wattage as shown on the drawing and schedule.  

4) Lamps for permanent installation shall not be placed in the fixtures until so directed by 

the R.B.I. Engineer, and this shall be accomplished directly before the building portions 

are ready for occupation. 

 

4.0 LED fittings 

4.1 Only  single  and / or  two  lamp  ballasts  shall  be  used  in  any  one  fixture.  Ballasts 

shall be completely enclosed inside sheet casing and shall have a corrosion-resistant 

finish.  Ballast shall contain a thermosetting type compound not subject to softening or 

liquefying under any operating conditions or upon ballast failure. Compound shall not 

support combustion. All ballasts shall be of high power factor  compensated to  above 

0.9 PF. Ballast  temperature  and  sound  rating  shall  be  specified  by  the 

manufacturer and  guaranteed. Ballasts shall be  for  operation  at the voltages and  

frequencies  indicated  and  under temperature  conditions  prevailing  in  the  various 

locations  of  the  premises.  Tapped ballasts are preferred. 

4.2 All  LED  fixtures  shall  be  provided  with  separate  wiring  channel  with cover  plate  

and  an  earth  terminal.  All screws shall be chromium brass screws. Lamps  and  

starter  holders  shall  be  out  of  tough  molded  plastic  with  spring  loaded  rotor  type  

contractors   rendered shock and  vibration  proof.  Condensers shall be low loss paper 

impregnated hermetically sealed complying with IS 1969. Internal shall be neatly 

clipped and where by passing the ballast, a suitable heat resistant barrier or sleeve 

shall be provided. 

4.3 Surface mounted fixtures longer than two feet need additional point of support besides 

the outlet box fixture stud when installed individually.  Pendant individually mounted 

fixtures four feet long and smaller shall be provided with twin stem / conduit hangers.  

Stems shall have ball aligners or similar devices and provided for a minimum of 25 mm 

vertical adjustment. Stems shall be of appropriate length to suspend fixtures at required 

mounting height. 

4.4 Lamps shall have Bl - pin bases.   

4.5  Workmanship: Good workmanship and neat appearance are the pre-requisites for 

compliance with the various sections of these specifications. The work shall have carried 
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out under direct supervision of a person holding certificate of competency issued by the 

State Govt. and in accordance with the statutory rules and regulations in force. The 

relevant ISI code of practice shall be followed wherever applicable.  

 

10. Additional Specifications: 

a) Any damage to walls, floors, etc. during installation and erection must be repaired by 

the Contractor to match the original surface for which no extra amount will be paid.  

b) For conduits all the junction boxes etc. should be of inspection type and there must be 

electrical continuity throughout the length.  

c) Approved materials and fittings shall only be used. The Contractor shall replace the 

unapproved materials and fittings at his own cost.  

d) Intending tenderers are advised to study all the drawings, specifications, conditions etc 

in detail and inspect the site before submitting tenders so as to ascertain the nature 

and scope of the work involved and the methods to be adopted for executing the work.  
 

e) The rate quoted shall include cost of cutting holes and chase in walls floor slabs, 

repairing the same and restoration of original surface. Nothing extra shall be 

entertained on this account.   
 

f) The Contractor will also be required to submit the ‘Form of Completion Certificate’ in 

the required proforma.  

  

2. CONDUIT WIRING 
 

1.0 Scope 

 

1.1 The scope of work shall cover supply, installation, testing and commissioning of all 

conduit wiring. 

2.0 Standards  - Indian standards (IS)   

 

2.1 Regulations for the electrical equipment in buildings issued by the Tariff Advisory 

Committee of the Insurance Association of India. 

2.2 All standards and codes mean the latest. 

3.0 Rigid and Flexible conduits – As Specified 

 

3.1 Conduits can be 
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iii) Rigid 20 MM PVC as specified and required by the schedule of work. Wall thickness in 

each case shall be as follow: 

(a) Up to 32 mm Dia     1.4 to 1.8   Up to 25  2.1 mm 

(b) Over 32 mm Dia     1.6 to 2.2   32 & over  2.8 mm 

 

3.2 PVC conduits shall be used only wherever specified. 

 

3.3 Flexible conduits shall be formed from a continuous length of spirally would interlocked  

strip  steel  with  a  fused  zinc  coating  on both  sides.  The conduit shall be terminated 

in brass or PVC adaptors. PVC flexible shall not be used. 

 

4.0 Accessories 

 

4.1 Conduit fittings such as bends, elbows, reducers, chase nipples, split couplings, plugs,  

etc.  shall be heavy duty specifically designed and manufactured or their particular  

application  and  in  accordance  with  relevant  I.S.S. Wherever  galvanized conduits  

are  specified  in  the  schedule  of  work ,  the fittings  also  shall  be  galvanized ; 

  

5.0 Wires 

 

5.1 All wires shall be single core multi - strand copper FRLS insulated to ISand shall  be  

110 V  grade  as  specified  and  required in  the  Schedule  of  work. 

 

5.2 All wires shall be colour-coded as follows: 

 

    

Phase     Colour of wire 

 

       R              Red 

 

       Y              Yellow 

 

       B              Blue 
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       N              Black 

 

       Earth            Green (insulated) 

 

       Control (If any)           Grey 

 

6.0 Switches & Sockets 

 

6.1 Switches shall be moulded type of modular design with silver-plated contacts. Sockets 

shall be 3 pin & earth with switch & plate type. All switch mounting shall be16 SWG 

galvanized steel or PVC specially made as specified for the switches and sockets used. 

Combination of multiple switch units and sockets should be used in appropriate manner 

to minimize the switch boxes. 

 

6.2 Whether and waterproof switches/sockets shall be used in all outdoor location. 

  

6.3 For heavy duty, metal clad sockets with M.C.B. isolator mounted in a galvanized steel 

box shall be provided. 

 

7.0 Installation 

 

7.1 The size of conduit shall be selected in accordance with the  number of wires 

permitted under table given below. The minimum size of the conduit shall be 20 mm Dia 

unless otherwise indicated or approved. Size of wire shall be not less than 1.5 sq.mm Copper, 

but as specified in the schedule of work. 

 

  20  mm 25 mm 32 mm 38 mm 

Nominal Dia  of 

Wires (mm) 

Cross  sec.Area 

(sq.mm) 

S B S B S B S B 

1/2.40 1.50 4 3 8 6 15 9 - - 

1/2.80 2.50 4 2 6 4 10 8 - - 

1/2.24  4.00 2 2 4 3 8 6 - - 

1/2.80 6.00 1 - 4 3 6 6 - - 
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1/3.55 10.00 1 - 3 2 5 4 6 5 

 

S-runs of conduits which have distance not exceeding 4.25m between draw boxes & which 

do not deflect from the straight by an angle more than 15 degree. 

  

B-runs of conduits which deflect from the straight by more than15 degree. 

 

7.2 Conduits shall be kept at a minimum of 100mm from the pipes of other non-electrical 

services. 

 

7.3 Separate conduits/raceways shall be used for each of the following as specified: 

 

a) Normal outlets - 15 A 3-pin sockets on lighting circuit. 

 

b) Power outlets - 15 A 3-pin 20 A/30 A 2-pin + scraping earth metal clad sockets. 

 

  c) Emergency lighting. 

 

d) Telephone 

 

e) Data Cables 

 

f) Fire alarm system 

 

g) Public address system & 

 

h) Call bell wiring. 

 

7.4 Conduit layout shall be generally as indicated on drawings and the layout shall be 

supplemented and complemented by Contractor on site with the approval of the 

Engineer. Wiring for short extensions to outlets in hung ceiling or to vibrating 

equipment, motor, etc., shall be installed in flexible conduits. Otherwise rigid conduits 

shall be used. No flexible extension shall exceed 1.25 m. 
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7.5 Conduits run on surfaces shall be supported on metal 6 mm thick saddles which in turn 

are properly screwed to the wall or ceiling. Saddles shall be at intervals of not more 

than 500 mm. Fixing screws shall be with round or cheese head and of rust-proof 

materials. Exposed conduits shall be neatly run parallel or at right angles to the walls 

of the building. Unseemly conduit bends and offsets hall be avoided by using fabricated 

mild steel junction / pull through boxes for better appearance. No crossover of conduits 

shall be allowed unless it is necessary and entire conduit installation shall be clean and 

neat in appearance. 

 

7.6 Conduits embedded into the walls shall be fixed by means of staples at not more than 

500 mm intervals. Chases in the walls shall be neatly made and refilled after laying the 

conduit and brought to the finish of the wall but final finish will be done by the building 

Contractor / client. 

7.7 Conduits buried in concrete structure shall be put in position and securely fastened to 

the reinforcement and got approved by the Engineer, before the concrete is poured. 

Proper care shall be taken to ensure that the conduits are neither dislocated nor 

chocked at the time of pouring the concrete. 

 Suitable galvanized steel fish wires of not less than 0.63 mm dia shall be drawn in all 

conduits before they are embedded. Where conduit passes through expansion joints in 

the building, adequate expansion fittings shall be used to take care of any relative 

movement. 

 

7.8 Inspection boxes shall be provided for periodical inspection to facilitate with drawl and 

removal of wires. Such inspection boxes shall be flush with the wall or ceiling in the 

case of concealed conduits. Inspection boxes shall be spaced at not more than 12 

meters apart or two 90 degree solid bends or equal. All junction and switch boxes shall 

be covered by 6 mm clear Perspex plate truly cut and fixed with cadmium plated brass 

screws. These junction boxes shall form part of point wiring or conduit wiring as the 

case may be including the cost of removing the Perspex cover for painting and re-fixing.   

  

7.9 Conduits shall be free from sharp edges and burrs as and the threading free from 

grease or oil. Conduit ends shall be threaded to a minimum length of 15 mm so as to 

provide sufficient length of thread for proper grip and continuity.   
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7.10 An insulated earth wire of not less than 2.5 sq.mm Aluminium or Copper shall be run in 

each conduit as specified in the Schedule of work. 

 

8.0 Lighting & Power Wiring 

 

8.1 All final branch circuits for lighting and appliances shall be single conductor cables run 

inside conduits. The conduit shall be properly threaded and screwed into sockets, 

bends and junction boxes. No part of the wiring shall be open without a suitable conduit 

piping. 

 

8.2 Branch circuit conductor sizes shall be as shown in the schedule of quantities and or 

drawings. 

 

8.3 Final branch circuits shall preferably be kept in a separate conduit  up to the 

Distribution Board. No other wiring shall be bunched in the same conduit except those 

belonging to the same phase. Each lighting branch circuit shall not have more  than 

ten outlets or 800 watts, whichever is lower or as shown on drawings. Each conduit 

shall not hold more than three branch circuits. 

 

8.4 Flexible cords for connection to appliance, fans and pendants shall be 660/1000V 

grade (three or four cores i.e. with insulated neutral wire of same size) with tinned 

stranded copper wires, insulated, twisted and sheathed with strengthening cord. Colour 

of sheath shall be subject to the Engineer’s approval. 

 

8.5 Looping system of wiring shall be used. Wires shall not be joined. Where joints are 

unavoidable, they shall be made through approved mechanical connectors. No such 

joints shall be made unless the length of the sub-circuit, sub main or main is more than 

the length of the stranded coil. 

8.6 Control switches shall be connected in the phase conductors only   and shall be`ON` 

when knob is down. Switches shall be fixed in 2mm thick galvanized steel boxes with 

cover plates as specified. Cadmium plated brass screws shall be used. 
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8.7 Power wiring shall be distinctly separate from lighting wiring.   Conduits not less 

than 25 mm and wires not less than 2.5 sq. mm Aluminium / Copper shall be used as 

specified in the Schedule of work. 

 

8.8 Every conductor shall be provided with identification ferrules at both ends matching the 

drawings. 

 

9.0 Testing 

9.1 The entire installation shall be tested for: 

   a) Insulation resistance 

 i) Between phases. 

 ii) Between each phase and earth. 

   b) Earth continuity 

   c) Polarity of single pole switches. 

 No installation shall be commissioned unless and until the insulation resistance is 2.0 

Mega ohms or less between phase and neutral. All tests shall be witnessed by the 

Engineer-in-charge and attested. 

 A test certified shall be submitted as per IS 732. 

10.0 Mode of measurement 

10.1 The final sub circuit wiring commencing from the distribution board till the first switch 

box or light fitting shall be measured as one point. 

 

10.2 The secondary point wiring shall be in accordance with drawing and should include 

wiring from 10.1 onwards together with all junction boxes, connectors, earth-wire, fixing 

accessories connection to all light fittings switches etc.,as specified and shown on 

drawings. Measurements shall be along the conduit and concurrent length of sub-circuit 

wiring shall not form part of the point wiring for purposes of assessment of point length.   

 

10.3 All switches sockets with boxes, earthing interconnection and plate type silver contact 

switch shall be paid for per unit of 1 switch, 2 switch, 3 switch,4 switch units, 5 A, 15 A 

switch-sockets, 20 A/ 30 A / 60 M.C. sockets & MCB shall be paid extra. 

 

10.4 All empty conduit runs, including junction boxes fish wire etc., shall be paid on the basis 

of unit length. 
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10.5 Two way points shall be classified as separate point and shall consist of 2 Nos.2 way 

plate type switches, wiring from the 1st 2 way switch to the 2nd 2 way switch to the first 

light controlled. Subsequent lights, if any shall be measured as ordinary points 

according to the length. 

10.6 Staircase lighting shall be measured as shown in the schedule of work. 

3. M.V.  SWITCHGEAR 

 

1.0 Scope 

1.1 The scope of work shall cover the supply, installation, testing and commissioning of all 

power panels, incorporating circuit breakers, switch fuses, bus bars, interconnections, 

earthing, etc., meeting the  requirements shown in equipment schedule and the 

drawings. 

 

2.0 Standards 

 

2.1 The following standards and rules shall be applicable: 

 

   1) IS:  2516-1972 Specification for AC circuit breakers. 

   2) IS: 4047-1977 Specification for heavy duty air breaker switch gear& fuses  

                                           for voltage not exceeding 1000V. 

   3) IS: 1818-1972 Specification for AC isolator and earthing switches. 

   4) IS: 3072-1975 Code of Practice for installation and maintenance of switch gear. 

   5) IS: 3106-1966 Code of Practice for selection, installation and maintenance   

                                            of fuses (Voltage exceeding 650 V) 

   6) IS: 4237-1967 General requirements for switch gear and control fear for voltage   

                                            not exceeding 1000V. 

   7) IS: 2607-1976          Air break isolators for Voltages not exceeding 1000V. 

   8) IS: 8623-1977 Specification for factory built assembles of switch gear and control   

                                            gear for voltages up to and including 1000V AC & 1200 VDC. 

   9) Indian Electricity Act and Rules. 

 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the Indian Standard Codes of Practice or the relevant British 

Standard Codes of Practice in the absence of corresponding Indian Standards. 
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3.0 Circuit Breakers 

3.1 Circuit breakers shall be air break horizontal draw out type fully interlocked and meeting 

the requirements of IS:2516 or BS:3659. Breakers shall not be rated for a medium 

voltage of 600 V and rated full load current as indicated on drawings. Breaker shall be 

capable of making and breaking system short circuits specified. 

 

3.2 Breakers shall be unless specified otherwise manually operated, complete with front-

of-the panel operating handle, isolating plug with safety shutters, mechanical ON/OFF 

indicator, silver plated arching and main contacts, are chutes, trip free operation. 

Breakers shall be capable of being racked out into`testing`, `Isolator` and 

`Maintenance` positions and kept locked in any position.  Breakers for operation shall 

be motor operated spring charged. 

 

4.0 MCCBs 

4.1 Moulded cases circuit breakers shall be standard products of established 

manufacturers and shall conform to BS: 3871. Breakers shall be rated for system short 

circuit levels and if unavoidable, backed up by HRC fuses. Breakers shall incorporate 

thermal and magnetic Trips unless shown otherwise in the drawings. 

 

5.0 Switch fuse units & Disconnects 

 

5.1 Switch fuse units shall have quick-make, quick-break silver plated preferably double 

break contacts with operating mechanism suitable for rotary operation in the case of 

cubicle mounting. All switches shall be rated according to the equipment schedule or 

drawings and shall withstand the system prospective fault current let through. Cam 

operated rotary switches with adequate terminal adapters up to 25A are acceptable but 

for all higher rating switch fuse units shall be heavy duty type conforming to IS 4047. 

 

5.2 Fuse shall be HRC cartridge type conforming to IS:2208 with a breaking capacity 

corresponding to system fault level Fuses shall be link type with visible indication. 

Screw type Bottle fuses are not acceptable for any rating. 

 

5.3 All disconnects shall consist of switch units quick-make, quick-break type with silver 

plated contacts. The switches shall preferably have double breaks. The switches shall 
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preferably have sheet steel enclosure, which in turn is mounted on angle iron frame 

work.  In wet locations, switches shall have cast iron enclosures.  Disconnects shall 

have a minimum breaking capacity of 5 KA at 415 Volts. 

 

 

 

6.0 Instrument Transformers, Meters and Relays 

6.1 Ammeters and voltmeters shall have moving iron spring controlled dead–beat elements 

in square bezel flush type cases 96 mm in size and suitable for switch board mounting.  

Meters shall conform to BS:89 and have grade `A` accuracy. Scale ranges shall meet 

with the requirements or as indicated on the drawing or in the schedule of quantities. 

 

6.2 Energy meter shall be two element switch board mounting type suitable for unbalanced 

loads. Meters should incorporate a KVA demand meter with an integration time of 30 

minutes. Meters shall conform to BS:37. The energy meters for DG Set and transformer 

shall be calibrated and got certified by the respective electricity authority. 

 

7.0 Cubical Boards 

7.1 All boards shall be combination of 14 & 16 SWG sheet steel, free standing extensible, 

totally enclosed, dust tight, vermin-proof cubicle,flush dead front and modular 

construction suitable for 3 phase 415V 4 wire 50 Hertz system. All boards shall be 

accessible from the front for the maintenance of switch fuses, bus bars, cable 

terminations, meters, etc. Cables shall be capable of entering the board both from top 

as well as bottom. All panels shall be machine pressed with punched opening for 

meters, etc. All sheet steel shall be rust inhibited through a process of degreasing acid 

pickling, phosphating, etc. The panels shall be finished two coats of synthetic enamel 

of approved colour applied over one coat of red oxide primer.  Engraved plastic lables 

shall be provided indicating the feeder details, and capacity and danger signs. 

7.2 The boards shall accommodate air insulated bus bars, air circuit breakers, switch fuse 

units with HRC fuses, starters, necessary meters, relays contractors, etc. as required 

and arranged in suitable tiers. All breakers and switch fuse sshall be suitably dated 

taking into account specified ambient temperature and ruling temperature inside the 

cubicle. 
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7.3 The switch board shall be fully compartmentalized in vertical tiers housing the feeders 

witches in totally enclosed independent compartments. Each compartment shall be 

self-sufficient with switch unit, fused, contractors, relays, indicating lamps and an inter-

locked door with facility for padlocking. Each feeder must terminate in an independent 

labeled terminal block. Strip type terminal block accommodating several feeders 

together is not acceptable. Pressure clamp type terminals suitable for Aluminium wires 

may be used up to switches of 25A and cable lugs for higher ratings. All terminations 

shall be shrouded in an approved manner. The entire enclosure shall meet with IS:  

2147-1962. Feeder connections shall be UT of solid insulated Copper/ Aluminum wires 

or strips with bimetallic clamps wherever required. Internal wiring, bus bar markings 

etc., shall confirm to IS: 375 / 1963. Internal wiring shall have terminal ferrules. 

Main switch should be at an easily accessible height and the highest switch operating 

handle should not be over 1.75m from floor level. Cable glands need not form part of 

the switch board as the cost of glands will form part of the cable termination. 

 

8.0 Bus bars 

 

8.1 Bus bars shall be three phase and neutral and of copper or Aluminum alloy as specified 

and shown on drawings and rated for a temperature rise of 30 deg. Cover the ambient 

temperature specified, based on insulated conductor rating (IS: 8084-1976).  Neutral 

bars may be of one half the size of the phase bars. The main horizontal bus bars shall 

be of uniform cross section and rated in accord with the incoming switch. The vertical 

bus bars for the feeder columns may be rated at 75% of aggregate feeder capacity and 

shall of be uniform size. Bus bars and interconnections shall be taped with PVC colour 

coded tape to prevent bar-to-bar accidental shorts. Each bus bar shall be directly and 

easily accessible on removal of the front cover. Bus bars shall be totally enclosed, 

shrouded and supported on non-hygroscopes insulator blocks to withstand thermal and 

dynamic over loads during system short circuits. An earth bus of size 50% of the phase 

subject to the following maximum and minimum shall be provided. Individual switch 

components shall be connected with the earth bus through Copper or Aluminum or 

galvanized steel  strip size as shown. All wire connections to bars shall be through lugs, 

bolts and nuts and spring washers. 

 

   Copper  Aluminum   Galvanized Steel 
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 Minimum 6.5  sq. mm  10  sq.  mm   16  sq. mm 

 Maximum 65  sq. mm  120 sq. mm   200 sq. mm 

 

 The minimum size of earth bar in a board shall however be 15x3 Cu or 25x3 Al or 

equivalent. 

 

9.0 Isolators 

 

9.1 Isolators shall be fixed on wall on self-supported angle iron framework as required and 

mounted as near to the motor as possible. Where several motors are installed, 

isolators, if required, shall be provided at a central location on a common framework. 

 

9.2 Painting, earthing and labels shall be provided as generally indicating for MV 

Switchgear and shown on drawings. 

 

10.1 Earthing 

 

10.1 All switches panels shall be provided with an earth bar as specified. 

10.2 Earthing of the switchboards shall be through the equipment earthing system provided 

in the building with two-earth connection as shown. 

11.0 Installation 

 

11.1 All panels shall be supported on MS channels incorporated in the panel during the 

fabrication. All such supports shall be prime coated with two finish coats after 

completion of the work. All panels shall be touched up for damaged painting. 

 

11.2 All panels shall be megger phase to phase and phase to neutral usinga1000V megger 

with all outgoing feeders in closed position. The megger value should not be less than 

2.5 megaohms between phases and 1.5 mega ohms between phases and neutral. 

11.3 Fabrication drawings of all panels shall be approved by the Consulting Engineers 

before fabrication. 

12.0 Testing & Inspection 
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12.1 All switchboards shall be factory inspected before finishing and dispatch. Certificate for 

all routine and type tests for circuit breakers in accordance with the IS: 2516-1963 shall 

be furnished. In addition, all panels shall be meggered phase to phase and phase to 

neutral, using a 1000V megger with all switchgear in closed position. The megger value 

should not be less than2.5 mega ohms between phases and 1.5 mega ohms between 

phase and neutral. 

 

12.2 All meters shall be calibrated and tested through secondary injection testes. 

 

12.3 All field tests shall be witnessed by Bank and recorded. 

 

13.0 Mode of measurement: 

13.1 Panels will each be considered as one unit for the purpose of measurement and shall 

include the following: 

i) Incoming and outgoing feeder terminals. 

ii) Interconnections and controls and instrument wiring with necessary    

           protective fuses. 

iii) Meters Relays, Indicating lamps, CT’s control fuses etc. 

iv) Supporting structure, sheet steel enclosure. 

v) Installation and testing. 

 

13.2 Isolators shall each be measured as on unit complete with: 

i) Mounting frame 

ii) Switch / fuse 

13.3 Earthling of the Panel / Isolator from the equipment earthling system will be measured 

separately and paid at unit rates. 

13.4 Outgoing and incoming feeder terminations will be paid for at the unit rates separately 

as specified under cabling. 

 

4. MEDIUM VOLTAGE CABLING 

1.0 Scope 

1.1 The scope of work shall cover supply, lying connecting, testing and commissioning of 

low and medium voltage power and control cabling. 
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2.0 Standards 

2.1 The following standards and rules shall be applicable: 

   1) BS:  6346 PVC insulated mains 

   2) I.E.E.  Wiring regulations 

 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the British Standard Codes of Practice. 

 

3.0 Cables 

3.1 All cables shall be 1100-Volt grade PVC insulated sheathed with or without steel 

armoring as specified and with an outer PVC protective sheath.  Cables shall have high 

conductivity stranded Aluminum or Copper conductor and cable core color coded to the 

Indian Standards. 

 

3.2 All cables shall be new without any kinks or visible damage. The manufacturer’s name, 

insulating material, conductor size and voltage class shall be marked on the surface of 

the cable every 600 mm centers. 

 

4.0 Installation 

4.1 Cables shall be laid in the routes marked in the drawings. Where the route is not 

marked, the Contractor shall mark it out on the drawings and also on the site and obtain 

the approval of the R.B.I. Engineer before laying the cable. Procurement of cables shall 

be on the basis of actual site measurements and the quantities shown in the schedule 

of work shall be regarded as a guide only. 

 

4.2 Cables running indoors shall be laid on walls, ceiling, inside shafts or trenches. Single 

cables laid shall be fixed directly to walls or ceiling and supported at not more than 500 

mm by G.I. spacer & G.I. clamp, cable angle iron support, etc. Where number of cables 

is run, necessary perforated cable trays if specified shall be provided where shown. 

Perforated trays shall be steel or Aluminium as specified in the schedule of work and 

supported on mild steel framework as shown on drawings or as approved.  Cables laid 

in built-up trenches shall be on steel supports.  Plastic identification tags shall be 

provided at every 30 m. 
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4.3 Cables shall be bent to a radius not less than 12 (twelve) times the overall diameter of 

the cable or in accordance with the manufacturer’s recommendations whichever is 

higher. 

 

4.4 In the case of cables buried directly in ground, the cable route shall be parallel or 

perpendicular to roadways, walls etc.  Cables shall be laid on an excavated, graded 

trench, over a sand or soft earth cushion to provide protection against abrasion. Cables 

shall be protected with brick or cement tiles as shown on drawings. Width of excavated 

trenches shall be as per drawings. Backfill over buried cables shall be with a minimum 

earth cover of 600mm. The cables shall be provided with cable markers at every 35 

meters and at all  loops/points. 

 

4.5 The general arrangement of cable laying is shown on drawings. All cables shall have 

one length from panel to panel without any joints or splices. Cables shall be identified 

at end terminations indicating the feeder number and  the Panel/Distribution board 

from where it is being laid. All cable terminations for conductors up to 4 sq. mm 

may be insertion type and all higher sizes shall be tinned copper crimp type lugs. 

Cable terminations shall have necessary brass glands. The end termination shall 

be insulated with a minimum of six half-lapped layers of PVC tape. Cable armoring 

shall be earthed at both ends. 

 

5.0 Testing 

5.1 MV cables shall be tested upon installation with a 500V Megger and the following 

readings established. 

 

   1) Continuity on all phases. 

   2) Insulation Resistance 

 

   (a) Between conductors 

   (b) All conductors and ground 

 All test readings shall be recorded and shall form part of the completion 

documentation. 

 

6.0 Mode of measurement 
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6.1 Cables will be measured on the basis of common rate per unit length indoor or outdoor 

and shall include the following: 

 

 For cables laid indoors: 

 

 i)    G.I. spacer, Clamp & angle iron cable support. 

 ii)   Installation, commissioning and testing 

 iii)  Cable marking 

      OR 

 For cable buried underground: 

 i)    Cables and protective bricks & tiles 

 ii)    Installation, commissioning & testing 

 iii)  Cable markers 

 

6.2 Cable trays/racks will be measured on the basis of unit length for individual sizes and 

shall include. 

 

i) Perforated trays on M.S. framing ladder wall support or ceiling suspenders. 

ii) Installation and painting in 2 coats of black bituminous paint on one coat of red 

oxide   primer. 

 

6.3 Each cable termination will be measured as one unit for payment.  Certain cable sizes 

are grouped together and rates shall be furnished against each group. The item shall 

include the following: 

i) Cable glands, lugs, bolts, nuts 

ii) All jointing materials 

iii) Installations, testing and commissioning. 

iv)    Earthling the glands. 

 

6.4 For cables buried underground, excavation shall be paid for  additionally for the 

following per unit volume: 

i) Excavation and back filling. 

ii) 6” soft earth cushioning below and above cable. 
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The cost of laying protective tiles shall be part of cable cost. 

 

5. DISTRIBUTION BOARDS 

1.0 Scope 

1.1 The scope of work shall cover the supply installation, testing and commissioning of 

lighting and power distribution boards. Associated minor civil work required for the 

erection of the DBs, such as opening in wall, etc., also included in the scope of this 

contract. 

2.0 Standards 

 

2.1 The following standards and rules shall be applicable: 

   1) IS: 2675-1983 Enclosed distribution fuse boards and cutout for voltages not  

     exceeding 1000V 

   2) IS: 375-1963  Marking and arrangement of Switchgear bus bars main      

     connections and auxiliary wiring.  

   3) IS:  8828-1978 Miniature circuit Breakers. 

   4) IS: 2607-1976 Air break isolators for voltages not exceeding 1000V 

5) IS: 9926-1981 Fuse wire used in Rewirable type Electric fuses up to 650 Vo        

   6) Indian Electricity Act 1910 and rules issued thereunder. 

 

2.2 All codes and standards mean the latest.  Wherever not specified, the installation shall 

generally follow the Indian Standard Codes of Practice or the relevant British Standard Codes 

of Practice in the absence of Indian Standard. 

 

3.0 Distribution Boards 

3.1 Distribution boards Factory fabricated & painted along with the controlling MCB’s or 

Isolator as shown shall be fixed in mild steel box with hinged lockable door suitable for 

recessed mounting in wall. Distribution boards shall be made of 16 SWG sheet duly 

rust inhibited through a process of degreasing, acid pickling, phosphating and spray 

painting to an approved colour over a coat of red oxide primer. 

 

 Three phase boards shall have phase barriers and a wire channel on three sides 

generally as shown on drawings. Neutral bars shall be solid tinned copper bars with tapped 
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holes and chase headed screws. For 3 phase DBs 3mm independent neutral bars 

 shall be provided. All DBs shall be internally pre-wired using copper insulated PVC 

wires brought to a terminal strip of appropriate rating for outgoing feeders. All Blank space 

shall be provided with suitable PVC Blank plate.  

 

3.2 Conduit knockout shall be provided as required/shown on drawings and the entire 

board shall be rendered dust and vermin proof with necessary sealing gaskets. 

 

3.3 MCBs shall have quick make-and-break non-welding self-wiping silver alloy contacts 

for SKA short circuit both the manual and automatic operation. Each pole of the breaker 

shall be provided with inverse time thermal over load and instantons over current tripping 

elements, with trip-free mechanism. In case of multiple breakers, the tripping must be on all 

the poles and operating handle shall be common. Breakers must conform to BS: 3871with 

facility for locking in OFF position.  Pressure clamp terminals for standard/solid conductor 

insertion are acceptable up to 4 sq. mm Aluminium or 2.5 sq. mm copper and for higher 

ratings, the terminals shall be suitably shrouded. Wherever MCB isolators are specified they 

are without the tripping elements. 

 

3.4 Fuses shall be HRC link type or rewire-able with necessary fuse carriers and with S.C. 

rating of not less than 50KA.Bottle type fuses are not acceptable. Fuse carrier terminals 

shall be suitably shrouded. 

 

3.5 Distribution boards shall have HRC/rewire-able fuses as shown on the schedule and 

drawings. Board shall meet with the requirements of IS: 2675 and marking arrangement of 

bus bars shall be in accordance with IS: 375.Bus bars shall be suitable for the incomer 

switch rating and sized for a temperature rise of 30deg Cover the ambient. Each board 

shall have two separate earthing terminals. Circuit diagram indicating the load distribution 

shall be pasted on the inside of the DB as instructed. One earthing terminal for single 

phase and two terminals for 3 phase DBs shall be provided with an earth strip connecting the 

studs and the outgoing earth bar. 

 

3.6 In the case of MCB distribution boards, the back-up fuses wherever showns hall be not 

less than 63A with a delayed characteristic and a minimum piercing time of 0.5 sec at 9 

KA fault current. 
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3.7 All outgoing feeders shall terminate on terminal strip which in turn is power wired to 

the MCB/Fuse base by means of insulated single conductor copper wires as follows: 

 

 Up to 15 A - 2.5 Sq. mm 

  25 A - 4.0 Sq. mm 

  63 A - 6.0 Sq. mm 

 

3.8 Each DB shall have indicating lamps preferably neon type denoting power availability 

in the board after the switch. Indicating lamps shall be completely with fuses. 

 

4.0 Installation & Testing 

4.1 All distribution boards shall be mounted on wall or recessed, with necessary angle iron 

framework. All mounting frames shall have one prime coat and two finish coats after the 

completion of the work. All distribution boards shall be touched up for damaged painting. 

 

4.2 All boards shall be meggered phase to phase and to neutral using 1000V megger with 

all switches in closed position. The megger value should not be less than 2.5 mega ohms 

between phase and 1.5 mega ohms between phase and neutral.   

 

4.3 Fabrication drawings of all boards shall be approved by the consultants before 

fabrication and be inspected before dispatch, unless waived in writing. 

 

5.0 Mode of measurement 

5.1 The distribution board complete with the various components specified, indicating 

lamps, supporting frame, internal wiring,  erection, etc., will be treated as one unit for 

the purpose of  measurement and payment. 

 

5.2 DBs with dimmers shall be separately counted. 

 

6. EARTHING 

1.0 Scope 
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1.1 The Scope of work shall cover supply and laying of Aluminium /Copper earth strips and 

connecting the power panels, DBs and switchboards. 

 

2.0 Standards 

2.1 The following standards and rules shall be applicable: 

   1) IS:  3043-1987 Code of Practice for earthing. 

   2) Indian Electricity Act and Rules. 

 

2.2 All codes and standards mean the latest. Where not specified otherwise the installation 

shall generally follow the Indian Standard Code of Practice or the British Standard Codes of 

Practice in the absence of Indian Standards. 

 

 

3.0 Plate Earthing Station 

3.1 The substation earthing shall be with copper plate earthing station unless otherwise 

specified. 

 

3.2 The earthing station shall be as shown on the drawing. The earth electrodes shall be 

600x600x3 mm copper plate. The earth resistance shall be maintained with a suitable soil 

treatment and watering arrangement as shown on drawings. Excavated soft soil shall be 

thoroughly mixed with 6 percent by weight of common salt with 10 percent by weight of water 

and fill the earth pit. 

 

3.3 The resistance of each earth station should not exceed 5 ohms. 

 

3.4 The earth lead shall be connected to the earth plate through Copper / Brass bolts as 

shown on the drawing. 

 

4.0 Pipe Earthing Station 

4.1 The pipe earth station shall be as shown on the drawing and  shall be used for 

equipment earth grid. The earth electrodes shall be 2.5 m long 50mm dia5mm thick 

galvanized steel pipe.  The  earth resistance shall be maintained with a suitable soil 

treatment as shown on drawings and as per plate electrodes. 
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4.2 The resistance of each earth station should not exceed 5 ohms. 

 

4.3 The earth lead shall be fixed to the pipe with a clamp & safety set screws.  The 

clamps shall be permanently accessible. 

 

5.0 Earth leads and connections 

5.1 Earth lead shall be bear Copper or Aluminium or galvanized steel as specified sizes 

shown on drawings.  Copper lead shall have a phosphor content of not over 0.15 percent. 

Aluminium and galvanized steel buried in ground shall be protected with bitumen and 

hessian wrap or polythene faced hessian and bitumen coating. At road crossing 

necessary Hume pipes shall be lead. Earth lead run on surface of wall or ceiling shall 

be fixed on saddles or wall so that the strip is at least 6 mm away from the wall surface. 

 

5.2 All earth strips shall be jointed as follows: 

Aluminum:  Riveting with 2 Nos. 100 mm long bimetal fish plates using copper 

rivets. 

 Galvanized steel: Lap welding with 50mm minimum lap. 

5.3 All strips shall be run on walls/beams with 6mm thick galvanized steel earth saddles 

at 500 mm center to center. 

 

6.0 Equipment Earthing 

6.1 All apparatus and equipment transmitting or utilizing power shall be earthed in the 

following manner. Copper earth wires shall be used where copper wires are specified. 

Aluminium wires may be used where aluminium phase wires are specified unless otherwise 

indicated in the schedule of work and drawings. 

 

6.2 Power transmission apparatus 

6.2 1) Metallic conduits hall not be acceptable as an earth continuity conductor. A 

separate insulated / bare earth continuity conductor of size related to phase conductor shall 

be provided as follow: 

Cross-section in sq. mm 

Size of phase 

conductor 

Copper Aluminium Galvanized steel 
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The earth continuity conductor may be drawn inside the conduit in which case, its hould be 

insulated. 

 

6.2 2) Non-metallic conduit shall have an insulated earth continuity conductor of the 

same size as for metallic conduit. All metal junction and switch boxes shall have an inside 

earth stud to which the earth conductor shall be connected. The earth conductor shall be 

distinctly coloured Green and Yellow for easy identification. 

 

6.2 3) Armoured cables shall be earthed by 2 distance earth connections to the 

armouring at both the ends. In multiple cables earthing a panel / DB, the cable joints shall 

be bonded together using a bonding wire selected on the basis of the largest size of cable in 

the group. 

 

6.2 4) In the case of unarmoured cable, an earth continuity conductor shall either  be  

run  outside  along  the  cable  or  should  form  a  separate  insulated  core  of  the  

cable. 

 

6.2 5) 3 pH Power panels and distribution boards shall have 2 distinct earth connections 

of the size correlated to the incoming cable size. In case of 1 pH DBs a single earth 

connection is adequate. Similarly, for 3 pH and 1 pH isolating switches there shall be 2 and 

1 earth connections respectively, size being correlated to the incoming cable. 

 

7.0 Testing 

7.1 The following earth resistance values shall be measured with an approved earth 

megger and recorded. 

Up to 16 <                    same                     > 1.55 

More than 16 up to 35 <                       16                       > 32 

Over 35 <      as shown in drawings         > 

Minimum (bare) 2.5 4 6 

Minimum (enclosed) 2.5 2.5 - 
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1) Each earthing station. 

2) Earthing system as a whole 

3) Earth continuity conductor. 

Important: 

(i) The details / description mentioned in the tender Part-I & Part-II shall 

supersede the drawings. 

(ii) Interior Designer or Architect wherever mentioned, shall mean the 

Bank's Architect. 

Place:                                                        Signature of Contractor 
  
Date:      Name and designation: 
    

                               
 

                              Name of firm with Seal: 
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Section J 

 APPROVED MAKES OF MATERIALS / EQUIPMENTS - Electrical Work 

Note: 

1. The Contractor shall obtain prior approval from the Engineer-in-charge before placing 

order for any specific material or engaging any of the specialized agencies. The Contractor 

shall make a detailed submittal with catalogues and highlighted proposed specifications, 

as well as full details of the works executed by the specialized agency, as specified. 

2. In case of non-availability of the brand specified in the contract the Contractor shall 

approach Engineer-in-charge to acquiring alternate equivalent brand of the material 

subject to submission of documentary evidence of non- availability of the specified brand.  

No claim on this account shall be entertained. 

Sr. 

No. 

Item/ Material Make/ Name of the manufacturer or 

equivalent  

1 MCBs, MCCBs, ELCBs and MCB DBs  LEGRAND, HAGER, SIEMENS, L & T, 

Schneider  

2 PVC INSULATED ARMOURED 

CABLES  (Cu) 

POLYCAB, CCI, FINOLEX, RR CABLE, 

KEI  

3 FRLS COPPER CONDUCTOR PVC 

INSULATED WIRES 

POLYCAB, FINOLEX, R R Cables, KEI    

4 PVC CONDUITS (1.5 mm THICK) & 

ACCESSORIES (not less than 20 mm 

dia)  

PRECISION/AKG/SANCO/KINJAL 

5 Modular -      SWITCHES/PLUG 

SOCKET, FAN REGULATOR, TEL. 

SOCKET, INFORMATION OUTLET 

MODULAR TYPE 

Arteor (LEGRAND), CPL OBSESSION, 

MKEI, ANCHOR, ABB, 

HAGER,SCHNEIDER ,JAGUAR  

6 TEL WIRES AND CABLES POLYCAB, DELTON, ITL,FINOLEX 

8 WALL FANS/EXAUST FANS CROMPTON, BAJAJ, ELECTROMECH, 

USHA,ALMONARD 

9 DOUBLE COMPRESSION TYPE 

CABLE GLAND, SOCKETS CRIMP 

TYPE 

DOWEL'S, SIEMENS, COMET 

10 RJ 6 CABLE AVAYA, D-LINK, POLYCAB,FINOLEX, 

DELTRON 

11. ANGLE/BATTEN & CEILING  ROSE ABB/ANCHOR/HAGER 

12. 5 STAR RATED CEILING FAN  

(48” High speed) 

CROMPTON, ORIENT, USHA 

 
 
Place:         Signature of Contractor 
 Date:   
  
 Name and designation: 
                                                               Name of firm with Seal: 
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Reserve Bank of India  

Estate Department  

Patna 

  

“Electrical Works for Renovation of 2nd floor Executive Area at Bank’s Main Office 

Building, Patna” 

 

  

Preamble  

  

The rates quoted shall include the following:  

1. The item and quantities indicated in the schedule of quantity are tentative and as 

per need of work and as decided by the Bank certain items/ quantities may not be 

required to be executed or may be executed with reduction in quantities to any 

extent. The contractor has to execute items/quantities as per direction of Bank and 

no claim on this account whatsoever it may will be entertained by the Bank in 

respect of non-operation of items/reduction in quantities.  

  

2. Charges required to comply with all the provision under contract labour Act 

1970(including subsequent revision if any) and rules therein.  

  

3. Providing for all costs and charges incurred by the contractor complying with all 

safety health and welfare regulations, appertaining to staff and work people 

employed on the site.  

  

4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair/ period and leave the site free from debris on 

completion of work to the satisfaction of the Employer.  

  

5. Providing electric lights, maintain system, all as required for the works and remove 

the temporary installations on completion  

  

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ 

partition etc. and making good the damages matching to the surrounding 

specification at no extra cost to the Bank.  

  

7. Providing and erecting necessary scaffolding and providing access for work area 

as may be required for carrying out the repair works and for inspection of work at 

all levels and heights and removal the same after satisfactory completion of work.  

  

8. Charges for Inspecting the site and get acquainted with pertaining works just idea 

for works to be carried out before quoting the rates.  
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9. Necessary charges towards providing service of a qualified supervisor on the work 

site during entire working hours and shall be who shall be available at work site to 

receive instructions from the Bank and act accordingly. 

  

10. Contractors will have to submit a time bound programme just after the award of the 

work and get it approved from the Bank before commencement of work.  

  

11. The rates shall also include the removal and carting away all debris, etc from 

Bank’s premises.  

  

12. Contractors to provide the original invoices for every supply of materials for Bank’s 

verifications. If it is not provided and the materials found not as per specifications/ 

approved make shall not be measured for the payment.  

13. Curing the items of work involving the use of cement and waterproof paints.  

 

14. The rates should be inclusive of all relevant taxes, GST, transportation charge etc. 

and for all the accessories required for the completion of the work. No extra amount 

will be paid for whatsoever. All fluctuations in prices of all materials & labour shall 

be borne by the contractor.  

  

  

  

  

Place:                                                  Signature and Seal of the contractor  

  Name & address 
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Reserve Bank of India 

Estate Department  
Patna 

 
 

Tender for Electrical Works for Renovation of 2nd floor Executive Area at Bank’s Main 

Office Building, Patna 

 

e-Tender no: RBI/Patna Regional office/Estate/ 10 /25-26/ET/296 [Executive Area Electrical 

Work] 

Schedule of Quantities  

(Price Bid)            

 

Part -II 

 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - July 21, 2025 up to 14.00 Hrs. 

 

 

Sl.no Description of Items  Unit Qunatity 

1 Distribution Boards:     

1.1 Distribution Board (UPS) Location- AV 

room,near VIP lift, near foyer  

Supply, Installation, Testing and 

Commissioning of 8-way Double-Door 

company fabricated TPN IP43 MCB DB 

Horizontal type (8 + 24) with single phase 

outgoings and loose wire box in concealed 

manner/if required surface mounting i with 

all internal connections & loops by 

providing of all hard-wares as per site 

requirements complete comprising of the 

followings on walls / pillars 

INCOMER         

(a) 63 A FP RCBO ‘Ç’ series 10KA.  1-No 

OUTGOING      

 set 2 
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(a) 16-20A SP MCB ‘Ç’ series 10KA. ----24-

Nos 

1.2 Distribution Board (Raw Power supply) 

Location- AV room,near VIP lift, near 

foyer  

Supply, Installation, Testing and 

Commissioning of 6-way Double-Door 

company fabricated TPN IP 43  MCB DB 

Horizontal type (8 + 18) with single phase 

outgoings and loose wire box in surface 

mounting / concealed manner with all 

internal connections & loops by providing of 

all hard-wares as per site requirements 

complete comprising of the followings on 

walls / pillars 

INCOMER         

(a) 63 A FP RCBO ‘Ç’ series 10KA.  1-No 

OUTGOING      

(a) 10-20 amps SP MCB ‘Ç’ series 10KA. -

---18-Nos 

 set 6 

2 Incomer Cable from existing UPS 

electrical panel  to UPS Distribution 

Boards and to  raw power Distribution 

Boards :Supply, Installation, Testing and 

Commissioning (SITC) of 4-core copper 

conductor Armored FRLS cable with PVC 

sheathed, 1100-V grade of 16-sqmm size 

and two nos 12-SWG G.I. wire with all 

accessories over ceiling /wall in surface / 

partially concealed vertically on wall as per 

site condition between following locations 

including all accessories complete as per 

site requirement & if required partially 

laying over concrete surface by providing & 

laying of the same. Distribution Boards are 

installed in various locations of executive 

r 

meter 

350 
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area floor. The above rate shall also include 

both end terminations complete as per site 

requirement. The above work will be 

carried out as per IE rule & as directed by 

Bank's Engineer. The above cable to be 

laid over false ceiling by providing & fixing 

of required support from main ceiling by 

providing & fixing of neatly fabricated 

channel of thickness (1.4-1.6 mm) of M.S 

angle, all hard-wares, fast-nut etc. as per 

site requirement complete.(Location - AV 

room DB, Near VIP lift ,near DyG room 2) 

3 Light point: Supply, Installation, Testing & 

Commissioning (SITC) of (3x1.5) sqmm 

multi-stranded Copper conductor FRLS 

wires of 1100 V grade with PVC sheathed 

in a suitable size ISI make Heavy 

class(HMS) FR PVC Conduit including 

supply and laying of the same with all 

accessories over false ceiling / wall in 

surface / concealed manner from Switch 

Board to individual light / buzzer fitting for 

light/buzzer points. The rate shall also 

include the cost of circuit wiring with (3x2.5) 

sqmm multi-stranded copper conductor 

FRLS wire in a suitable size ISI make HMS 

class PVC Conduit in a surface / concealed 

manner from MCB DB to Switch Board 

including supply and installation of 10-A 

modular type switches on suitable size 

company fabricated G.I modular box with 

modular plate & its cover complete set as 

per site requirement to be installed in 

concealed manner/over concrete surface, if 

required including all hard-wares complete. 

Above wiring may be partially laying over 

concrete beam/roof surface, if required, by 

providing and laying of the same as per site 

requirement complete. The above rate shall 

also include both end terminations & 

interconnections by providing of suitable 

size wires etc. complete as per site 

requirement directed by banks engineer. 
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The above work will be carried out as per 

IE rule.Average length of circuit wiring 

(3x2.5sqmm)  is appox. 12 Rmeter.                                                         

NOTE: The lighting circuits shall be 

connected in a way to enable alternate 

switching of different groups and zones of 

lights as per site requirement and direction 

of Bank’s Engineer’s.  

3.1 Group-A: Sperate light point controlled by 

one switch  

Nos. 33 

3.2 Group-B: Loop light point 2 Nos to 6 Nos. 

light controlled by one switch  

Nos. 41 

3.3 Group-C: Loop light point More than 6 Nos 

to 10 Nos. light controlled by one switch  

Nos. 28 

3.4 Group-D: Loop light point More than 10 

Nos to 16 Nos. light controlled by one 

switch  

Nos. 14 

4 UPS points for  LED display in board 

room 

Supply, Installation, Testing & 

Commissioning (SITC) 3x2.5 sq.mm. Multi-

stranded Copper Conductor FRLS wire 

with 1100-V grade PVC sheathed ISI make 

Heavy Class (HMS) FR PVC conduit in 

suitable size in existing raceway / 

concealed in partition brick wall from UPS 

DB to respective switch board consisting of 

6 nos. of 6/16 Amp 5-pin modular universal 

sockets and 2 nos. of 16-A modular 

switches for UPS power points Company 

manufactured GI modular box in suitable 

size, modular plate and its cover etc. to be 

installed in concealed manner as per site 

nos  11 
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requirement and as per instructions and 

wiring to be laid on ceiling surface / in trunk 

if required. 

Note: All the sockets shall be installed as 

per drawing near TV and its switch shall be 

installed separately in server room 

attached with the boardroom.Average 

length of circuit wiring is appox 25Rmeter 

5 UPS points for conference table 

Supply, Installation, Testing & 

Commissioning (SITC) 3x2.5 sq.mm. Multi-

stranded Copper Conductor FRLS wire 

with 1100-V grade PVC sheathed ISI make 

Heavy Class (HMS) FR PVC conduit in 

suitable size in existing raceway / 

concealed in partition brick wall from UPS 

DB to respective switch board consisting of 

4nos. of 6/16 Amp 5-pin modular universal 

sockets and 4 nos. of 6-A modular switches 

for UPS power points Company 

manufactured GI modular box in suitable 

size, modular plate and its cover etc. to be 

installed in concealed manner as per site 

requirement and as per instructions and 

wiring to be laid on ceiling surface / in trunk 

if required. 

Note: All the switch sockets with required 

size board 12 M shall be installed as per 

drawing beneath the table.Electrical wiring 

should be directly drawn from DB seperatly 

for each board..Average length of circuit 

wiring is appox 18Rmeter 

nos  6 
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6 16Amp+6amp combined individual RAW 

power points : 

Supply, Installation, Testing & 

Commissioning (SITC) of 3x2.5 sq mm 

multi-stranded Copper conductor FRLS 

wires of 1100 V grade with MS sheathed in 

a suitable size ISI make Heavy Class 

(HMS) FR PVC conduit including supply 

and laying of the same with all accessories  

in concealed manner  directly drawn from 

from MCB DB to Switch Board including 

supply and installation of 16/20A+6A 

modular type switches & 16A+6A 5-pin 

modular sockets on suitable size company 

fabricated G.I modular box with modular 

plate & its cover complete set as per site 

requirement to be installed in concealed 

manner/over concrete surface, if required, 

including all hard-wares complete. Above 

wiring may be partially laying over concrete 

beam/roof surface, if required, by providing 

and laying of the same as per site 

requirement complete. The above rate shall 

also include both end terminations & 

interconnections in switch board by 

providing of suitable size wires etc. 

complete as per site requirement. The 

above work will be carried out as per IE rule 

nos  64 

7 UPS points for Computer ,TV,Epbx, AV 

matrix  

Supply, Installation, Testing & 

Commissioning (SITC) of 3x2.5 Sq. mm. 

multi-stranded Copper conductor FRLS 

wire of 1100- V grade with PVC sheathed 

in a suitable size ISI Make heavy class FR 

PVC Conduit or in work station race ways 

including supply & laying the same with all 

accessories over ceiling /wall in partly 

concealed/ partially over surface/partially in 

existing raceway / partially in work station 

partition wall from UPS sub DB to the 

concerned switch board comprising of  3 

nos 6 AMP 5- pin modular  socket &  

controlled by 2-nos of 6-A modular indicater 

switch  for UPS  power points in a suitable 

nos  44 
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size company fabricated GI modular box, 

modular plate & it’s cover etc. to be 

installed in concealed manner complete as 

per site requirement  and as directed 

including all hard-wares complete and if 

required the wiring would be partially laid 

over concrete beam/roof surface by 

providing and laying of the same as per site 

requirement  and etc complete  as directed 

by Bank's Engineer.(Maximum 5 ups points 

of this items may be looped in a circuit) 

8 USB charger with type A& C point: 

Supplying and fixing type A &C-type 

charger on the existing modular plate & 

switch box including connections but 

excluding modular plate etc. as required. 

nos  7 

9 Telephone Points 

Supply, Installation, Testing & 

Commissioning (SITC) of Telephone wiring 

from MDF junction box  to telephone socket 

outlet with 0.5mm, 2 pair copper conductor 

telephone wire and UTP Cat 6 cable  of 

high conductivity solid annealed bare 

copper and high density polythene 

insulation having high oxygen index  run 

inside partly in workstation /raceways/in 

conduit including supply and installation of 

clip in type RJ-11 modular telephone 

socket with RJ45 IP phone socket  with 

modular plate cover and box including 

termination testing etc. as per site 

requirement and as directed.(average 

length 20 meters) 

nos  10 

10 Parrallel Telephone Points 

Supply, Installation, Testing & 

Commissioning (SITC) of Telephone wiring 

from MDF junction box  to telephone socket 

outlet with 0.5mm, 2 pair copper conductor 

telephone wire and UTP Cat 6 cable  of 

high conductivity solid annealed bare 

copper and high density polythene 

insulation having high oxygen index  run 

nos  8 
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inside partly in workstation /raceways/in 

conduit including supply and installation of 

clip in type RJ-11 modular telephone 

socket with RJ45 IP phone socket  with 

modular plate cover and box including 

termination testing etc. as per site 

requirement and as directed. 

11 6 A WALL FAN POINT 

Supply, Installation, Testing & 

Commissioning (SITC) of 3x1.5sq mm 

multi-stranded Copper conductor FRLS 

wires of 1100 V grade with PVC  sheathed 

in a suitable size ISI make  HMS class 

PVC Conduit including supply and laying 

of the same with all accessories over false 

ceiling /wall  over surface / in concealed 

manner/in raceway/in work station partition 

wall  from MCB DB to Switch Board 

including supply and installation of 6-A 

modular type switches & 6-A modular 5 

pin socket/3 pin ceiling rose on suitable 

size company fabricated G.I modular box 

with modular plate & its cover complete 

set as per site requirement to be installed 

in concealed manner/over concrete 

surface, if required, including all hard-

wares complete. Above wiring may be 

partially laying over concrete beam/roof 

surface, if required, by providing and 

laying of the same as per site requirement 

complete. The above rate shall also 

include both end terminations & 

interconnections in switch board by 

providing of suitable size wires etc. 

complete as per site requirement. The 

above work will be carried out as per IE 

rule. Maximum three Nos. of wall fan point  

can be looped on one circuit. 

nos  6 
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12 TV point: 

Supply, Installation, Testing & 

Commissioning (SITC) of wiring for  

individual TV point with  RG11 or suitable 

size copper conductor PVC insulated PVC 

sheathed TV  cable in suitable diameter 

PVC heavy duty FR conduit on 

pillars/walls/beams and through raise way 

and work station slots  and providing of 

one no of TV sockets with approved make 

of required size on mounting plate fixed on 

work station/wall panel and termination of 

the TV wire at both ends and properly 

tagged and laid from first floor to terrace 

area as per site requirement. 

nos  11 

13 PIR based occupency sensor :SITC of 

PIR based occupency sensor in chambers 

including wiring etc comple in all respect as 

directed by banks Engineer. Sensor Make 

:philips , Legrand , Hager, Schnider 

nos  8 

14 Fixing of Light fittings along with 

termination of wiring as per wiring 

arrangement advised by Bank's Engineer in 

the flase ceiling/ceiling supplied by the 

Bank. 

nos 805 

  Total amount – (A)     

15 Rebate for Buy Back of unused 

dismantled items from renovation area: - 

Rebate for Buy Back of unused dismantled 

items from renovation area Carefully 

dismantling of old concealed /surface 

wiring, unused cables, power wiring, 

control wiring, UPS wiring, LAN wiring, old 

retro type fittings fixtures, few AC duct 

branches (as required) and relaying of 

existing cables for the renovation work etc.  

without hindrance in the department and 

providing necessary support at suitable 

intervals of length anchoring on roof 

(supply cost of support materials has to be 

included) for existing used cables and 

dressing the old cables as directed by 

Banks Engineer. 

Lot -1 

  Net total Amount (inclusive of taxes)      
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** All quoted rates should be 

inclusive of GST. 

  

 
L1 will be treated as the 

Successful bidder. 
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