
 
Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
Section A 

 
NOTICE INVITING e-TENDER 

 
Name of the work: “Providing and fixing of Ceiling at Issue Department, First floor, Main 
Office Building, RBI Bhubaneswar, Odisha”  

 
Reserve Bank of India, Bhubaneswar invites e-tenders for the captioned work from Bank’s 
empaneled vendors/contractors under the said category of the work costing 10-25 Lakh. The 
tendering would be done through the e-Tendering portal of MSTC Ltd 
(https://www.mstcecommerce.com/eprocn). All interested empaneled vendors /contractors 
must register themselves with MSTC Ltd through the above-mentioned website to participate 
in the tendering process.   

1. The tender document along with all the requisite declarations, documents & 
annexures should be signed and uploaded in the Part-I of the tender. Part-II of 
the tender will contain no conditions but Contractor’s Price Bid, Bank's Schedule of 
quantities, tender drawings, if any, only. 

2. Part-I and Part-II of the tenders will be submitted by the Contractors in MSTC 
portal.  The same will be opened by RBI on September 26, 2025, at 14:30 Hrs.  
Those contractors who would like to depute their representatives, may depute 
their representatives to Estate Department, Reserve Bank of India, 2nd Floor, Pt. 
Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same.  Part II of the tender 
will be opened later.  Due intimations will be given for the same. 

3. The Bank is not bound to accept the lowest tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the 
tenders without assigning any reason there for. 
 

4. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept 
or reject any or all Bids without assigning any reasons and also reserves the right to 
relax any of the terms and conditions. No Contractor shall have any cause of action or 
claim against the RBI for rejection of his Bid.  

 
 
 
 

 

 

 

https://www.mstcecommerce.com/eprocn


 
 

The Schedule of e-Tender is as follows: 
Name of the work Tender for Providing and fixing of Ceiling at Issue 

Department, First floor, Main Office Building, RBI 
Bhubaneswar, Odisha 

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/24/25-26/ET/489 
b. Mode of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
www.mstcecommerce.com/eprocn)  

c. Estimated Amount of the Work ₹21,83,096/- including GST  
d. Date of NIT available to parties to 
download (Notice for Inviting Tender) 

September 16, 2025 from 18:00 Hrs.   

e. Date and place of Pre-Bid meeting  September 22, 2025 at 11:00 Hrs. at Estate Department, 
Second floor, RBI, Bhubaneswar 

f. Date of placing minutes of the pre-
bid meeting on RBI website 

September 22, 2025  

g. Date of Starting of e-Tender for  
submission of online Techno-
Commercial Bid and price Bid at  
www.mstcecommerce.com/eprocn 

September 22, 2025, from 14:00 Hrs.   

h. Date of closing of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid  

September 26, 2025, up to 14:00 Hrs.   

i. Date & time of opening of Part-I  
(i.e., Technical Bid)  
Part-II Price Bid: Date of opening of 
Part II i.e., price bid shall be informed 
separately  

September 26, 2025 at 14:30 Hrs.    

j. Transaction Fee As charged by MSTC ltd. Payment of transaction fees will 
be paid online through MSTC payment gateway. 

k. Date & time of opening of Part-II 
(Financial Bids) 

Shall be intimated to all Contractors later after scrutiny of 
Techno-Commercial bid 

l. Validity of the tender 90 days from the date of opening of Techno-Commercial 
bid 

m. Time for Completion 30 days after the 14th date of issue of work order 

 
 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn


Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 
RBI Website and MSTC Website as given above and will not be published in the newspaper. 
As this is an E-tender, the rates shall be submitted only in online mode and not to 
mention the rates on any other documents, otherwise the bid shall be rejected. 
 
This notice is being published for information only and is not an open invitation to 
quote in this limited tender. Participation in this tender is by invitation only and is 
limited to the selected Procuring Entity’s enlisted contractors. Unsolicited offers are 
liable to be ignored. However, contractors who desire to participate in such tenders in 
future may apply for enlistment with RBI as per procedure. 
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Reserve Bank of India 
Estate Department 

Bhubaneswar 
 
 

Tender for Providing and fixing of Ceiling at Issue Department, First floor, Main Office 
Building, RBI Bhubaneswar, Odisha  

 
e-Tender No: RBI/Bhubaneswar Regional Office/Estate/24/25-26/ET/489 

 
 
 
 
 
 

 
Part I (Techno-Commercial bid) 

 
 
 
 
 
 
 
 
 
 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 
or recorded on any medium, electronic or otherwise, without the RBI’s written permission 
thereof, except for the purpose of responding to RBI for the said purpose. The use of the 
contents of this document, even by the authorized personnel/ agencies for any purpose other 
than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 
and thus, shall be punishable under the Indian Law. 
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Disclaimer 
 
Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information is 
provided to prospective Bidders to enable them to bid for Tender for Providing and fixing of Ceiling 
at Issue Department, First floor, Main Office Building, RBI Bhubaneswar, Odisha 
 
This tender is neither an agreement with any party, nor invitation to any party to perform work of any 
kind.  The purpose of this tender is to share requirements of the Bank with all interested parties in order 
to enable them to submit their Bid. While the Bank has taken due care in the preparation of the 
information contained herein, the Bank does not claim that the information is exhaustive. 
Respondents to this tender are required to make their own inquiries and they should not rely 
solely on the information in tender. The Bank is not responsible if no due diligence is performed 
by the Respondents.  The Bank reserves the right not to proceed with this tender, to alter the timetable 
reflected in this document, to update scope of work or to change the process or procedure to be applied. 
It also reserves the right to decline to discuss the tender further with any respondent.  No reimbursement 
of cost of any type or on any account will be paid to persons or entities submitting their Bid.  
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                                                   SCHEDULE OF TENDER (SOT) 
         

Name of the work Tender for Providing and fixing of Ceiling at Issue 
Department, First floor, Main Office Building, RBI 
Bhubaneswar, Odisha 

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/24/25-26/ET/ 
489 

b. Mode of Tender  e-Procurement System  
(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
www.mstcecommerce.com/eprocn)  

c. Estimated Amount of the Work ₹21,83,096/- including GST  
d. Date of NIT available to parties to 
download (Notice for Inviting Tender) 

September 16, 2025 from 18:00 Hrs.   

e. Date and place of Pre-Bid meeting  September 22, 2025 at 11:00 Hrs. at Estate Department, 
Second floor, RBI, Bhubaneswar 

f. Date of placing minutes of the pre-bid 
meeting on RBI website 

September 22, 2025  

g. Date of Starting of e-Tender for  
submission of online Techno-
Commercial Bid and price Bid at  
www.mstcecommerce.com/eprocn 

September 22, 2025, from 14:00 Hrs.   

h. Date of closing of online e-tender for 
submission of Techno-Commercial Bid 
& Price Bid  

September 26, 2025, up to 14:00 Hrs.   

i. Date & time of opening of Part-I  
(i.e., Technical Bid)  
Part-II Price Bid: Date of opening of Part 
II i.e., price bid shall be informed 
separately  

September 26, 2025 at 14:30 Hrs.    

j. Transaction Fee As charged by MSTC ltd. Payment of transaction fees 
will be paid online through MSTC payment gateway. 

k. Date & time of opening of Part- II 
(Financial Bids) 

Shall be intimated to all Contractors later after scrutiny 
of Techno-Commercial bid 

l. Validity of the tender 90 days from the date of opening of Techno – 
Commercial bid 

m. Time for Completion 30 days after the 14th date of issue of work order 

 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
Section A 

 
NOTICE INVITING e-TENDER 

 
Name of the work: “Providing and fixing of Ceiling at Issue Department, First floor, Main Office 
Building, RBI Bhubaneswar, Odisha”  

 
Reserve Bank of India, Bhubaneswar invites e-tenders for the captioned work from Bank’s empaneled 
vendors/contractors under the said category of the work costing 10-25 Lakh. The tendering would be 
done through the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn). All 
interested empaneled vendors /contractors must register themselves with MSTC Ltd through the above-
mentioned website to participate in the tendering process.   

1. The tender document along with all the requisite declarations, documents & annexures 
should be signed and uploaded in the Part-I of the tender. Part-II of the tender will contain 
no conditions but Contractor’s Price Bid, Bank's Schedule of quantities, tender drawings, if any, 
only. 

2. Part-I and Part-II of the tenders will be submitted by the Contractors in MSTC portal.  The 
same will be opened by RBI on September 26, 2025, at 14:30 Hrs. Those contractors who 
would like to depute their representatives, may depute their representatives to Estate 
Department, Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 
751001 for the same.  Part II of the tender will be opened later.  Due intimations will be 
given for the same. 

3. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full 
or in part any tender. The Bank also reserves the right to reject all the tenders without assigning 
any reason there for. 
 

4. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject 
any or all Bids without assigning any reasons and also reserves the right to relax any of the terms 
and conditions. No Contractor shall have any cause of action or claim against the RBI for 
rejection of his Bid.  

 
 
 
 
 
 
 
 

https://www.mstcecommerce.com/eprocn
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The Schedule of e-Tender is as follows: 
Name of the work Tender for Providing and fixing of Ceiling at Issue 

Department, First floor, Main Office Building, RBI 
Bhubaneswar, Odisha 

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/24/25-26/ET/ 
489 

b. Mode of Tender  e-Procurement System  
(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
www.mstcecommerce.com/eprocn)  

c. Estimated Amount of the Work ₹21,83,096/- including GST  
d. Date of NIT available to parties to 
download (Notice for Inviting Tender) 

September 16, 2025 from 18:00 Hrs.   

e. Date and place of Pre-Bid meeting  September 22, 2025 at 11:00 Hrs. at Estate Department, 
Second floor, RBI, Bhubaneswar 

f. Date of placing minutes of the pre-bid 
meeting on RBI website 

September 22, 2025  

g. Date of Starting of e-Tender for  
submission of online Techno-
Commercial Bid and price Bid at  
www.mstcecommerce.com/eprocn 

September 22, 2025, from 14:00 Hrs.   

h. Date of closing of online e-tender for 
submission of Techno-Commercial Bid 
& Price Bid  

September 26, 2025, up to 14:00 Hrs.   

i. Date & time of opening of Part-I  
(i.e., Technical Bid)  
Part-II Price Bid: Date of opening of Part 
II i.e., price bid shall be informed 
separately  

September 26, 2025 at 14:30 Hrs.    

j. Transaction Fee As charged by MSTC ltd. Payment of transaction fees 
will be paid online through MSTC payment gateway. 

k. Date & time of opening of Part-II 
(Financial Bids) 

Shall be intimated to all Contractors later after scrutiny 
of Techno-Commercial bid 

l. Validity of the tender 90 days from the date of opening of Techno-Commercial 
bid 

m. Time for Completion 30 days after the 14th date of issue of work order 

 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
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Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI Website 
and MSTC Website as given above and will not be published in the newspaper. As this is an E-tender, 
the rates shall be submitted only in online mode and not to mention the rates on any other 
documents, otherwise the bid shall be rejected. 
 
This notice is being published for information only and is not an open invitation to quote in this 
limited tender. Participation in this tender is by invitation only and is limited to the selected 
Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However, 
contractors who desire to participate in such tenders in future may apply for enlistment with RBI 
as per procedure. 
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

Section B 
 

Important Information 
 

Tender for Providing and fixing of Ceiling at Issue Department, First floor, Main Office Building, 
RBI Bhubaneswar, Odisha 
 
1.e-Tenders are invited in two Parts for “Providing and fixing of Ceiling at Issue Department, First 
floor, Main Office Building, RBI Bhubaneswar, Odisha.” The work is estimated to cost ₹21,83,096/- 
including GST and is to be completed within 30 days from the 14th date of issue of work order. 
 
2. Tender forms can be downloaded from MSTC portal from 18:00 Hrs. on date September 16, 2025. 
 
3. The tenders for the above work in two parts i.e., Part-I containing technical specifications and 
the terms & conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-II 
containing only rates of items shall be filled on the MSTC portal, not later than 14.00 Hrs. on 
September 26, 2025, Part-I of the tenders will be opened on the same day at 14:30 hrs.  Part-II of 
the tenders will be opened on a subsequent date under intimation to the Contractors. Contractors 
are advised not to use any other forms on their own letterhead or otherwise for furnishing any 
information/rates/amount etc. All the information called for shall be complete in all respects. No 
enclosure is permitted in Part-II of the tender. Incomplete tenders or tenders not complying with the 
requirement and any mention of price bid in the part-I of the tenders are liable for rejection.  
 
4. Before submission of tender, the contractor may inspect the site in person on any working day from 
Monday to Friday between 10:00 a.m. and 5:00 p.m. to study and understand the scope of works 
specified.  
 

5. The tender of Part I shall be opened in the presence of the Contractors or their representatives who 
choose to be present at 14.30 hours on September 26, 2025, and Price bid (Part II) of such of those 
tenders who are found eligible after scrutiny of their Part I of the tenders will be opened on a subsequent 
working day which will be intimated to all the eligible Contractors. 
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

Section C 
Form of Tender 

 
To 
The Regional Director  
Reserve Bank of India  
Bhubaneswar  
 
Dear Sir,  
 
We have carefully examined the specifications, designs and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and have visited and examined the installation site of 
the works specified in the said memorandum and have acquired the requisite information relating thereto 
as affecting the tender. We hereby offer to execute the works specified in the said memorandum within 
the specified time, at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with specifications, designs and instructions in writing referred to in articles of agreement, 
general instructions to the tenderers and special conditions, conditions hereinbefore referred to, 
specifications, schedule of works, data sheet and schedule of quantities and with such materials as are 
provided for, by and in all other respects, in accordance with such conditions so far as they may be 
applicable.  
 

MEMORANDUM 
 

(a) Description of works Tender for Providing and fixing of Ceiling at Issue 
Department, First floor, Main Office Building, RBI 
Bhubaneswar, Odisha 

(b) Estimated cost ₹21,83,096/- (including GST) 
(c) Time allowed for completion of work 

from the 14th date of issue of work order 
30 days 

 
Having examined the above Memorandum of work (and other details of the work to be executed) and 
having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said Memorandum within the time specified in the said Memorandum 
at the rates specified in the price bid and as per the specifications of the Bank.  
The designated pages of the tender document has been signed for having acquainted myself /ourselves 
of the conditions of the contract. 
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Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank in 
this regard. 
In case, I/We fail to execute the contract, I/We do hereby agree that this sum shall be forfeited by me/us 
to the Reserve Bank of India. 
 
Our Bankers are: 
 

i) _____________________________________________________________________
_____________________________________ 

 
ii) _____________________________________________________ 

_____________________________________________________ 
Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 
  

i) _____________________________________________________ 
 
 

ii) ------------------------------------------------------------------------------------------ 
iii)  
 
iv) ------------------------------------------------------------------------------------------ 

 
 
                                                                                  For and behalf of M/s             
                                                                   ___________________________ 

Signature with seal of the partner of the firm 
Name: 
Designation 
Place 
Date  
(Certified true copy of the Power of Attorney of the above signature should be enclosed 
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Section D 
 
  Important instructions for E-procurement  
  

This is an e-procurement event of RBI. The e-procurement Service Provider/Contractor is the MSTC 
Limited. 
 
You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda if any, 
before submitting your online tender. 
 
Process of E-tender: 
 
A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which is 
free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic 
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. 
The Vendor should possess Class III signing and encryption type digital certificate.  Vendors are to make 
their own arrangement for bidding from a P.C. connected with Internet.  RBI is not responsible for making 
such arrangement. (Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3) 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn  

Register as Vendor -- Filling up details and creating own user id and password Submit. For further 
details, go to Download Guide / Video / Registration  

Vendors will receive a system generated mail confirming their registration in their email which has been 
provided during filling the registration form. In case of any clarification, please contact MSTC/ RBI, 
(before the scheduled time of the e-tender). 

Contact details:  
  
a) Contact person (MSTC) For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number: 07969066600 

helpdeskho@mstcindia.in  (Please mention "HO Helpdesk" as subject while sending emails) 

Availability 

9:30 AM to 5:00 PM on all working days for all technical issues e-Tenders, System settings etc. 
b) Contact person (MSTC) 

Please visit   www.mstcindia.co.in/content/Contact.aspx     
Contact Person Mail Mobile 
Shri Mahesh Ramavath rmahesh@mstcindia.co.in  8801281004 
Help Desk/ Office helpdesk@mstcindia.co.in  0674-2544199/ 2950091 

 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn
mailto:helpdeskho@mstcindia.in
https://www.mstcindia.co.in/content/Contact.aspx
mailto:rmahesh@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
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c) Contact person at RBI (RO/TE) 
Shri Prem Shankar Konapala, AGM – premshankark@rbi.org.in  (Mobile – 8074376753) 

Shri Amrita Samal, Manager (T-E) – amritasamal@rbi.org.in  (Mobile – 8895504207)  

Shri Aakoju Sravan Kumar, AM – asravankumar@rbi.org.in  (Mobile – 8247400250) 

Shri Subhra Sourav Rout, AM- subhrasouravrout@rbi.org.in (Mobile- 8249397823) 

1. System Requirement: 
 
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 
https://www.mstcecommerce.com/eprocn/ 

 

 

i) Windows 7 or above Operating System  
ii. Edge/Google Chrome 
iii) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and 
installed in the system. 
To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  
• Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick from 
the tick box mentioning “Enable Protected Mode”. • Other Settings:  
Tools => Internet Options => General => Click On Settings under “browsing history/Delete Browsing 
History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  
  
To enable ALL active X controls and disable ‘use pop up blocker’ under  
Tools→ Internet Options→ custom level (Please run IE settings from the page 
www.mstcecommerce.com once) 
 
2. . Special Note towards Transaction fee: The vendors shall pay the transaction fee using 
“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the “Pay 
Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall have 
the facility of making the payment either through NEFT or Online Payment. On selecting NEFT, Service 
Provider / Contractor / Vendor shall generate a challan by filling up a form. Service Provider / Contractor 
/ Vendor shall remit the transaction fee amount as per the details printed on the challan without making 
change in the same. On selecting Online Payment, Service Provider / Contractor / Vendor shall have 

mailto:premshankark@rbi.org.in
mailto:amritasamal@rbi.org.in
mailto:asravankumar@rbi.org.in
mailto:subhrasouravrout@rbi.org.in
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/
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the provision of making payment using its Credit / Debit Card / Net Banking. Once the payment gets 
credited to MSTC’s designated bank account, the transaction fee shall be auto authorized. 
Transaction fee is non-refundable. A vendor will not have the access to online e-tender without 
payment of the transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time of the 
event so as to give themselves sufficient time to submit the bid. 

 
3.  Information about tenders / corrigenda shall be sent by email only during the process till finalization of 
tender. Hence the vendors are required to ensure that their corporate email I.D. provided is valid and 
updated at the time of registration of vendor with the MSTC Ltd. Vendors are also requested to ensure 
validity of their class III signing and encryption type of DSC (Digital Signature Certificate). 
 
4.  E -tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting tender) 
5. Bidding in E-tender: 
 
Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in 
document library. Multiple documents can be uploaded. Maximum size of single document for upload is 
5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach Document 
link against the particular e-Tender. Please note that if the documents are not attached to any e-Tender, 
the same cannot be downloaded by RBI and it will be deemed that the vendor has not submitted the 
documents. For further assistance please follow instructions of vendor guide. 
 

a) Bidder(s) need to submit necessary E-Tender fees (If ANY) and Transaction fee separately for the e-
tender. Transaction fees if any are non-refundable.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and 
Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement → New 
Common Portal → Bid Floor Manager→ live event →Selection of the live event→ Transaction fee-
>Common terms->Attach Documents->Price Bid.  
Please Note: The vendor after successful remittance of the transaction fees details, will get the attach 
documents and common terms tab enabled in their login. Post successful completion of this step, the 
vendors will be allowed to save the lot specific terms and submit their price bid against the lot through 
the portal or download and upload the excel file for submitting price bids, as the case may be. In case 
the attach documents and/or saving common terms step is unsuccessful, the tabs for saving lot specific 
terms and submitting price bid would be disabled. The status of whether the same is successful/pending 
would be displayed in the bid status button.  
 

c) First the vendor needs to fill up the Commercial specification if any and save it. Then the vendor should 
fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, bidder should click ‘save’ for 
recording their Techno-Commercial bid. Once the same is done, the Price Bid link becomes active and 
the same has to filled up and then bidder should click on “save” to record their price bid. Then once both 
the Techno-Commercial bid & price bid has been saved, the bidder can click on the “Final Submission” 
button to register their bid 

https://www.mstcecommerce.com/
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NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the vendor wants to 
delete the bid after final submission and re submit the bid, then he/she should click delete bid and 
resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the time of 
submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to one another and 
also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as much duration as 
mentioned above.  

g) All electronic bids submitted during the e-tender process shall be legally binding on the bidder. Any bid 
will be considered as the valid bid offered by that bidder and acceptance of the same by the Buyer will 
form a binding contract between Buyer and the Bidder for execution of supply/work. Such successful 
tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

h) It is mandatory that all the bids are submitted with class III signing and encryption type of digital signature 
certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part 
without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-Tender document is acceptable. Submission of bid in 
the e-tender floor by any bidder confirms his acceptance of terms & conditions for the e-Tender. 

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee 
as per UOM indicated in the e-tender floor/tender document.   
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Section E 
 
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS 
 
1. e-tenders in two parts are invited for Providing and fixing of Ceiling at Issue Department, 
First floor, Main Office Building, RBI Bhubaneswar, Odisha. The work is estimated to cost 
₹21,83,096/- including GST and is to be completed within 30 days from the 14th date of issue of 
work order.  
   
2. The tenders for the above work in two parts i.e., Part-I containing technical specifications and 
the terms conditions (Rates and amounts of items shall not appear anywhere in this part) and 
Part-II containing only rates of items shall be submitted on MSTC portal not later than 14.00 hrs. 
on September 26, 2025. Part-I (Techno commercial bid) of the e-tenders will be opened on the 
same day at 14.30 Hrs. Part-II of the eligible qualifying tenders will be opened on a 
subsequent date under intimation to all the Contractors. Contractors must apply for the e-
tender only through MSTC portal and not to use any other forms on their own letterhead or 
otherwise for furnishing any rates/amount etc. All the information called for shall be complete in 
all respects.  
 
No enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not complying 
with the requirement are liable for rejection.               

 
Tenders shall remain open to acceptance by the Bank for a period of 90 days from the date of 
opening Part-I of the Tender which period may be extended by mutual agreement and the 
Contractor shall not cancel or withdraw the Tender during this period.  
 

a.  No advice of any change in rate or conditions after the opening of Part II of the tender 
will be entertained.  
b. Each of the tender documents should be signed by the person or persons submitting the    
tender in token of his/their having acquainted himself/themselves with the General Conditions 
of Contract, Specifications, and Special Conditions etc. as laid down.  
c. The Contractor submitted on behalf of a firm shall be signed by all the partners of the 
firm or by a partner who has the necessary authority on behalf of the firm to enter into the 
proposed contract, otherwise the tender may be rejected by the bank. 
d. The Reserve Bank of India does not bind itself to accept the lowest or any tender and 
reserve to itself to accept or reject any or all the tenders either in whole or in part, without 
assigning any reasons for doing so.  

                                                                          
3. On receipt of intimation from the Bank of the acceptance of his/their tender, the successful 
Contractor shall be bound to implement the contract and within 14 days thereof the successful 
Contractor shall sign an agreement in accordance with the draft agreement and the Schedule of 
Conditions but the written acceptance by the Reserve Bank of India of a tender will constitute a 
binding contract between the Reserve Bank of India and the person so tendering whether such 
formal agreement is or is not subsequently executed. 
 
4. Retention Money (RM): Retention Money @ 5% will be deducted from each bill and retention 
money shall be released after satisfactory completion of defect liability period (DLP) of one year. 
The amount retained by the Bank shall not bear any interest. 
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 5. All compensation or other sums of money payable by the Contractor to the Bank under the 
terms of this Contract may be deducted from his/her earnest money and the security deposit if 
the amount so permits and the contractor shall, unless such deposit becomes otherwise payable, 
within fourteen days after such deduction make good in cash the amount so deducted.  

 
6. The Contractor shall carry out all the work strictly in accordance with drawings, details and 
instructions of the Bank's Engineer. The bidders are requested to check all the drawings, if any 
related to this work, which are available at Estate Department, Bhubaneswar Office, before 
submission of the tender. 
 
7. The rates quoted shall be firm and shall not be subjected to variations in duties, levies or 
variation in labour rates. The rates shall be quoted for complete work and shall include charges 
for all taxes, duties, levies, consumables, labour, transport, insurance, cess under BOCW & 
BOCWWC act, storage as also workmen compensation & 3rd party liability policies, execution & 
handover the executed work to the Bank. No concessional form for any taxes, duties and levies 
will be issued by the Bank. Similarly, no import license will be issued by the Bank. All payments 
will be made at Bhubaneswar and will be in Indian rupees only. The Contractors are advised to 
include the GST in the quoted amount. The quoted rate is subjected to variations only in case of 
change in GST rates in between. 
 
8. Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based on 
probable quantities. The Contractor should note that unless otherwise stated the tender is strictly 
on item rate basis and his attention is drawn to the fact that rates for the Schedule of Quantities 
approximately indicate the total extent of work but may vary to each item should be correct, 
workable and self-supporting. The quantities up to any extent and may even be omitted 
depending upon the site conditions and requirements solely at the discretion of the Bank thus 
altering the aggregate value of the Contract. No claim shall be entertained on this account.  
 
9. The Contractor must obtain for himself on his own responsibility and at his own expenses all 
the information which may be necessary for the purpose of making the tender and must inspect 
the site of the work and acquaint himself with all local conditions, means of access to the work, 
nature of the work and all matters pertaining thereto.  
 
10. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 
observed by the Contractor and it shall be reckoned from the 14th day after written order to 
commence the work is issued. The work shall throughout the stipulated period of the Contract be 
proceeded with all due diligence and if the Contractor fails to complete the work within the 
specified period, he/she shall be liable to pay compensation as defined in of the Conditions of 
Contract. The Contractor shall before the commencing of work prepare a detailed work program 
which shall be approved by the Bank's Engineer.  
 
11. The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing of the work, whatever the cause of delays may be, 
including delays arising out of modifications to the work entrusted to him or in any sub-contract 
connected therewith or delays in awarding contracts for other trades of the project or in 
commencement or completion of such works or in procuring Government controlled or other 
building materials or in obtaining water and power connections for construction purposes or for 
any other reason whatsoever and the Bank shall not be liable for any claim in respect thereof. 
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The Bank does not accept liability for any sum besides the tender amount, subject to such 
variations as are provided for herein. 
 
12. The successful Contractor is bound to carry out any items of work necessary for the 
completion of the job even though such items are not included in the quantities and rates. 
Schedule of instructions in respect of such additional items and their quantities will be issued in 
writing by the Bank.  
 
13. The successful Contractor must co-operate with the other contractors appointed by the bank 
so that the work shall proceed smoothly with the least possible delay and to the satisfaction of 
the Bank.  
 
14. The Contractor must bear in mind that all the work shall be carried out strictly in a        
ccordance with Specifications and in compliance of the requirements   of the local public 
authorities and to the requirements. 
                                  
15. The successful Contractor shall execute an agreement with the Bank on stamped paper of 
appropriate value as per stamp act (Applicable to State of Odisha) within fourteen days of receipt 
of letter of acceptance. However, the issue of letter of acceptance by the Bank shall be construed 
as a binding contract, as though such an agreement has been executed and all the terms and 
conditions shall apply on this contract. 
 
16. The payment for the work will be made by Bhubaneswar Office for which the work is executed. 
Any dispute arising out of this contract will also be sorted out within the jurisdiction of 
Bhubaneswar only. 
 
17. The Contractor shall furnish the name and address of the Bankers with whom they normally 
Bank. They shall also furnish the name and addresses of their recent clients for whom they have 
carried out similar works/supplies in the recent past, along with full details like the cost and 
capacity of the system/machine supplied, the date of the supply etc.  
 
18. The Bank reserves the right to accept or reject any or all the tenders either in full or in part 
without assigning any reasons thereof.  
 
19.. The Contractor shall strictly comply with the provision of safety code annexed hereto. 
 
20. The contractor shall submit the names and personal details of site in-charge/ supervisor and 
his authorized representative along with their role, responsibilities, and authority (regarding 
supervision, quality control, documentation, measurements, signing measurement book, 
correspondence, receiving instructions from bank etc.). 
 
21. All the bidders shall submit a detailed bar chart indicating the details of various major activities 
involved in the work and their expected completion period, specifying the parallel and sequential 
activities, starting from the scheduled commencement of work to complete the entire work within 
the tender specified period along with the Part-I of the tender. The bidders shall also indicate the 
approximate deployment of manpower/ labour, as planned by them for the above purpose, 
commensurate with the planned schedule. After award of work, the contractor shall be required 
to carry out micro planning and the detailed schedule/ Bar Chart shall be submitted within 14 days 
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from the date of issue of work order for proper planning, monitoring, and review of progress of 
work. 
 
22. The contractor shall maintain following registers/ documents at site and keep them updated 
on a regular basis. These registers/ documents after completion of work shall be handed over to 
the Bank: 
a) Hindrance registers in the Bank’s approved format 
b) Site instruction book (in duplicate) 
c) Certified true copy of the contract 
d)           Copies of all bills for which Basic rate is specified in the tender 
e)           Labour daily attendance register 
f)            Approved detailed schedule/ Bar chart and approved modifications of the same, If any 
g)           Register for extra items/ variation/ deviation items 
h)       Material test register along with copies of test reports/ certificates received from the    
manufacturer/ laboratory (if required by the Bank) 
i)            Material receipt register along with copies of delivery challans 
 
23. The contractor shall use only approved brands of materials as given in the Annexure. In 
absence of any such choice indicated by the tenderer in the Part – I, the contractor will be required 
to use the material as per Bank’s instructions. 
 
24. Wherever the basic rate for the material is specified, the contractor should furnish all the paid 
bills for Banks verification. The purchase rate shall be got approved from the Bank before 
purchasing. The adjustment in price shall be made only on measured quantity.  No overhead and 
profit shall be considered on the cost difference.  
 
25. The basic prices are ex-godown and are inclusive of excise duty, sales tax, octroi and all other 
duties levied by Local authority / Government. The rate quoted shall include transportation to site, 
storing and handling etc. 
 
26. Bank will require the contractor to produce, samples of all the materials, accessories/finishes 
prior to procurement/manufacture. The Bank’s Engineer shall approve samples of the materials 
for the work. Failure to comply with these instructions can result in rejection of the work. 
 
I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 
 
Place:        Signature of Tenderer 
Date:         Name: 
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SPECIAL CONDITIONS 
1. The workmen will not be allowed to stay within the premises. 
2. The water required for the work or workmen can be availed from the available source at site free 

of cost.  The Contractor must tap the same from the point shown to them at their own cost.  
3. The electric power required for the work can also be similarly drawn from the supply available at 

site free of cost. The Contractor must tap the same from the point shown to them at their own 
cost.  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at their 
cost. 

5. The intending tenderer can obtain any clarifications regarding the tender drawings, specifications 
etc. if any from the office of the Deputy General Manager, Reserve Bank of India, Estate 
Department, Bhubaneswar, on any Bank’s working day. 

6. The entire materials for the work shall be brought to the working area through the staircase. The 
delivery of materials shall be given on the floors specified in the tenders.  

7. The debris/dust or any wastage generated out of the above work shall be cleaned on daily basis 
or as instructed by the Bank’s Engineer away from the bank’s premises. 

8. The tenderer shall use only approved brand materials specified in the tender document.  
9. A qualified, experienced, and responsible full-time supervisor shall be posted at site who can 

receive instructions, maintain account of materials etc. take decisions at site, without waiting for 
the instructions of the contractor. 

10. No lapses from the Contractors side, which may cause damage to the occupants. 
11. The work must be carried out with least inconvenience to the staff.  
12. Programme should be submitted before commencement of work to enable the Bank to intimate 

the occupants in advance for smooth working and better progress and the time schedule should 
be strictly adhered to. 

13. No labourers shall be permitted to stay inside the campus after working hours. 
14. The Contractors must obtain permission from the local authorities as per the existing local 

byelaws for such works and the charges/fees if any, has to be borne and paid by the contractor 
including water and draining charges. 

15. The contractor should have valid Labour license from Labour Commissioner wherever the 
number of labourers engaged is 20 or more or wherever applicable.  

16. The contractor shall have the addresses and photographs of their workmen being engaged by 
them for the said work. The entry of workmen will be allowed inside the building only on producing 
the photo pass issued by the Bank’s Caretaker/security officer. 

17. Before quoting the rates, contractor should inspect the site and understand the nature and scope 
of the work for themselves. 

18. Any damage cause to any of Bank’s properties shall be made good by the contractor at their 
own cost. 

19. The Contractor shall make their own arrangements for storing of their materials at site. 
20. The Contractor shall keep the Bank indemnified against all claims, if any. 
21. The Contractor shall ensure payment of minimum wages to the workmen employed by him as 

per Central Labour Commissioner’s rates. 
Successful contractor shall post a qualified Engineer at site during execution that shall follow 
necessary instruction given by the Bank's Engineer from time to time including keeping proper 
record of chemicals and cement brought at site including maintaining the record of day-to-day 
consumption. 
Place: 
Date:                                                          Signature of Tenderer with seal 
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Section F 
SAFETY CODE 

 
1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 
kept in a readily accessible place. 
 
2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 
 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 
 
5. The excavated material shall not be placed within 1.5 meters of the edge of trench of half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 
 
6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 
 
7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalts, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand gloves. 
 
9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 
 
10. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 
 
11. The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 
 
To strictly follow health related protocol at work site as advised by authority/authorities.  
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ELECTRICAL SAFETY 
 

1. All the temporary electrical power for carrying out various services at site such as cutting / 
drilling machine shall be provided through properly rated earth leakage protection devices 
(ELCB).  
2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.  
3. Electrical power cables / wires used shall be properly rated and joints should be avoided. If 
there, the joint should be proper and insulated.  
4. All electrical appliances i.e., welding, drilling, cutting machine, etc. shall be safely and securely 
earthed to prevent leakage current while in operation.  
5. Before commencing the welding work for the first time on any day, fire section shall be 
informed.  
6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing fires, in 
addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked, and 
kept at site at convenient location.  
7. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plugs, 
etc. as applicable depending upon the requirement of the work, shall be used by the workmen 
to prevent occupational health hazards.  
8. The safety belt shall be sued by the workmen while working from height for more than 10 feet 
from ground level. 
9. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 
kind of materials/waste. 
10. Power supply shall be switched off from the Mains when equipment is not in use.  
11. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily 
basis, removed from site, and stored at the designated place in proper manner. 
12. The work site shall be properly illuminated during the work. 
13. All the electrical works should be carried out by licensed / authorized electricians / wiremen. 
14. Portable battery-operated lights may be used at work site to avoid laying of temporary wire 
for lights. 
15. Necessary barricading and signage boards of good quality shall be fixed at conspicuous 
locations at the work site. 
16. Aluminum / steel ladders should have proper rubber insulation at the base and wherever 
required, these ladders shall be kept on electrical insulating safe rubber mats.  
 
Place: 
 
Date:                                                              Signature of the tenderer with Seal 
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FIRE SAFETY 
i.  Cutting / drilling machine and other electrically operated equipment’s used at site shall be 
plugged into correctly rated electrical outlets. 
ii.    Only ISI marked 3 pin plug and other appliances and equipment’s shall be used. 
iii.   Electrical power cables/wires used shall not have any joints and shall be properly rated. 
iv.   All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely 
earthed to prevent leakage current while in operation.  
v.    Before commencing the welding work for the first time on any day, fire section shall be 
informed and only after the site inspection by the Fire officers/Personnel, work shall be started.  
vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 
vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 
viii. Used paint drums shall be stored in specified store only after closing them properly.  
ix.   Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug 
etc. depending upon the requirement of the work shall be provided by the contractor to the 
workmen to prevent occupational health hazards. 
x. The safety belt shall be provided by the contractor and used by the workmen while working 
from height for more than 10’ from Ground level. 
xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 
kind of materials/waste.  
xii. Both the staircase doors shall be normally kept closed.  
xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 
xiv. Power supply shall be switched off from the mains when equipment is not in use.  
xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 
removed from site, and stored at the designated place in proper manner.  
xvi. Any debris generated from the work shall be collected on daily basis, removed from site, and 
stored at the designated place in proper manner.   
xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen 
while working beyond office hours. 
 
 
Place: 
Date:                                                                     Seal & Signature of the Tenderer. 
 
I/We hereby declare that we have read and understood the Safety/Electrical/Fire code of the 
tender and will fully abide by the same, should the work tender be awarded to me/us.  
 
 
Place:                                                             
Date: 
Signature & seal of the contractor 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR 

 
Section G 

Conditions of contract - commercial 
 

THE CONDITIONS HEREINBEFORE REFERRED TO 
 
1. Definations 

(a) "Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and 
successors.  

 
(b) The Contract means all the documents forming the tender and acceptance thereof together with 

any correspondence leading thereto and the formal agreement executed between the competent 
authority on behalf of the Employer and the Contractor, together with the documents referred to 
therein including the General Conditions, Special Conditions, General rules and instructions to 
bidders, the Technical specifications, designs, drawings, correspondences exchanged and 
instructions issued from time to time by the Engineer-in- Charge. All these documents taken 
together, shall be deemed to form one contract and shall be complementary to one another.  

(c) "Site" shall mean the site of the Contract works including any building and erections thereon and 
any other land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.  

(d) The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking 
the works and shall include the legal personal representative of such individual or the successors 
of such firm or company and the permitted assignees of such individual, firm or company. 

 
(e) Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the 

Bank to inspect the works. The Contractor shall afford the Bank's Engineer every facility and 
assistance for inspecting the works and materials, and for checking and measuring time and 
materials. Neither the  

 
The Bank's Engineer or any representative of the Bank shall have power to give notice to the 
Contractor or his representative of non-approval of any work or materials and such work shall be 
suspended or the use of such materials shall be discontinued.  
 

(f) The work will, from time to time, be examined by the Bank's Engineer/Bank's representative but 
such examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is completed. 
Subject to the limitation of this clause the Contractor shall take instructions only from the Bank's 
Engineer. 

 
(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent 

(unless delivered personally or otherwise proved to have been received) by registered post /email 
to the last known private or business address or registered office or email ID and shall be deemed 
to have been received when in the ordinary course of post, it would have been delivered. 
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(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns Insolvency 
Act or the Provincial Insolvency Act or any Act amending such original.  

 
(j) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted from

 the total of the items in the tender any sum either as percentage or otherwise, than the net prices 
of any item in the tender shall be the sum arrived at by adding to or deducting from the actual figure 
appearing in the tender as the price of that item a similar percentage or proportionate sum provided 
always that in determining the percentage of proportion of the sum so added or deducted by the 
Contractor the total amount of any Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the tender. The expression "Net rates" or "Net Prices" when used 
with reference to the Contract or accounts shall be held to mean rates or prices so arrived at.  

 
(k) "The Works” shall mean “Providing and fixing of Ceiling at Issue Department, First floor, Main 

Office Building, RBI Bhubaneswar, Odisha”. 
 
2. Scope of Contract 
 
(a)  The Contractor shall carry out and complete the said work in every respect in accordance with this 

Contract and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's 
Engineer may in his absolute discretion and from time-to-time issue further drawings and/or written 
instructions, details, directions, and explanations which are hereafter collectively referred to as 
"Bank's Engineer's Instructions" regarding, 
1. The   variation   or modification of   the design, quality, or quantity of works or the addition or 

omission or substitution of any work.  
2. Any discrepancy in the drawings or between the Schedule   of Quantities and/or Drawings   

and/or Specifications 
3. The removal from the site of any materials brought thereon by the Contractor and the substitution 

of any other material therefor. 
4. The removal and/or re-execution of any works executed by the Contractors. 
5. The dismissal from the works of any persons employed thereupon.  
6. The opening up for inspection of any work covered up. 
7. The amending and making good of any defects.  

 
(b)  The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's 

Engineer's Instructions provided always that verbal instructions, directions and explanations given 
to the Contractor or his representative upon the work by the Bank's Engineer shall, if involving a 
variation, be confirmed in writing by the Contractor within SEVEN days, and if not dissented from in 
writing within a further SEVEN days by the Bank's Engineer, such shall be deemed to be the Bank's 
Engineer's Instructions within the scope of Contract. 

 
3. Variations to be approved by Bank. 
The Contractor shall submit a statement of variations giving quantity and rates duly supported by 
analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance by the Bank shall form a 
supplementary agreement. The Bank shall not be liable for payment of such variations until these 
statements are sanctioned by it. 
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4. Drawings, Schedule of Quantities and Agreement 
 
The Contract shall be executed in duplicate, and the Bank and the Contractor shall be entitled to one 
executed copy each for his/her use. The Contractor on the signing hereof, shall be furnished by the 
Bank's Engineer, free of cost, one copy each of the said Drawings, if applicable and of the Specifications. 
Any further copies of such Drawings required by the Contractor shall be paid for by him. The Contractor 
shall keep one copy of all Drawings on the works and the Bank's Engineer, or his representative shall 
at all reasonable times have access to the same. Before the issue of the final certificate to the Contractor 
he shall forthwith return to the Bank all Drawings and Specifications. 
 
5. Contractor to provide everything necessary at his/her cost. 
 
The Contractor shall provide at his/her cost everything necessary for the proper execution of the works 
according to the intent and meaning of the Drawings/Schedule of Quantities and Specifications taken 
together whether the same may or may not be particularly shown or described therein provided that the 
same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the Drawings 
or between the Drawings/Schedule of Quantities and Specifications he shall immediately and in writing 
refer the same to the Bank's Engineer who shall decide which is to be followed. 
 
6. Authorities, Notices and Patents 
 

(a)  The Contractor shall bring to the attention of the Bank's Engineer all notices required by the said 
Acts, regulations, or byelaws to be given to any authority and pay to such authority, or to any public 
office all fees that may be properly chargeable in respect of the works and lodge the receipts with 
the Bank's Engineer. 
 

(b)  The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall 
defend all actions arising from such claims and shall himself pay all royalties, license fees, 
damages cost and charges of all and every sort that may be legally incurred in respect thereof. 

 
7. Setting out of Works 
 
The Contractor shall set out the works and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. 
If at any time, any error in this respect shall appear during the progress of the works or within a period 
of one year from the completion of the works, the Contractor shall, if so required, at his own expense 
rectify such error to the satisfaction of the Bank's Engineer. 
 
8 Materials & Workmanship to conform to Descriptions. 
 
All materials and workmanship shall, so far as procurable, be of the respective kinds described in the 
Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers' instructions 
and the Contractor shall upon the request of the Bank's Engineer furnish him with all invoices, accounts, 
receipt, and other vouchers to prove that the materials comply therewith. The Contractor shall at his 
own cost arrange for and/or carry out any test of any materials which the Bank's Engineer may require. 
 
9 Contractor's Superintendence & Representative on the works 
The Contractor shall give all necessary personal superintendent during the execution of the works and 
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as long thereafter as the Bank's Engineer may consider necessary until the expiration of the "Defects 
Liability Period" stated in the Appendix hereto. The Contractor shall also during the whole time the works 
are in progress employ a competent representative who shall be constantly in attendance at the works 
while the men are at work. Any directions explanations, instructions or notices given by the Bank's 
Engineer to such representative shall be held to be given to the Contractor. 
 
10.Dismissal of Workmen 
The Contractor shall on the request of the Bank's Engineer immediately dismiss from the works any 
person employed thereon by him who may, in the opinion of the Bank's Engineer be incompetent or 
misconduct himself and such persons shall not be again employed on the works without the permission 
of the Bank's Engineer. 
 
11. Access to Works 
The Bank and their representatives shall at all reasonable times have free access to the works and/or 
to the workshops, factories, or other places where the material is lying or from which they are being 
obtained and the Contractor shall give every facility to the Bank and their representative necessary for 
the inspection and examination and test of the materials and workmanship as required. No person not 
authorized by the Bank except the representatives of public authorities shall be allowed on the works at 
any time. 
 
12. Assignment and Sub-letting 
 
a) The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part/share 
thereof or any interest therein without the prior written consent of the Bank, and no undertaking 
shall relieve the Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 
 

b) No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer thinks 
proper at any time during the progress of the works to make any alterations in, or additions to, or 
omissions from the works or any alterations in the kind or quality of the materials to be used therein 
and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall alter, 
add to, or omit from, as the case may be, in accordance with such notice, but the Contractor shall 
not do any work extra to or make alterations or additions to or omissions from the works or any 
deviations from any of the provisions of the Contract, Stipulation, Specification or Contract Drawings 
without the previous consent in writing of the Bank's Engineer and the value of such extras, 
alterations, additions, or omissions shall in all cases be determined by the Bank's Engineers with 
the prior approval in writing of the Bank and the same shall be added to, or deducted from the 
Contract Amount, as the case may be, accordingly. 

 
13. Schedule of Quantities 
 
a) The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in 

accordance with the standard method of measurement. The mode of measurement for measurable 
items of work shall be as indicated in the sub-section "mode of measurement" under section. 
 

b) Any error in description or in quantity or in omission of items from the Schedule of Quantities shall 
not vitiate this Contract but shall be rectified and the value thereof shall be added to, or deducted 
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from, the Contract Amount (as the case may be) provided that no rectification of errors, if any, shall 
be allowed in the Contractor's Schedule of Rates. 

 
14. Sufficiency of Schedule of Quantities 
 
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of quantities and / or the 
Schedule of Rates and prices which rates and prices shall cover all his obligations under the Contract 
and all matters and things necessary for the proper completion of the works. 
 
15. Measurement of Works 
 
a) The Bank’s Engineer may from time to time intimate to the Contractor that he requires the works to 

be measured and the Contractor shall forthwith attend or send a qualified agent to assist the Bank's 
Engineer or his representative in taking such measurements and calculations and to furnish all 
particulars or to give all assistance required by any of them. 
 

b) Should the Contractor not attend or neglect or omit to send such Agent then the measurement 
taken by the Bank's Engineer, or a person approved by him shall be taken to be correct 
measurements of the works. Such measurements shall be taken in accordance with the Mode of 
Measurements detailed in the Specifications. The Contractor or his Agent may at the time of 
measurement take such notes and measurements as he may require. 
 

c) All Authorized extra works, omissions, and all variations made without the Bank's Engineers' 
knowledge, if subsequently sanctioned by him in writing with the prior approval in writing of the 
Bank, shall be included in such measurements. 

 
Procedure of recording Measurement Book: 
The following procedure shall be adopted for taking & recording   the Measurements of works 
The measurements shall be recorded and entered in the first instance by the contractor, and a hard 
copy shall be submitted to the department. All entries shall be made exactly as per the extant procedure 
for recording conventional MBs. 
These measurements shall be then checked by the junior Engineer/ AM (Tech) If Junior Engineer/ AM 
(Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform check of the measurements. The 
contractor shall incorporate all such changes or corrections, as may be done during these checks, to 
his draft measurements and submit to the department, the corrected measurement in the form of a book, 
duly hard bound with its page machine numbered. All the pages of this MB shall have full signature with 
date of the authorized official of the contractor and the official of the bank with name and designation. 
The test checking of these measurements shall be carried out by the concerned officials as per extant 
instructions. This book shall be treated as Measurement Book. 
The MB given by the contractor, duly bound, with its pages machine numbered, shall have no cutting or 
over- writing. In case of any error, the MB shall be cancelled, and the contractor shall re-submit a fresh 
MB, duly incorporating all corrections. This should be done before the corresponding bill is submitted to 
the department for payment. 
The concerned official shall record the necessary certificates    for their checks and test checks as per 
the extant procedure in the MB. It shall be the responsibility of the concerned officials to ensure that all 
the corrections have been incorporated in the  MB before they record their certificates. 
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All the pages of the Finalized MB shall have full signature with date of the authorized official of the 
contractor and the official of the bank with name and designation. The measurements taken by the 
bank`s engineer or a person approved by him shall be taken to be correct measurements of the work. 
All measurements shall be taken in accordance with Mode of Measurements detail in the specifications.   
 
16 Prices for extras etc. - Ascertainment of 
 
a) The Contractor may, when authorized, and shall, when directed, in writing by the Bank's Engineer 

with the approval of the Bank add to, omit from, or vary the works shown upon the drawings, or 
described in the Specification, or included in the Schedule of Quantities, but the Contractor shall 
make no additions, omissions or variation without such authorization or direction. A verbal authority 
or direction by the Bank's Engineer shall, if confirmed by him in writing within seven days, be 
deemed to have been given in writing. 
 

b) No claim for an extra item shall be allowed unless it shall have been executed under provisions 
hereof or by the authority of the Bank's Engineer with the concurrence of the Bank as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

c) The net rates or prices in the original tender shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work priced 
therein. 

d) Rates for all items, wherever possible, should be derived out of the rates given in the priced 
Schedule of Quantities. 
 

e) The net prices of the original tender shall determine the value of the items omitted provided if 
omissions vary the conditions under which any remaining items of works are carried out the prices 
for the same shall be valued hereof.  
 

f) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items of works are 
carried out or if the amount of any omission or additions relative to the amount of the whole of the 
Contract Works or to any part thereof shall be such that in the opinion of the Bank's Engineer the 
net rate or price contained in the Priced Schedule of Quantities or tender or for any item of the 
works involves loss or expense beyond that reasonably contemplated by the Contractor or it by 
reason of such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer 
shall fix such other price as in the circumstances he shall think reasonable and proper, with the 
prior approval in writing of the Bank. 
 

g) Where extra work cannot be properly measured or valued the Contractor shall be allowed day work 
prices as the net rates stated in the tender or the Price Schedule of Quantities or, if not so stated, 
then in accordance with the local day work rates and wages for the district; provided that in either 
case vouchers specifying the daily time (and if required by the Bank's Engineer the workmen's 
names) and materials employed be delivered for verification on to the Bank's Engineer or his 
representative at or before the end of the week following that in which the work has been executed. 
 

h) Extra item for variation of quantity: - The Contractor should note that unless otherwise stated the 
tender is strictly on item rate basis and his attention is drawn to the fact that rates for each item 
should be correct, workable and self-supporting. The quantities in the Schedule of Quantities 
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approximately indicate the total extent of work but may vary to any extent and may even be omitted 
thus altering the aggregate value of the contract. However, during the actual execution of work if 
the quantities of any of the items of work exceeds by more than 25 % of the tender quantities, the 
quantities of such items executed, by the authority of Bank’s Engineer, in excess of 25% of the 
tender quantity shall be considered as an extra item of work for which the contractors shall submit 
fresh rates supported by rate analysis worked on the actual cost basis plus 15% towards 
establishment charges, contractor’s over heads and profit. The rates for all such items of work, 
being current ones, will not be eligible for price adjustments due to increase or decrease in prices 
of materials and labour rates as per escalation formula, if any given in the tender. If any of the items 
of work is omitted from the accepted tender at the sole discretion of the Bank, the contractor shall 
not be entitled to any claim on this account. 
 

i) The measurement and valuation in respect of the Contract shall be completed within the "Period of 
final measurements" stated in the Appendix. 

 
17. Unfixed materials when considered to be Property of the Bank 
 
Where in any certificate (of which the Contractor has received payment) the Bank's Engineer has 
included the value of any unfixed materials intended for and/or placed on or adjacent to the works such 
materials shall become the property of the Bank and they shall not be removed except for use upon the 
works, without the written authority of the Bank's Engineer. The Contractor shall be liable for any loss of 
or damage to such materials. 
 
18. Removal of Improper Works 
 
The Bank's Engineer, shall during the progress of the works, have power to order in writing from time to 
time the removal from the works within such reasonable time or times as may be specified in the order, 
of any materials which in the opinion of the Bank's Engineer are not in accordance with the Specifications 
or the instructions of the Bank's Engineer, the substitution of proper materials and the removal and 
proper re-execution of any work executed with materials or workmanship not in accordance with the 
Drawings and Specifications or instructions; and the Contractor shall forth-with carry out such order at 
his own cost. In case of default on the part of the Contractor to carry out such order, the Bank shall have 
the power to employ and pay other persons to carry out the same; and all expense consequent thereon, 
or incidental thereto, as certified by the Bank's Engineer shall be borne by the Contractor, or may be 
deducted by the Bank from any moneys due, or that may become due, to the Contractor. 
 
19. Defects after Virtual Completion 
 
Any defect, shrinkage, settlement, or other faults which may appear within the "defect liability period i.e. 
one year from completion of work" stated in the Appendix hereto or, if none stated, then within twelve 
months from the date of completion of the work arising in the opinion of the Bank's Engineer from 
materials or workmanship not in accordance with the Contract, shall upon the directions in writing of the 
Bank's Engineer and within such reasonable time as shall be specified therein, be amended and made 
good by the Contractor, at his own cost and in case of default the Bank may employ and pay other 
persons to amend and make good such defects, shrinkage, settlements or other faults, and all damages, 
loss and expenses consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, loss and expenses shall be recoverable from him/her by the Bank or 
may be deducted by the Bank from any money due or that may become due to the Contractor, or the 
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Bank may in lieu of such amending and making good by the Contractor, deduct from any moneys due 
to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to the cost of amending 
such work and in the event of the amount retained hereof being insufficient, recover the balance from 
the Contractor, together with any expenses the Bank may have incurred in connection therewith. Should 
any defective work have been done or material supplied by any sub-Contractor employed on the works, 
who has been nominated or approved by the Bank's Engineer as hereof the Contractor shall be liable 
to make good in the same manners as if such work or material had been done or supplied by this 
Contractor and been subject to the provisions hereof. The Contractor shall remain liable under the 
provisions of this clause notwithstanding the signing of any Certificate or the passing of any accounts, 
by the Bank's Engineer. 
 
20. Other Persons Employed by Bank 
The Bank reserves the right to use the premises and any portions of the site for the execution of any 
work not included in this Contract which it may desire to have carried out by other persons and the 
Contractor shall allow all reasonable facilities for the execution of such work not included in this Contract 
which it may desire to have carried out by other persons and the Contractor shall allow all reasonable 
facilities for the execution of such work but shall not be required to provide any plant or materials for the 
execution of such work except by special arrangements with the Bank.  Such work shall be carried out 
in such manner as not to impede the progress of the works included in the Contract and the Contractor 
shall not be responsible for any damage or delay which may happen to or occasioned by, such work. 
 
21. Insurance in respect of Damage to Person & Property 
The Contractor shall be responsible for all injury to persons, animals or things, and for all structural and 
decorative damage to property which may arise from the operation or neglect of himself or of any 
nominated Sub- Contractor or any employee of either, whether such injury or damage arises from 
carelessness, accident or any other cause whatever in any way connected with the carrying out of this 
Contract. This Clause shall be held to include inter-alia, any damage to buildings, whether immediately 
adjacent or otherwise and any damage to roads, streets, footpaths, bridges, or way as well as all 
damages caused to the buildings and works forming the subject of this Contract by frost, rain, wind or 
other inclemency of weather. The Contractor shall indemnify the Bank and hold him harmless in respect 
of all and any expenses arising from any such injury or damage to persons or property as aforesaid and 
also in respect of any claim made in respect of injury or damage under any Acts of any award of 
compensation or damages consequent upon such claim. 
 
The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to deliver up the 
whole of the Contract works complete and perfect in every respect and to make good or otherwise satisfy 
all claims for damage to the property of third parties. 
 
The Contractor shall indemnify the Bank against all claims which may be made against the Bank by any 
member of the public or other third party in respect of anything which may arise in respect of the work 
or in consequence thereof and shall at his own expense arrange to effect and maintain, until the virtual 
completion of the Contract with an approved office a Policy of Insurance in the joint names of the Bank 
and the Contractor against such risks and deposit such policy or policies with the Bank's Engineer from 
time to time during the currency of this Contract. The Contractor shall also similarly indemnify the Bank 
against all claims which may be made upon the Bank whether under the Workmen's Compensation Act 
or any other statute in force during the currency of this Contract or at Common Law in respect of any 
employee of the Contractor or any Sub-Contractor and shall at his own expense effect and maintain, 
until the virtual completion of the Contract, with an approved Office a Policy of Insurance in the Joint 
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names of the Bank and the Contractor against such risks and deposit such Policy or Policies with the 
Bank from time to time during the currency of the Contract. 
 
The Contractor shall be responsible for any liability which may be excluded from the insurance policies 
above referred to and for all other damages to any person, animal, or property arising out of and 
incidental to the negligent or defective carrying out of this Contract. He shall also indemnify the Bank in 
respect of any costs, charges, or expenses arising out of any claim or proceedings and in respect of any 
award of or compensation or damages arising therefrom. 
 
The Bank shall be entitled to deduct the amount of any damage, compensation, costs, charges, and 
expenses arising or accruing from, or in respect of any such claims or damage from any or all sums due 
or to become due to the Contractor, without prejudice to the Bank's other rights in respect thereof. The 
Contractor shall, at his own expense, arrange to effect and maintain (until the virtual completion of the 
Contract) with an approved office, the following insurance policies in the joint name of RBI and the 
Contractor (RBI name should be kept first in the policy)  and deposit such policy or policies with the 
Bank from time to time during the currency of this Contract and these policies to be submitted within 14 
days of award of work or before start of the work at site whichever is earlier. 

1. Contractor All Risk i.e. C.A.R. Policy (including Storage) for the total amount of 
contract  

2. Workmen compensation policy.  
3. Third party liability policy with the limits as under  

(a) Rs.5 lakh in respect of damage to property for any one accident or occurrence subject to an 
overall ceiling of Rs.10 lakh. 

(b) Rs.2 lakh per person for any one accident or occurrence. 
 
22. Date of Commencement & Completion 
 
The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated in the 
Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall thereupon 
and forthwith begin the works and shall regularly proceed with and complete the same (except such 
paint or other decorative work as the Bank's Engineer may desire to delay) on or before the "Date of 
Completion" stated in the Appendix subject nevertheless to the provisions for extension of time 
hereinafter contained.  
23.Damage for Non-completion. (Liquidity damage/ penalty for delay of work)  
 
If the Contractor fails to maintain the required progress of the works and fails to complete the works by 
the completion time stipulated in the Contract or within any extended time under time extension (under 
general instruction to tenderers) and the employer certifies in writing that in his opinion the same ought 
reasonably to have been completed, the Contractor shall pay the Employer the sum named as 
“Liquidated Damages” for the period during which the said works shall so remain incomplete and the 
Employer may deduct such damages from any moneys due to the Contractor. The contractor hereby 
specifically agrees and authorizes the Employer to deduct such liquidated damages, if any, from any 
installment of payment becoming due and payable to the contractor in terms of this contract or from the 
retention money." 
Penalty for Delay in Work: 
Penalty   @ 0.25% of the contract cost of tender per week & proportionately part thereof for the 
delayed period shall be levied from the bill depending upon overall actual extent of delays 
attributable to the Contractor's actions, subject to a maximum of 10% of the accepted tender 
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amount. 
 
24. Delay & Extension of Time 
 
If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of any 
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute with 
adjoining or neighboring owners or public authorities arising otherwise then through the Contractor's 
own default or (d) by the works or delays of other Contractors or Tradesmen engaged or nominated by 
the Bank and not referred to in the Schedule of Quantities and/or Specifications or (e) by reason of 
Bank's Engineer's instructions (f) by reason of civil commotion, local commotion of workmen or strike or 
lock-out affecting any of the building trades or (g) in consequence of the Contractor not having received 
in due time necessary instructions from the Bank's Engineer for which he shall have specifically applied 
in writing or (h) from other causes which the Bank's Engineer may certify as beyond the control of 
Contractor or (i) in the event, the value of the work exceeds the value of the Priced Schedule of 
Quantities owing to variation, the Bank's Engineer may with the previous approval in writing of the Bank 
make a fair and reasonable extension of time for completion of the Contract works; in case of such strike 
or lock-out the Contractor shall, as soon as may be given written notice thereof to the Bank's Engineer, 
but the Contractor shall nevertheless constantly use his endeavor to prevent delay and shall do all that 
may reasonably be required to the satisfaction of the Bank's Engineer to proceed with work. 
 
25. Failure by Contractor to comply with Bank's Engineer's Instructions 
 
If the Contractor after receipt of written notice from the Bank requiring compliance within ten days fails 
to comply with such further drawings and/or Bank's Engineer's instructions, the Bank may employ and 
pay other persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by the Bank on 
the Certificate of the Bank's Engineer as a debt or may be deducted by him from any moneys due to the 
Contractor. 
 
26.Termination of Contract by the Bank 
 
If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be adjudged an 
Insolvent or being an Incorporated Company shall have an order for compulsory winding up made 
against it or pass an effective resolution for winding up, voluntarily or subject to the supervision of the 
Court and the Official  
 
Assignee or the Liquidator in such acts of insolvency or winding up shall within seven days after notice 
to him requiring him to do so, to show to the reasonable satisfaction of the Bank's Engineer that he can 
carry out and fulfill the Contract and to give security therefor, if so, required by the Bank's Engineer. 
 
Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or 
other process of court attaching property to be issued, against the Contractor  
 
Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors of 
the Contractor or shall assign or sublet this Contract without the consent in writing of the Bank firsthand 
obtained. Or shall charge or encumber this Contract or any payments to you, or which may become 
due, to the Contractor then and there, 
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Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor: 
 

i) has abandoned the Contract, or  

ii) has failed to commence the works, or has without any lawful excuse under these Conditions 
suspended the progress of the works for fourteen days after receiving from the Bank's Engineer 
notice to proceed, or  

iii) has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or  

iv) has failed to remove material from the site or to pull down and replace work for seven days after 
receiving from the Bank written notice that the said materials or works were condemned and 
rejected by the Bank's Engineer under these conditions, or has neglected or failed persistently 
to observe and perform all or any of the acts, matters or things by this Contract to be observed 
and performed by the Contractor for seven days after written notice shall have been given to the 
Contractor requiring the Contractor to observe or perform the same. 

 
Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving seven 
days' notice in writing to the Contractor, determine the Contract, but without thereby affecting the powers 
of the Bank's Engineer or the obligations and liabilities of the Contractor, the whole of which shall 
continue in force as fully as if the Contract had not been so determined, and as if the works subsequently 
executed had been executed by or on behalf of the Contractor. And further, the Bank by his agents or 
servants may enter upon and take possession of the works and all plant, tools, scaffoldings, shade, 
machinery, steam and other power utensils and materials lying upon the premises of the adjoining lands 
or roads, and use the same as his own property or may employ the same by means of his own servants 
and workmen in carrying on and completing the works or by employing any other Contractor or other 
person or persons to complete the works, and the Contractor shall not in any way interrupt or do any 
act, matter or thing to prevent or hinder such other Contractor or other person or persons employed for 
completing and finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the Bank's Engineer shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so within a 
period of fourteen days after receipt thereof by him, the Bank may sell the same by public auction, and 
give credit to the Contractor for the net amount realized. The Bank's Engineer shall thereafter ascertain 
and certify in writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the 
value of the said plant and materials so taken possession of by the Bank and the expenses or loss which 
the Bank shall have been put to in procuring the works to be completed, and the amount, if any, owing 
to the Contractor and the amount, which shall be so certified, shall thereupon be paid by the Bank to 
the Contractor or by the Contractor to the Bank, as the case may be, and the Certificate of the Bank's 
Engineer shall be final and conclusive between the parties. 
 
27. Termination of Contract by Contractor 
 
If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall be in arrears 
and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid shall have 
been given by the Contractor to the Bank, or if the Bank interferes with or obstructs the issue of any 
such certificate, or if the Bank shall repudiate the Contract, or if the works be stopped for three months 
under the order of the Bank's Engineer or the Bank or by any injunction or other order of any Court of 
Law, then and in any of the said cases, the Contractor shall be at liberty to determine the Contract by 
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notice in writing to the Bank, through the Bank's Engineer, and he shall be entitled to recover from the 
Bank, payment for all works executed and for any loss he may sustain upon any plant or materials 
supplied or purchased or prepared for the purpose of the Contract. 
 
In arriving at the amount of such payment, the net rates contained in the Contractor's original tender 
shall be followed, or where the same may not apply, valuation shall be made. 
 
28. Certificate & Payments 
 
The Contractor shall be paid by the Bank from time to time by installments under Interim Certificates to 
be issued by the Bank's Engineer to the Contractor on account of the works executed when in the 
opinion of the Bank's Engineer work to the approximate value named in the Appendix as Value of work 
for Interim Certificates (or less at the reasonable discretion of the Bank's Engineer) has been executed 
in accordance with the Contract. No certificate of the Bank's Engineer shall of itself be conclusive 
evidence that any works or materials to which it relates are in accordance with the Contract neither will 
the Contractor have a claim for any amounts which the Bank's Engineer might have certified in any 
interim bill and paid by the Bank and which might subsequently be discovered as not payable and in 
this respect the Bank's decision shall be final and binding. 
 
The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 
secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 
 
The Bank's Engineer shall have power to withhold any certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 
 
The Bank's Engineer may by any certificate make any correction in any previous certificate which shall 
have been issued by him. 
 
No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to ensure the 
works and keep them insured till the completion of the work. 
 
Payments upon the Bank's Engineer's Certificate shall be made within the periods named in the 
Appendix as "Period for honor of Certificate" after such Certificates have been delivered to the Bank. 
 
29. Delayed Payment 
 
Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by the Bank's 
Engineer hereunder shall, if not paid within the "Period for honoring Certificate" named in the Appendix, 
carry interest at the rate named in the Appendix, as the "Rate of Interest for Delayed Payment" from the 
date upon which such sum ought to have been paid by the Bank until the payment. 
 
30. Settlement of Dispute by Arbitration 
 
The decision, opinion, direction, certificate of payment issued by the Engineer-in-Charge in respect of 
all or any of the excepted matters as provided in the contract shall be final, conclusive and binding on 
the parties hereto and shall be without appeal. Such decision may be in the form of a final certificate or 
otherwise.  
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The decision of the Bank's Engineer with respect to any of the excepted matters shall be final, but if 
either the Bank or the Contractor be dissatisfied with the decision of the Bank's Engineer on a matter, 
question or dispute of any kind (except any of the excepted matters) or as to the withholding by the 
Bank's Engineer of any Certificate to which the Contractor may claim to be entitled, then and in any such 
case, either party (the Bank or the Contractor) may within 28 days after receiving notice of such decision 
given a written notice to the other party through the Bank’s Engineer requiring that matters in dispute be 
arbitrated upon. Such written notice shall specify the matters which are in dispute or difference of which 
such written notice has been given and no other shall be and is hereby referred to the arbitration and 
final decision of an arbitrator to be agreed upon as appointed by both the parties or, in case of 
disagreement as to the appointment of a single arbitrator, to the appointment of two arbitrators, one to 
be appointed by each party, which arbitrators shall, before taking upon themselves the burden or 
reference, appoint an Umpire.   
 
The arbitrator shall make his or their award within one year (or such further extended time as may be 
decided by him or them as the case may be with the consent of the parties) from the date of entering on 
the reference. In case during the arbitration proceedings the parties mutually settle or compromise their 
dispute or difference, on the parties filing their joint memorandum of the settlement or compromise, the 
arbitrator or the arbitrators as the case may be, shall make an award in terms of such settlement or 
compromise.  
 
The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or such 
further extended time as may be decided by him or them with the consent of the parties from the date 
of the Arbitrator entering on the reference. In case during the arbitration proceedings the parties mutually 
settle, compromise, or compound their dispute or difference, the Arbitrator or Arbitrators, as the case 
may be deemed to have been revoked and the arbitration proceedings shall stand withdrawn or 
terminated, with effect from the date on which the parties file a joint memorandum of settlement thereof, 
with the Arbitrator or Arbitrators as the case may be. 
 
Upon every or any such reference, the cost of and incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may determine, the 
amount thereof, or direct the same to be taxed as between attorney and client or as between party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne and paid. 
This submission shall be deemed to be a submission to Arbitration within the meaning of the Indian 
Arbitration and Conciliation Act,1996 or any statutory modification thereof. The Award of the Arbitrator 
or Arbitrations, as the case shall be final and binding to the parties. It is agreed that the Contractor shall 
not delay in carrying out the works by reasons of any such matter, question or dispute being referred to 
arbitration but shall proceed with the work with all due diligence and shall, until the decision of the 
Arbitrator or Arbitrators, as the case may be, given abide by the decision of the Bank’s Engineer and no 
Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the Contractor of his obligations to 
adhere strictly to the Bank’s Engineer’s instructions with regard to the actual carrying out of the works. 
The Bank and the Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right to action under the Contract. 
 
31. Right of Technical Scrutiny of Final Bill 
 
The Bank shall have a right to cause a technical examination of the works by any agency and the full 
and the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be made at the 
time of payment of the final bill. If because of this examination or otherwise any sum is found to have 
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been overpaid or over-certified it shall be lawful for the Bank to recover the sum. 
 
32. Bank Entitled to Recover Compensation Paid to Workmen 
 
In every case in which by virtue of the provisions of the Workmen’s Compensation Act, 1923, or any 
statutory modification or re-enactment thereof, Employer is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, Employer shall be entitled to recover from the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights of the Employer 
under the provisions of the said Act, Employer shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by Employer to the contractor 
whether under this contract or otherwise. Employer shall not be bound to contest any claim made against 
it under the provisions of the said Act, except on the written request of the contractor and upon his giving 
to Employer full security for all costs for which Employer might become liable in consequence of 
contesting such claim. 
 
33. Abandonment of Works 
 
If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever not require 
the whole or any part of the works to be carried out, the Bank's Engineer shall give notice in writing to 
the Contractor who shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage 
which he might have derived from execution of the whole works. 
 
34. Return of Surplus Materials 
 
Notwithstanding anything to the contrary contained in any of all the clauses of this Contract, where any 
materials for the execution of the Contract are procured with the assistance of the Bank by purchase 
made under orders or permits or licenses issued by Government the Contractor shall hold the said 
materials economically and solely for the purpose of the Contract and not dispose off them without the 
prior written permission of the Bank and return them to the Bank, if required by the Bank at the price to 
be determined by the Bank's Engineer having due regard to the condition of the materials, the price to 
be determined not to exceed the purchase price thereof inclusive of sales tax, octroi and other such 
levies paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition, the 
Contractor shall, in addition to being liable to action for contravention of the terms of licenses or permits 
and/or criminal breach of trust, be liable to the Bank all moneys, advantages or profits resulting or which 
in the usual course would have resulted to him by reason of such breach. 
 
35. Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual 
 
Without prejudice to any of the rights or remedies under this Contract, if the Contractor being an 
individual, dies, the Bank shall have the option of terminating the Contract without incurring any liability 
for such termination. 
 
36. Testing 
 
As required by Bank’s engineer, certificate/ purchase bill to be submitted if required. 
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37.    Prevention of Sexual Harassment 

a) The Contractor / Agency shall be solely responsible for full compliance with the provisions of "the 
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013. ln case 
of any complaint of sexual harassment against its employee within the premises of the Bank, the 
complaint will be filed before the Internal Complaints Committee constituted by the Contractor Agency 
and the Contractor/Agency shall ensure appropriate action under the said Act in respect to the complaint.   
b) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 
employee of the Bank shall be taken cognizance of by the Regional Complaints Committee constituted 
by the Bank.   
c) The contractor shall be responsible for any monetary compensation that may need to be paid in 
case the incident involves the employees of the contractor, for instance any monetary relief to Bank's 
employee, if sexual violence by the employee of the contractor is proved.   
d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues.   
e) The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank's premises.  
 
38.   Non-Disclosure Clause   

The Contractor shall not disclose directly or indirectly any information, materials and details of the Bank's 
infrastructure/systems/ equipments etc., which may come to the possession or knowledge of the 
Contractor during the course of discharging its contractual obligations in connection with this agreement, 
to any third party and shall at all times hold the same in strictest confidence. The Contractor shall treat 
the details of the contract as private and confidential, except to the extent necessary to carry out the 
obligations under it or to comply with applicable laws. The Contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or elsewhere without 
the previous written consent of the Employer. The Contractor shall indemnify the Employer for any loss 
suffered by the Employer because of disclosure of any confidential information. Failure to observe the 
above shall be treated as breach of contract on the part of the Contractor and the Employer shall be 
entitled to claim damages and pursue legal remedies. The Contractor shall take all appropriate actions 
with respect to its employees to ensure that the obligations of non-disclosure of confidential information 
under this agreement are fully satisfied. The Contractor's obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement for whatever reason. 
 
39. Work at Site 

i. The contractor shall inspect the site and ascertain for himself the nature, character, and extent of 
work to be executed and shall include all items, whether specifically mentioned or not in the 
Specifications, Drawings, or Schedule of quantity to make with the intent and purpose of these 
Specifications. 

ii. Before submitting the quotations the Contractor is advised to inspect the site and understand the 
scope of the work fully. In case of any clarifications required, The Contractor may approach the 
Bank’s Engineer. 

iii. The laborer of the Contractor will not be allowed to stay within the premises except during the work. 

iv. The electric power required for the work can be drawn from the existing supply point available a 
site. Necessary switch boards with fuse, wires etc. and other accessories required for drawing the 
power to site will have to be arranged by the contractor. 
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v. Permission, if any, required from the local bodies shall have to be obtained by the contractor at his 
own cost. 

vi. The entire materials for the work shall be brought to the working area through the staircase only 
and the lifts of the Bank shall not be used for the purpose. 

vii. The intending Contractor may obtain any clarifications regarding the tender from the office of the 
AGM, Estate Department, Reserve Bank of India, Bhubaneswar. 

viii. The Contractor may please note that the area involved for this work is inside the office Building. 
This building, therefore, is in occupation. The Contractor, therefore, will have to carry out his work 
without causing any inconvenience to the staff working in the Premises. 

ix. The work area required to be cleared of debris on a day-to-day basis without any additional cost to 
the Bank. 

x. At the site of work either the contractor himself should be present to supervise the work or else 
make necessary arrangements to post a qualified supervisor to supervise the work at site. Any 
instructions given by the Bank’s engineer to the supervisor will be construed to have been given to 
the contractor and similar compliance expected from him. 

xi. Any damage caused to the Bank’s/other property (inside the premises) shall be made good by the 
contractor at his own cost.  

xii. The contractor shall ensure that the labourers employed by him have some official valid documents 
(OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate security related checks 
on them. In case the labourers do not have any document to prove their identity they may not be 
allowed to enter the Bank building premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 
 
 Place:                                                                      Signature of Tenderer 
 Date:        Name and designation: 
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Section H 
 
A bidder is liable for debarment/disqualification from bidding on the following rounds:  
 

1. If it is determined that the bidder has committed the following acts or omissions in contravention 
of the code of integrity: 
 

a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either directly 
or indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence 
the procurement process. 
b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial or other 
benefit may be obtained, or an obligation avoided. 
c) Any collusion, bid rigging or anticompetitive behavior that may impair the transparency, fairness and 
the progress of the procurement process. 
d) Improper use of information provided by the procuring entity to the bidder with an intent to gain unfair 
advantage in the procurement process or for personal gain. 
e) Any financial or business transactions between the bidder and any official of the procuring entity 
related to tender or execution process of contract: which can affect the decision of the procuring entity 
directly or indirectly. 
f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to influence 
the procurement process.  
g) Obstruction of any investigation or auditing of a procurement process. 
h) Making false declaration or providing false information for participation in a tender process or to 
secure a contract;  
i) Failed to disclose conflict of interest. 
j) Failed to disclose any previous transgressions made in respect of the provisions of sub-clause(i) with 
any public institution / entity in India or any other country during the last three years or of being debarred 
by any public procuring institution / entity 
  
2. For any actions or omissions by the bidder other than violation of code of integrity, which in the opinion 
of the Bank warrants debarment, for the reasons like supply of sub-standard material, on-supply of 
material, abandonment of works, substandard quality of works, failure to abide terms of the tender etc. 
 
3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 1988; or 
(b) the Indian Penal Code or any other law for the time being in force, for causing any loss of life or 
property or causing a threat to public health as part of execution of a public procurement contract. 
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Undertaking regarding declaration of debarment by public institution(s) 
(To be submitted by the tenderer on their letterhead) 

 
Name of Work: Providing and fixing of Ceiling at Issue Department, First floor, Main Office 
Building, RBI Bhubaneswar, Odisha 
 
 1. I / we ...........................................................(Name of the bidder) declares that 
(a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public institution 
/ entity in India or any other country as on ……………………. (last date of submission of bid). 
(b) I / we or any of our allied firm* have not made any transgression in respect of the code of integrity 
with any public institution / entity in India or any other country in last three years as on.... …………(last 
date of submission of bid). 
(c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are debarred / 
suspended / blacklisted by any public institution / entity in India or other country on or before award of 
work for the captioned work. 
 
2.I / we............................................................... (Name of the firm) declare that I /we or our allied firm* 
................................................ (Name of the allied firms(s)) is / are debarred / suspended/ blacklisted by 
…………………………………………….. (Name and address of public institution in India or any other 
country) and the same effective up to ............................................................... (date). A copy of such 
letter is attached for your information and record. 

 
 
 
 

(Seal and signature of the applicant)  
Date:  
Place:  
 
 
Note: Strike out one of the above two declarations which is not applicable 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 
majority shares are owned by the banned / suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firms. 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Annexure I 

 
ARTICLES OF AGREEMENT 

 
ARTICLES OF AGREEMENT made on __________ between the RESERVE BANK OF INDIA, 
BHUBANESWAR having its Central Office at Mumbai 400001 (Hereinafter called "The Bank") of 
the one part and _____________________________ (hereinafter called " the Contractor") of the 
other part.        
 
WHEREAS the Bank desirous of carrying out “Providing and fixing of Ceiling at Issue 
Department, First floor, Main Office Building, RBI Bhubaneswar, Odisha” and has caused 
Drawing and Bills of Quantities showing and describing the work to be done to be prepared by 
or under the direction of Bank’s Engineer.        
 
AND WHEREAS the contractor has agreed to execute upon and subject to the conditions set 
forth herein and to the conditions set forth in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract ( all of which are collectively hereinafter referred to as “the 
said Conditions”) the works shown upon the said Drawings and / or described in the said 
Specification and included in the Schedule of Quantities at the respective rate therein set forth 
amounting to the sum as therein arrived at or such other sum as shall become payable there 
under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS  : -  
 

1. In consideration of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and 
the Schedule of Quantities. 
 

2. The Bank shall pay the contractor the said Contract Amount or such other sum as shall become 
payable, at the times and in the manner specified in the said Conditions.  
 

3. The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of 
construction, quality of materials, progress and completion of the project etc. shall mean the 
Deputy General Manager (Technical), or any other person designated for the purpose by the 
Reserve Bank of India. As far as the operation of the provision of the contract viz. clause relating 
to settlement of disputes through arbitration, the term “Bank’s Engineer” shall be read as Deputy 
General Manager / Officer-in-charge, of the Estate Department, Reserve Bank of India, 
Bhubaneswar. 
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4. The said Conditions and Appendix thereto shall be read and construed as forming part of this 
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said 
Conditions perform the agreements on their part respectively in the said Conditions contained. 
 

5. The plans, agreement and the documents mentioned herein shall form the basis of this Contract. 
 

 
6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a Contract 

to carry out the work in respect of Tender for Providing and fixing of Ceiling at Issue 
Department, First floor, Main Office Building, RBI Bhubaneswar, Odisha to be paid for 
according to actual measured quantities at the rates contained in the Schedule of quantities or 
as provided in the said Conditions.        

 

7. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works, installation of sanitary work and fittings, permanent water supply, electrical 
installations, fittings, and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of such works. 

8. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to 
or omitting any items of work or having portions of the same carried out without prejudice to this 
Contract. 

9. The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment’s etc., which may come to the possession or 
knowledge of the Contractor during discharging its contractual obligations in connection with this 
agreement, to any third party and shall at all times hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor 
shall not publish, permit to be published, or disclose any of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Bank. The Contractor shall 
indemnify the Bank for any loss suffered by the Bank because of disclosure of any confidential 
information. Failure to observe the above shall be treated as breach of contract on the part of the 
Contractor and the Bank shall be entitled to claim damages and pursue legal remedies. The 
Contractor shall take all appropriate actions with respect to its employees to ensure that the 
obligations of non-disclosure of confidential information under this agreement are fully satisfied. 
The Contractor's obligations with respect to non-disclosure and confidentiality will survive the 
expiry or termination of this agreement for whatever reason. 

10.  The contractor hereby agrees to commence the work from 14th day of date of work award letter 
and to complete the entire work within 30 days subject nevertheless to the provisions of extension 
of time in writing by such form (I.e. by way of deed of agreement or by exchange of letters / email) 
as may be mutually decided by the parties.  

11.   All payments by the Bank under this contract will be made only at Bhubaneswar. 
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12. All disputes arising out of or in any way connected with this agreement shall be deemed to have 
arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to determine the 
same.  
 

13. The several parts of this Contract have been read by the Contractor and fully understood by the 
Contractor.   
 

14. The original tender submitted by the successful contractor, a complete set of tender drawings 
which were made available to the tenderer or made available for inspection by the intending 
tenderers, all the correspondence exchanged between the Bank and the successful tenderer 
after the date of opening of the tender till the date of award of the contract and the work order 
having letter no. BBS.ESTT.ESAD.No.__________________ dated ________ will form part of 
the agreement.                

15.  The contractor/agency shall be solely responsible for full compliance with the provisions on 
prevention of Sexual harassment of Women at work place under Prevention, Prohibition and 
Redressal Act 2013. In case of any complaint of sexual harassment against its employee within 
the premises of Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor/agency and the contractor/agency shall ensure appropriate action 
under the said Act in respect of the complaint.   

(a) Any complaint of sexual harassment from any aggrieved employee of the contractor against 
any employee of the Bank shall be taken cognizance of by the Regional Complaints Committee 
constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may need to be paid 
in case of incident involves the employee of the contractor, for instance any monetary relief to 
Bank’s employee, if sexual violence by the employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the prevention of sexual 
harassment at workplace and related issues.  

(d) The contractor shall provide a complete and updated list of its employees who are deployed 
within the bank’s premises. 

16.  Contractors shall comply with minimum wage Act, labour Act and any other act, in force. 
Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to lapses by the 
contractor in complying with the statutory norms/ requirements shall be paid by the contractor, 
without any claim to the Bank. 

17. Governing Language 
 
This Agreement has been executed in English and Hindi. If Hindi translation of this Agreement 
conflicts with the English version or contains terms in addition to or different from the English 
version, the English version shall prevail. 
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IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these 
presents and two duplicates thereof the day and year first hereinabove written. (If the Contractor 
is a partnership or an individual). 
 
IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 
authorized officials and the Contractor has caused its common seal to be affixed hereunto and 
the said two duplicates/ has caused these presents and the said two duplicates hereof to be 
executed on its behalf, the day and year first hereinabove written, (If the Contractor is a 
Company).  

 
भारतीय �रजवर् बैंक की और से हस् ताक्ष�रत   ठेकेदार की और से हस् ताक्ष�रत  
और सुपुदर्       और सुपुदर्   
 
SIGNED AND DELIVERED BY    SIGNED AND DELIVERED BY 
  Reserve Bank of India by the hand of   the Contractor by the hand of  
 
  ____________________________   _____________________________ 
  (Name & Designation)    (Name & Designation) 
____________________________                    _____________________________ 
   
____________________________  _____________________________ 
 
 गवाह/In the presence of:    गवाह/In the presence of: 
  
  i) __________________________   i) ___________________________ 
 
  पता /Address_____________________  पता /Address___________________ 
 
  ____________________________   _____________________________ 
 
ii) __________________________   ii) ___________________________ 
 
  पता /Address_____________________  पता /Address___________________ 
 
  ____________________________   _____________________________ 

 

 

 

 

 



  
   
 

45 
 

Annexure - II 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We………………………………..………………………….(Name of the 
Bidder and address of their registered office) do hereby constitute, appoint and authorize Mr./Ms. 
………………………… ……………………………………..…… ………(Name and residential address of 
Power of Attorney holder) who is presently employed with us and holding the position of 
………………………………………………………….………………. 
as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our bid for the “Tender for Providing and fixing of Ceiling at Issue 
Department, First floor, Main Office Building, RBI Bhubaneswar, Odisha” on Item Rate Contract basis 
for Reserve Bank of India including signing and submission of all documents and providing information / 
responses to RBI, representing us in all matters before RBI, and generally dealing with RBI in all matters 
in connection with our proposal for the said Project.   
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always 
be deemed to have been done by us. 
Note:  
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished shall be irrevocable. 
Signature/(s) of the Bidder 
Name/(s) 
Stamp/Seal of the Bidder 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall be 
signed by the official whose signature and authority shall be verified). 
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Annexure III 
 

 
Appendix Hereinbefore Referred To 
 

1. Defects Liability Period Twelve months from the date of Virtual 
Completion Certificate 

2. Period of Final Measurement 1 months 
3. Date of Commencement From the date of letter of issue of work 

order. 
4. Date of Completion Date of virtual completion certificate. 
5. Liquidated damages Liquidated damages at the rate 0.25% of 

the contract amount per week of delay 
beyond stipulated period will be levied 
subject to maximum of 10% of the contract 
amount. 

6. Value of works for interim certificates Rs.10 lakh 
7. Retention percentage 5% from each bill (RA & Final bill) 
8. Installment of security deposit after 

virtual Completion 
RM as SD will be released after Defect 
liability Period subject to rectification of 
defects pointed out, (if any), satisfactorily. 

9. Period for honoring certificates One month for interim bills and 3 months 
for final bill. 

10. Interest for delayed payment In case of delayed payment of bills after 
submission of bill by the contractor and 
provided the bill submitted by the contractor 
is found to be in order, where interest is to 
be paid, the rate of interest should be the 
rate of interest of Provident Fund. 

 
 
 

Seal & Signature of Tenderer.  
                                                                              Name 

                                                                                                                    Designation 
                                                                                                                    Date 
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Annexure IV 
 
 

Schedule of Commercial Deviations 
We confirm that all commercial terms and conditions and specifications of the Bank except for deviations 
listed below: 
 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation 
proposed 

1 2 3 4 
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

 
 
 

Seal & Signature of Tenderer.  
                                                                              Name 

                                                                                                                    Designation 
                                                                                                                    Date 
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Annexure V 
Schedule of Technical Deviations 

We confirm that all technical terms and conditions and specifications of the Bank except for deviations 
listed below 
 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 

Seal & Signature of Tenderer.  
                                                                              Name 

                                                                                                                    Designation 
                                                                                                                    Date 
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Annexure – VI 
Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 

sharing land border with India 
(To be submitted by bidders on their letter head) 

To,  

The Regional Director 

Reserve Bank of India 

Estate Department, 2nd floor, 

Main Office Building, 

Bhubaneswar- 751001 

 

Name of Work: Tender for Providing and fixing of Ceiling at Issue Department, First floor, 
Main Office Building, RBI Bhubaneswar, Odisha 

 

Dear Sir, 

 

I / We ……………………………………. (Name of bidder) have read and understood the 

contents of the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its 

subsequent orders / revision issued by Public Procurement Division, Department of 

Expenditure, Ministry of Finance, Government of India regarding the restrictions on 

procurement from a bidder of a country which shares a land border with India.  

 

2. Based on the definitions mentioned in the above referred order and its subsequent revisions 

regarding the bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or  

ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or iv. is from a country sharing land border with India where 

Government of India is engaged in developmental projects. (Strikeout whichever of the 

above is not applicable).  
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3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements in 

this regard and is eligible to be considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also undertake that I/we 

…………..……(Name of bidder) will not sub-contract any work to a contractor from such 

country(ies) unless such contractor fulfils all the requirements under the above referred office 

memorandum / order. 

 

4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found 

to be false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to 

initiate any legal action in accordance with law including forfeiting of Earnest Money Deposit / 

Performance Bank Guarantee / Security Deposit and / or debarring us from participating in 

tenders invited by the Bank in future.  

 

 

Signature and name of the authorized signatory of the firm with Rubber Stamp  

 

Date:  

Place: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



  
   
 

51 
 

ANNEXURE- “VII” 
 

Format of Computerized Measurement Book 

भारतीय �रज़वर् बैंक 
RESERVE BANK OF INDIA 

भवुनेश्वर  कायार्लय 
BHUBANESWAR OFFICE 

 
कम्प्यटूर�कृत मापन पसु्तक 

 
COMPUTERISED MEASUREMENT BOOK 

 
(पेज 1 से __) 

(Pages 1 to __) 
 

 
 
यह पसु्तक M/s  ___________________________________________ से जार� क� गई है   
 
This Book is issued by M/s _____________________________________________  
 
 

प्रमा�णत �कया गया �क इस पसु्तक में __ पषृ्ठ हैं 
Certified that this book contains __ Pages 

 
                                                       
                                                      

िजस अ�धकार� को पसु्तक जार� क� जाती है,  

                                                    उसके हस्ताक्षर 
Signature of the official to whom  

                                                         the book is issued 
 
Signature of AGM-Estate Department 
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II 
सूची 

INDEX 
क्रम  स ं

SERIAL 
NO 

मदों के �ववरण 
PARTICULARS OF ITEMS 

पषृ्ठ स ं
PAGE NO 

   
   
   

   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

 
III 

मापन  पर�क्षण  का   साराशं  
Abstract of Test Check Measurement 

क्रम  स ं
SERIAL 

NO 

मदों के �ववरण 
PARTICULARS OF ITEMS 

पषृ्ठ स ं
PAGE 

NO 

रा�श 
AMOUNT 

अ�धकार� के 

हस्ताक्षर 
INITIAL OF 

THE OFFICER 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Measurement  

Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    

S. No. Description of item Unit Quantity 
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Page No. - __ 

Reserve Bank of India 

Estate Department 

Bhubaneswar 

 Cash Abstract 

Name of the work -   

Name of vendor:  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      
S. 

No. Description of item Unit Quantity Rate/Unit 
(in ₹) 

Amount 
(in ₹) 

      

      



  
   
 

55 
 

      

  
Total 

 

 
Page No. - __ 

Notes: All the sheets shall be ruled. (sheets shall be in triplicate in three colours - white, yellow and 

green respectively, as per the proforma given above). Each Measurement Book shall be Hard bound 

and submitted along with each RA Bill & Final Bill. 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Section I 

Technical Specifications 
 
The scope of work covers execution and completion of work of “Providing and fixing of Ceiling at 
Issue Department First floor, Main office Building, RBI, Bhubaneswar, Odisha” for the Reserve 
Bank of India in accordance with specifications prepared by the Bank’s Engineer and to the satisfaction 
of the Bank’s Engineer.  
 
Contract  
The form of contact shall be according to the Conditions of Contract”. The following clauses shall be 
considered as an extension and not in limitations of obligation of the contractor. 
 
Dimensions  
Figured dimension are in all cases to be accepted in preference to scales sizes. Large scale details take 
precedence over small scale drawings. In case of discrepancy the Contractor is to ask for clarification 
before proceeding with the work. 
 
Contractor to include in his rates 
 
The contractor shall include in his rates for all the items listed in this section. 
 
Contractor to Inspect Site 
The contractor shall visit and examine the site and satisfy himself as to the nature of the existing roads 
or other means of communications, the extent and magnitude of the work and facilities for obtaining 
materials and shall obtain generally his own information on all matters affecting the execution of the 
work. No extra charge made in consequence of any misunderstanding or incorrect information on any 
of these points or on the ground of insufficient description will be allowed. All expenses incurred by the 
contractor in connection with obtaining information for submitting this tender including his visits to the 
site or efforts in compiling the tender shall be borne by the bidder and no claims for reimbursement 
thereof shall be entertained. 
 
Gatekeeper and Watchman 
The contractor from the time of being placed in possession of the site must make arrangements for 
watching, lighting and protecting the work, al materials, workmen and the public by day and night on all 
days including Sundays and holidays at his own cost. 
 
Storage for materials  
The Contractor shall provide for all necessary sheds of adequate dimension for storage and protection 
of materials like cement, lime, timber and such other materials including tools and equipment which are 
likely to deteriorate by the action of sun, wind, rain or other natural causes due to exposure in the open. 
 
All such sheds shall be cleared away and the whole area left in good order on completion of the contract 
to the satisfaction of the Architects. 
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All materials which are stored on the site such as bricks, aggregates etc. shall be stacked in such a 
manner so as to facilitate rapid and easy checking of quantities of such materials. 
 
Cost of Transportation  
The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of supplies of 
goods and materials for this work on the site and in the places approved from time to time by the Bank’s 
Engineer. The Contractor shall allow in his price for transport of all materials controlled or otherwise to 
the site. 
 
Rates for non-tender items  
 
Rates of items not included in Schedule of Quantities shall be settled by the Bank’s Engineer as 
  
mentioned in the variation clause of the Contract Conditions. 
 
Rate to include 
 
The rates quoted shall be for all heights and depths and for finished work. 
 
To ascertain from Contractors for the other trades 
 
The contractor shall ascertain from other Contractors as directed by the Bank all particulars relating to 
their work with regard to the order of its execution and the position in which chases, holes and similar 
items will be required, before the work is taken in hand as no claims for extras will be allowed for cutting 
away work already executed in consequences of any neglect by the Contractors to ascertain these 
particulars beforehand. 
 
Testing of Material 
 
The contractor shall, before he place orders for supply of materials, furnish to the Bank’s Engineer at 
his own expense, samples of materials including patented products and those under specific makes, 
proposed to be used in the works, well in time, notwithstanding prior approval by Bank’s 
Engineer/Employer of such products and makes; such prior approval shall not constitute a waiver of the 
rule regarding approval of samples. In all cases makers/ manufacturers test certificates (if required) shall 
be produced by the contractor along with the samples for their goods/articles/ products/ 
processes/equipment. 
 
Clearing of Site 
 
The Contractor shall ensure to clear the site of all debris and left over materials at his own expense to 
the entire satisfaction of the employer and Municipal or other public authorities. 
 
Preparation of building for occupation and use on completion 
 
The whole of the work shall be thoroughly inspected by the Contractors and all deficiencies and defects 
set right. On completion of such inspection, the Contractor shall inform the employer in writing, that he 
was finished the work and it is ready for the Bank’s engineers’ inspection. 
On completion, the contractor shall clean all windows and doors and all glass panes including cleaning 
of all floors, staircase and every part of the work area including oiling of all hardware. He will leave the 
entire work area neat and clean and ready for immediate occupation and to the satisfaction of the 
employer. 
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Vouchers 
The Contractor shall furnish the employer with vouchers on request, to prove that the materials are as 
specified and to indicate the rates at which the materials purchased in order to work out the rate analysis 
of the non-tender items which he may be called upon to carry out thereafter. 
 
Protection 
The contractor shall properly cover up and protect all work throughout the duration of work until 
completion, particularly masonry / finish, mouldings, steps terrazzo or special floor finishes, staircases 
and balustrades, doors and windows frames, plaster angles, lighting and sanitary fittings, glass, paint 
work and all finishes. 
 
MATERIALS AND WORKMANSHIP 
 
The contractor under this contract bind himself to use first class materials. Quality of workmanship shall 
be of the highest order befitting the nature of the project. All work not upto the standard shall be 
summarily rejected, and the Contractor will be required to dismantle the defective work and redo the 
work at his own cost and risk. The decision of architect/employer regarding the quality/standard of 
workmanship shall be final and binding on the contractor. The ceiling sections should be independent 
which can accommodate further renovations. 
 
  
MATERIALS: - 
1. Materials shall be of the best approved quality and they shall comply with the respective latest 
IS code specified. 
2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be 
provided with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be paid 
nor any rebate, be recovered. 
3. All material shall be tested, if required, in any testing laboratory approved by the Assistant 
Engineer/ Assistant Executive Engineer / Engineer-in-charge, as per the testing guidelines issued by 
the Employer, which can be perused by the contractor from the office results of such tests in original 
issued by the laboratory shall be submitted to the Architects with copy to Assistant Engineer / Assistant 
Executive Engineer / Engineer-in-charge. The entire charges connected with such testing including for 
repeated tests if ordered by the Bank’s Engineer-in-charge shall be borne by the Contractor. 
4. All materials supplied by the Employer / any other specialist firm shall be properly stored and the 
Contractor shall be responsible for its safe custody until they are required on the works and till the 
completion of work. 
5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or Specified 
Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified herein under. 
6. All equipment’s and facilities for carrying out field test, if required, on materials shall be provided 
by the Contractors without any extra cost. 
Measurement: 
 
 
  
 
NAME AND ADDRESS OF THE CONTRACTOR:  
 
SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place: 
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Section J 
 

I. List of Approved Brand and / or Manufacturer of Material 
 
 

Sl no Items Approved list 
1 Ceiling VOX or equivalent approved 

 
 
 
 
 
NAME AND ADDRESS OF THE CONTRACTOR:  
 
SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
   
 

60 
 

 
Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Section K 

 
Tender for Providing and fixing of Ceiling at Issue Department First floor, Main office Building, 

RBI, Bhubaneswar, Odisha. 
 

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/24/25-26/ET/489 
 

Un- Priced Schedule of Quantities                     

 
 
 

Name of Contractor_____________________________________________ 
 

Address _____________________________________________________ 
 

Close Bid Date: - September 26, 2025, up to 14.00 Hrs. 
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Reserve Bank of India  
Estate Department  

Bhubaneswar 
  

“Providing and fixing of Ceiling at Issue Department First floor, Main office Building, RBI, 
Bhubaneswar, Odisha” 

 
  
Preamble  
  
The rates quoted shall include the following:  

1. The item and quantities indicated in the schedule of quantity are tentative and as per need 
of work and as decided by the Bank certain items/ quantities may not be required to be 
executed or may be executed with reduction in quantities to any extent. The contractor has 
to execute items/quantities as per direction of Bank and no claim on this account whatsoever 
it may will be entertained by the Bank in respect of non-operation of items/reduction in 
quantities.  

  
2. Charges required to comply with all the provision under contract labour Act 1970 (including 

subsequent revision if any) and rules therein.  
  

3. Providing for all costs and charges incurred by the contractor complying with all safety health 
and welfare regulations, appertaining to staff and work people employed on the site.  

  
4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair/ period and leave the site free from debris on completion of 
work to the satisfaction of the Employer.  

  
5. Providing electric lights, maintain system, all as required for the works and remove the 

temporary installations on completion  
  

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. 
and making good the damages matching to the surrounding specification at no extra cost to 
the Bank.  

  
7. Providing and erecting necessary scaffolding and providing access for work area as may be 

required for carrying out the repair works and for inspection of work at all levels and heights 
and removal the same after satisfactory completion of work.  

  
8. Charges for Inspecting the site and get acquainted with pertaining works just idea for works 

to be carried out before quoting the rates.  
  

9. Necessary charges towards providing service of a qualified supervisor on the work site 
during entire working hours and shall be who shall be available at work site to receive 
instructions from the Bank and act accordingly. 
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10. Contractors will have to submit a time bound programme just after the award of the work 
and get it approved from the Bank before commencement of work.  

  
11. The rates shall also include the removal and carting away all debris, etc from Bank’s 

premises.  
  

12. Contractors to provide the original invoices for every supply of materials for Bank’s 
verifications. If it is not provided and the materials found not as per specifications/ approved 
make shall not be measured for the payment.  

13. Curing the items of work involving the use of cement and waterproof paints.  

 

14. The rates should be inclusive of all relevant taxes, GST, labour cess, any other statutory 
dues applicable, transportation charge etc. and for all the accessories required for the 
completion of the work. No extra amount will be paid for whatsoever. All fluctuations in prices 
of all materials & labour shall be borne by the contractor.  

  

   

Place:                                                 Signature and Seal of the contractor  

                                                            Name & address    
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Reserve Bank of India 
Estate Department 

Bhubaneswar 

Un- Priced Schedule of Quantities             

Name of the Work: Providing and fixing of Ceiling at Issue Department First floor, Main office 
Building, RBI, Bhubaneswar, Odisha. 

Sl 
no 

Description of items Unit Qty 

1 Providing and fixing false ceiling at all height including providing and fixing of frame 
work made of special sections, power pressed from M.S. sheets and galvanized with 
zinc coating of 120 gms/sqm (both side inclusive) as per IS : 
277 and consisting of angle cleats of size 25 mm wide x 1.6 mm thick with flanges of 
27 mm and 37mm, at 1200 mm centre to centre, one flange fixed to the ceiling with 
dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, other flange of cleat 
fixed to the angle hangers of 25x10x0.50 mm of required length with nuts & bolts of 
required size and other end of angle hanger fixed with intermediate G.I. channels 
45x15x0.9 mm running at the spacing of 1200 mm centre to centre, to which the 
ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered flanges of 26 mm 
each having lips of 10.5 mm, at 450 mm centre to centre, shall be fixed in a direction 
perpendicular to G.I. intermediate channel with connecting clips made out of 2.64 
mm dia x 230 mm long G.I. wire at every junction, including fixing perimeter channels 
0.5 mm thick 27 mm high having flanges of 20 mm and 30 mm long, the perimeter of 
ceiling fixed to wall/partition with the help of rawl plugs at 450 mm centre, with 25mm 
long dry wall screws @ 230 mm interval, including fixing of VOX PVC Planks or 
equivalent approved  to ceiling section and perimeter channel with the help of dry 
wall screws of size 3.5 x 25 mm at 230 mm c/c., all  

Sqm 465.00 

  as per manufacturer's specification and also including the cost of making openings 
for light fittings, grills, diffusers, cutouts made with frame of perimeter channels 
suitably fixed, all complete as per drawings, specification and direction of the 
Engineer in Charge but excluding 
the cost of painting with: VOX PVC Celling Planks or equivalent approved 

    

        
 
 
Date:                                                     Signature of Contractor with address & Seal 
Place:    
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
 
 

Tender for Providing and fixing of Ceiling at Issue Department First floor, Main office Building, 
RBI, Bhubaneswar, Odisha. 

 
e-Tender no: RBI/Bhubaneswar Regional Office/Estate/24/25-26/ET/489 

 
 
 

Part -II 
 

Name of Contractor_____________________________________________ 
 

Address _____________________________________________________ 
 

Close Bid Date: - September 26, 2025 up to 14.00 Hrs. 
 
 
 
 
 

1. The bidders must submit the bid via online mode only through MSTC NEW COMMON 
PORTAL. 
 

2. In MSTC Portal, bidders are required to submit the Total Amount for each of individual 
items (including GST).  
 

3. Bidders are advised to not to quote the amount in this document. All amounts must be 
quoted online in MSTC Portal. All the items in the charts are shown as representational 
purpose only. 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
“Providing and fixing of Ceiling at Issue Department First floor, Main office Building, RBI, 

Bhubaneswar, Odisha” 
 

Preamble 
 

The rates quoted shall include the following: 
 
The item and quantities indicated in the schedule of quantity are tentative and as per need of work and 
as decided by the Bank certain items/ quantities may not be required to be executed or may be executed 
with reduction in quantities to any extent. The contractor has to execute items/quantities as per direction 
of Bank and no claim on this account whatsoever it may will be entertained by the Bank in respect of 
non-operation of items/reduction in quantities. 
 
Charges required to comply with all the provision under contract labour Act 1970(including subsequent 
revision if any) and rules therein. 
 
Providing for all costs and charges incurred by the contractor complying with all safety health and welfare 
regulations, appertaining to staff and work people employed on the site. 
 
Keeping the site free from debris arising from the works during the renovation/construction/repair/ period 
and leave the site free from debris on completion of work to the satisfaction of the Employer. 
 
Providing electric lights, maintain system, all as required for the works and remove the temporary 
installations on completion 
 
Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. and making 
good the damages matching to the surrounding specification at no extra cost to the Bank. 
 
Providing and erecting necessary scaffolding and providing access for work area as may be required 
for carrying out the repair works and for inspection of work at all levels and heights and removal the 
same after satisfactory completion of work. 
 
Charges for Inspecting the site and get acquainted with pertaining works just idea for works to be carried 
out before quoting the rates. 
 
Necessary charges towards providing service of a qualified supervisor on the work site during entire 
working hours and shall be who shall be available at work site to receive instructions from the Bank and 
act accordingly. 
 
Contractors will have to submit a time bound programme just after the award of the work and get it 
approved from the Bank before commencement of work. 
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The rates shall also include the removal and carting away all debris, etc from Bank’s premises. 
 
Contractors to provide the original invoices for every supply of materials for Bank’s verifications. If it is 
not provided and the materials found not as per specifications/ approved make shall not be measured 
for the payment. 
Curing the items of work involving the use of cement and waterproof paints. 
 
The rates should be inclusive of all relevant taxes, GST, transportation charge etc. and for all the 
accessories required for the completion of the work. No extra amount will be paid for whatsoever. All 
fluctuations in prices of all materials & labour shall be borne by the contractor. 
 
 
 
 
Place:                                                 Signature and Seal of the contractor 

Name & address 
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Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
Schedule of Quantities 

 
Name of the Work: Providing and fixing of Ceiling at Issue Department First floor, Main office Building, 

RBI, Bhubaneswar, Odisha. 
  

RESERVE BANK OF INDIA 

ESTATE DEPARTMENT, Bhubaneswar 

Name of Work -Providing and fixing of Ceiling at Issue Department First floor, Main office Building, 
RBI, Bhubaneswar    

Sl 
no 

Description of items Unit Qty Rate 
including 

GST 

 Amount 
including 

GST  

1 Providing and fixing false ceiling at all height including 
providing and fixing of frame work made of special 
sections, power pressed from M.S. sheets and 
galvanized with zinc coating of 120 gms/sqm (both 
side inclusive) as per IS : 
277 and consisting of angle cleats of size 25 mm wide 
x 1.6 mm thick with flanges of 27 mm and 37mm, at 
1200 mm centre to centre, one flange fixed to the 
ceiling with dash fastener 12.5 mm dia x 50mm long 
with 6mm dia bolts, other flange of cleat fixed to the 
angle hangers of 25x10x0.50 mm of required length 
with nuts & bolts of required size and other end of 
angle hanger fixed with intermediate G.I. channels 
45x15x0.9 mm running at the spacing of 1200 mm 
centre to centre, to which the ceiling section 0.5 mm 
thick bottom wedge of 80 mm with tapered flanges of 
26 mm each having lips of 10.5 mm, at 450 mm centre 
to centre, shall be fixed in a direction perpendicular to 
G.I. intermediate channel with connecting clips made 
out of 2.64 mm dia x 230 mm long G.I. wire at every 
junction, including fixing perimeter channels 0.5 mm 
thick 27 mm high having flanges of 20 mm and 30 mm 
long, the perimeter of ceiling fixed to wall/partition with 

Sqm 465.00 
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the help of rawl plugs at 450 mm centre, with 25mm 
long dry wall screws @ 230 mm interval, including 
fixing of VOX PVC Planks or equivalent approved  to 
ceiling section and perimeter channel with the help of 
dry wall screws of size 3.5 x 25 mm at 230 mm c/c. , all  

  as per manufacturer's specification and also including 
the cost of making openings for light fittings, grills, 
diffusers, cutouts made with frame of perimeter 
channels suitably fixed, all complete as per drawings, 
specification and direction of the Engineer in Charge 
but excluding 
the cost of painting with: VOX PVC Celling Planks or 
equivalent approved 

        

  Grand Total Including GST 
 

 

Note- Price should be quoted in MSTC portal only. If the price bid is submitted/uploaded in 
Part-I of the tender the bid is liable to be rejected.  
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