
 

भारतीय ररजर्व बैंक Reserve Bank of India 

संपदा वर्भाग Estate Department 

बेंगलूरु Bengaluru 
 

Notice Inviting Tender  
 

Reserve Bank of India, Bengaluru invites e-Tender through MSTC website from eligible 

empanelled vendors for Renovation of flat no KOR 409 & 505 at Reserve Bank Officers 

Quarters, Koramangala, Bengaluru. The e-Tender along with the detailed tender notice is 

available on the MSTC website at https://www.mstcecommerce.com/eprocn and the website 

of the RBI at https://www.rbi.org.in under the menu “Tenders”. 

 

2. All empanelled bidders must register themselves with the MSTC website to participate in 

the e-Tendering process. 

 

3. The estimated cost of the work is ₹9.56 lakh (Rupees Nine Lakh Fifty-six Thousand only) 

however the actual amount may vary. 

 
4. The schedule for the e-Tendering process is as under: 

A E-Tender No. 
RBI/Bangalore Regional Office/ 
Estate/30/25-26/ET/490 

B Mode of Tender 

e-Procurement System 
(Online Part I - Techno-Commercial Bid 
and Part II - Price Bid through 
www.mstcecommerce.com/eprocn) 

C 
Date from which tender document is 
available to parties to download 

September 17, 2025; 12.00 PM onwards 

D Start bid Date September 17, 2025; 12.00 PM onwards 

E Pre-Bid meeting September 24, 2025; 11.00 AM 

F Last date for submission of the tender October 08, 2025; till 10.00 AM 

G 
Date of opening of Part I (Technical bid) of 
tender 

October 08, 2025; 11:00 AM 

 
5. The Part-II i.e. price bid will be opened on the same day or at a later date as intimated by 

the Bank in respect of only those contractors/bidders who satisfy all criteria stipulated in       

Part-I. The Bank reserves the right to accept or reject any or all e-Tenders without assigning 

any reasons thereof. 

 

Note: All the tenderers may please note that any amendments / corrigendum to the e-Tender, 

if issued in future, will only be notified on the RBI and MSTC Website as given above and will 

not be published in the newspaper. 

 
Regional Director 

Reserve Bank of India 
Bengaluru 

https://www.mstcecommerce.com/eprocn
https://rbi.org.in/en/web/rbi
https://www.mstcecommerce.com/eprocn
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RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 

 

Tender  
 

For 

Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, 

Koramangala, Bengaluru 

Name of Tenderer: _______________________________________________________ 

Address:           ________________________________________________________ 

Part - I (Techno - Commercial Bid) 

 

 Activity Date 

1 
Date of availability of Tender in RBI Website 
and MSTC Portal 

September 17, 2025; 12.00 PM onwards 

2 Due date for submission of Tender October 08, 2025 till 10.00 AM 

3 Date of opening of Tender October 08, 2025 at 11.00 AM 

 
 

 
 
 
 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, except 

for the purpose of responding to RBI for the said purpose. The use of the contents of this document, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is 

strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian 

Law. 
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DISCLAIMER 

Reserve Bank of India, Estate Department, Bengaluru, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believe it to be 

in order, neither Reserve Bank of India nor any of its authorities or agencies nor any of their 

respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it.  

 

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries and they do not rely only on the information provided by RBI in submitting the 

Tender. The information is provided on the basis that it is non - binding on Reserve Bank of 

India or any of its authorities or agencies or any of their respective officers, employees, agents 

or advisors.  

 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid 

to persons or entities expressing interest. 
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NOTICE INVITING TENDER 
 

Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, 

Bengaluru 

Reserve Bank of India, Bengaluru invites e- tenders for the captioned work from Bank’s 

empanelled vendors/contractors under the said category of the work costing up to 10.00 

Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprocn). All interested empanelled vendors /contractors 

must register themselves with MSTC Ltd through the above-mentioned website to participate 

in the tendering process. The Schedule of e-Tender is as follows: 

a. Name of Work 
Renovation of flat no KOR 409 & 505 at Reserve Bank 

Officers' Quarters, Koramangala, Bengaluru 

b. Estimated Cost of the Work ₹9.56 lakh inclusive of GST 

c. e-Tender no RBI/Bangalore Regional Office/Estate/30/25-26/ET/490 

d. Mode of Tender 

e-Procurement System 

(Online: Part I - Techno-Commercial Bid and 

Part II - Price Bid through 

(www.mstcecommerce.com/eprocn) 

e. Date of NIT available to 

parties to download 
September 17, 2025; 12.00 PM onwards 

f. Date of Pre-Bid Meeting September 24, 2025 at 11.00 AM 

g. Date of starting of e-Tender 

for submission of Techno-

Commercial Bid and price Bid 

in MSTC Portal 

 September 17, 2025; 12.00 PM onwards 

h. Date and time of closing of 

online e-tender for submission 

of Techno-Commercial Bid & 

Price Bid 

 October 08, 2025 till 10.00 AM 

https://www.mstcecommerce.com/eprocn
http://www.mstcecommerce.com/eprochome/rbi)
https://www.mstcecommerce.com/eprocn
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Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and MSTC Website as given above and will not be published in the newspaper. 

 

 
 

 

 

 

 

 

 

 

 

 

 

i. Date and time of opening of 

tender 
 October 08, 2025 at 11.00 AM 

j. Transaction Fee   As charged by MSTC Ltd. 



 
 
 

Page 6 of 81 
Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru- Part I 

 
 

Important instructions for E-Procurement 

 

Bidders are requested to read the terms & conditions of the Techno-Commercial Bid before 

submitting your online tender.  

 

Process of e-Tender: 
 

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his / their bids 

electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price 

Bid will be done over the internet. The vendor should possess Class III signing type Digital 

Certificate. Vendors must make their own arrangement for bidding from a PC connected with 

internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded 

without Digital Signature). 

 

Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line through 

www.mstcecommerce.com/eprocn 
 

1) Vendors are required to register themselves online with www.mstcecommerce.com => 

e-Procurement => PSU/ Govt. depts. => Select RBI Logo => Register as Vendor => 

Filling up details and creating own user id and password => Submit. 

 

2) Vendors will receive a system generated mail confirming their registration in their e-

mail which has been provided during filling the registration form. In case of any 

clarification, vendors may contact RBI / MSTC before the scheduled time of the e- 

tender. 

Contact person (RBI): 

1. Shri Mitesh Kumar Singh (Asst. Manager, Tech-Civil, Estate Department);  

080-22180256 

2. Smt. Shweta Yadav (AGM, Estate Department) 

080-22180264  

Contact person (MSTC Ltd): 

1. Shri. J. Damodaran, Branch Manager:  

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/
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080-22287356 / 9841002253 (jdamodaran@mstcindia.co.in) 

2. Raveendranath, 76764 56095 

3. Arnab Sarkar  9986036012 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

MSTC central helpdesk no: 033-23400020/23400021/23400022 

Email: helpdesk@mstcindia.co.in 

 

B) System Requirements: 
 

i) Windows 7 or above Operating System. 

ii) IE-7 and above Internet browser. 

iii) Signing type Digital Signature 

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the 

system. 

 

To disable “Protected Mode” for DSC to appear in the signer box following settings may 

be applied. 

 

• Tools => Internet Options => Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 

Other Settings: 

• Tools => Internet Options => General => Click on Settings under “browsing history 

/ Delete Browsing History” => Temporary Internet Files => Activate “Every time I 

Visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools => Internet 

Options => custom level (Please run IE settings from the page www.mstcecommerce.com 

once) 

 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

www.mstcecommerce.com/eprocn. Tenders will be opened electronically on specified date 

and time as given in the tender. 

 

All entries in the tender should be entered in online Technical & Commercial Formats without 

any ambiguity. 

mailto:jdamodaran@mstcindia.co.in
mailto:mstceproc@gmail.com
mailto:helpdesk@mstcindia.co.in
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprocn
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Special Note towards Transaction fee: 

 

The vendors shall pay the transaction fee using “Transaction Fee Payment” link under “My 

Menu” in the vendor login. The vendors have to select the particular tender from the event 

dropdown box. The vendor shall have the facility of making the payment either through NEFT 

or online payment. On selecting NEFT, the vendor shall generate a challan by filling up a 

form. The vendor shall remit the transaction fee amount as per the details printed on the 

challan without making change in the same. On selecting online payment, the vendor shall 

have the provision of making payment using its Credit / Debit Card / Net Banking. Once the 

payment gets credited to MSTC’s designated Bank account, the transaction fee shall be auto 

authorized and the vendor shall be receiving a system generated mail. Transaction fee is 

non-refundable. A vendor will not have the access to online e-tender without making the 

payment towards transaction fee. 

 

Note 

Bidders are advised to remit the transaction fee well in advance before the closing time of 

the event so as to give themselves sufficient time to submit the bid. 

 

Information about tenders / corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their e-mail 

ID provided is valid and updated at the time of registration of vendor with MSTC. Vendors are 

also requested to ensure validity of their DSC (Digital Signature Certificate). 

 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

 

Bidding in e-Tender: 

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’ 

and ‘Price Bid’. 

b) The vendor(s) who have submitted transaction fee can only submit their Bids through 

internet in MSTC website www.mstcecommerce.com => e-procurement => PSU / 

Govt. depts. => Login under RBI => My menu => Auction Floor Manager => live event 

=> Selection of the live event. 

https://www.mstcecommerce.com/
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c) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common terms / 

Commercial specifications and save the same. After that, they should click on the 

‘Techno-Commercial Bid’. If this JAVA application does not run, then the vendor will 

not be able to save / submit his ‘Techno-Commercial Bid’. 

e) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording the 

same. Once the ‘Price Bid’ link becomes active and the details are filled up, vendors 

have to click on “save” to record the ‘Price Bid’. After both the ‘Techno-Commercial 

Bid’ & ‘Price Bid’ have been saved, vendor must click on the “Final submission” button 

to register the bids. 

f) Pages of Part I (Techno-Commercial Bid) of the tender where details shall be filled in 

and signed, shall be downloaded from the uploaded tender documents, details filled 

in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload 

documents. Multiple documents can be uploaded.  

g) In all cases, vendors are advised to use their own ID and Password along with Digital 

Signature at the time of submission of their bids. 

h) During the entire e-tender process, the vendors will remain completely anonymous to 

one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on 

the vendor. Any bid will be considered as the valid bid offered by that vendor and 

acceptance of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’ 

and the ‘Vendor’ for execution of the work. 

k) It is mandatory that all the bids are submitted with Digital Signature Certificate 

otherwise the same will not be accepted by the system. 

l) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part, without assigning any reason thereof. 

 
No deviation of the terms and conditions of the tender document is acceptable after 

opening of Part I of the tender. Submission of bid in the e-tender floor by any vendor 

confirms his acceptance of terms & conditions for the tender. Any order resulting from 

Techno-Commercial Bid (Part I) shall be governed by the terms and conditions mentioned 
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therein. The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reasons thereof. 

 

Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 
 

Vendors are requested to quote rates without GST on ‘Works Contract’ and the GST may be 

explicitly indicated in the column/ row specifically meant for that. No Change in quoted rates 

will be accepted. 
 

Important Note  

In the price bid due to number of words limitation of 1000 characters, complete description 

could not be accommodated, and description given thereof is brief. Before quoting rates, all 

the contractors must read the complete details of each item given in the schedule of quantities 

and other specifications/terms and conditions given in the Techno-Commercial Bid (Part I). 

For execution and rate purpose, the details given in schedule of quantities in the Techno-

Commercial Bid (Part I) will be implemented. 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
 

https://www.mstcecommerce.com/eprochome
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FORM OF TENDER 
 
To                                                                    Date 

  Place 

Regional Director, 

Reserve Bank of India, 

Estate Department, 

10-38, Nirupathunga Road, 

Bengaluru 560001 

 
Madam/ Dear Sir, 

Having examined the specifications, designs and Schedule of Quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of 

the works specified in the said memorandum and having acquired the requisite information 

relating thereto as affecting the tender, I / We hereby offer to execute the works specified in 

the said memorandum within the time specified at the rates mentioned in the attached 

Schedule of Quantities, specifications, and in accordance, in all respects, with the 

specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of 

Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract, 

Annexures and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable.       

MEMORANDUM 

 

(a) Name of work Renovation of flat no KOR 409 & 505 at 

Reserve Bank Officers' Quarters, 

Koramangala, Bengaluru 

(b) Estimated cost ₹9.56 lakh inclusive of GST 

(c) Retention Money to be 
deducted from the bills 

 5% from each bill (Maximum of 5% of 
contract amount). 

(d) Time allowed for completion 
of the work  

90 days from the 10th day of issue of work 
order 

(e) Liquidated Damages for 

delay in completion of the 

work 

0.25 % of the ‘Contract Amount’ per week 
subject to a ceiling of 10% of the ‘Contract 
Amount’. 
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(f) Defects Liability Period One Year from the date of ‘Virtual 
Completion’ of the work. 

I / We agree to: 

  

1. Should this tender be accepted, I / we hereby agree to abide by and fulfil the terms 

and provisions of the said conditions of the contract annexed here so far as they may 

be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the 

amount mentioned in the said conditions. 

 
 

 

   
 
Name of the firm: 
 
Signature of Authorized signatory along with date: 
 
Address of the firm: 
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INSTRUCTIONS TO BIDDERS 
 

1. E-tenders comprising Part I (Techno-Commercial Bid) and Part II (Price Bid) of the 

tender should be submitted in MSTC portal under RBI Portal for the work of 

Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, 

Koramangala, Bengaluru not later than 10 AM, October 08, 2025. Telegraphic, Fax, 

e-mail and any other mode of tenders shall not be accepted. No tender received after 

10 AM, October 08, 2025, shall be accepted by MSTC portal. 

 

2. Bidders may get their doubts clarified during pre-bid meeting in Main office. Any 

change in mode of meeting shall be intimated to bidders in advance. The Bank 

discourages stipulation of any additional conditions by the tenderers. However, in case 

the tenderers wish to include any condition / clarification, it shall be separately 

uploaded in MSTC Portal in their letter head. The clarifications / conditions etc. 

uploaded if any will be examined and after discussions with all the tenderers, the 

conditions that are acceptable to the Bank will be intimated to the tenderers. No 

request for any change in rate or conditions after the opening of the tender will be 

entertained. However, decision of the Bank on acceptance of conditions put by the 

bidders is final and binding. 

 

3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office 

at scheduled date and time. Part I (Techno-Commercial Bid) of the tender shall be 

opened at 11 AM, October 08, 2025. Part II (Price Bid) shall be opened on a 

subsequent date and time which shall be intimated to the bidders who are successfully 

qualified in Part I of tender.  

 

4. All information, correspondence letters, shall be submitted through email on email id 

estatebangalore@rbi.org.in and addressed to the Regional Director, Reserve Bank of 

India, Estate Department, Bengaluru. 

 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months 

from the date of opening of Part I of the tender which period may be extended by 

mutual agreement and the tenderer shall not cancel or withdraw the tender during this 

period.  

 

mailto:estatebangalore@rbi.org.in
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6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be firm 

and binding without any escalation whatsoever till the completion of the contract. Due 

to limitation in number of words in price bid in MSTC portal, full description may not be 

available. However, tenderer shall read all specifications/drawings/conditions from the 

Techno-Commercial Bid (Part I). 

 
7. For any item, if the rate and amount do not tally with respect to the bill of quantities, 

then the amount arrived on the basis of quoted rates shall only be considered. 

 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted 

himself / themselves with the terms and conditions of the Techno-Commercial Bid .  

 

9. If any of the document is missing, the tender may be considered invalid by the Bank 

at its discretion. No advice of any change in rate or conditions after opening of the 

tender will be entertained. 

 

10. The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines 

for e-procurement’. Transaction fee is non-refundable. A vendor will not have the 

access to online e-tender without making the payment towards transaction fee.  

 

11. The Reserve Bank of India does not bind itself to accept, the lowest or any tender and 

reserve to itself the right to accept or reject any or all the tenders, either in whole or in 

part, without assigning any reasons for doing so.  

 

12. On receipt of intimation from the Employer of acceptance of his / their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

thereof the successful bidder shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions but the written acceptance by the Reserve 

Bank of India of a tender will constitute a binding contract between the Reserve Bank 

of India and the person so tendering, whether such formal agreement is or is not 

subsequently executed. 

 

13. All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this Contract may be deducted from the Security Deposit if the 



 
 
 

Page 15 of 81 
Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru- Part I 

 
 

amount so permits and the Contractor shall, unless such deposit has become 

otherwise payable, within ten days after such deduction make good in cash the amount 

so deducted. 

 

14. The whole of the works included in the contract shall be executed by the contractor 

and the contract or any part/share thereof or any interest therein shall not be sublet 

without the written consent of the Bank. Engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting. In case of breach of these conditions, the Bank may serve a notice in 

writing on the contractor rescinding the Contract whereupon the security deposit shall 

stand forfeited to the Bank. 

 

15. The Contractor shall carry out all the work strictly in accordance with Design and 

drawings (if any), details, specifications and instructions of the Bank’s Engineer. If in 

the opinion of the Bank's Engineer changes have to be made in the design and with 

the prior approval in writing of the Employer they desire the Contractor to carry out the 

same, the contractor shall carry out the same without any extra charge. The Bank's 

decision in such cases shall be final and shall not be open to arbitration. 

 

16. A Schedule of Probable Quantities in respect of each work and specifications 

accompany these Instructions to Bidders. The Schedule of Probable Quantities is 

liable to alteration by omissions, deductions or additions at the discretion of the Bank.  

 

17. The tenderer must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a tender and for 

entering into a contract and must examine the drawings (if any) and must inspect the 

site of the work and acquaint himself with all local conditions, means of access to the 

work, nature of the work and all matters appertaining thereto.  

 
18. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, double scaffolding, plant and equipment, 

temporary lines for drawing plumbing and electricity supply arrangements (water and 

electricity may be made available at the available sources within the Bank’s Premises), 

protection of the public and safety of walls, buildings and all other erections, matters 
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or things and the Contractor shall take down and remove any or all such scaffolding, 

etc. as occasion shall require or when ordered so to do and fully reinstate and make 

good all matters and things disturbed during the execution of work and to the 

satisfaction of the Bank. The rates quoted shall be deemed to be for the finished work 

to be measured at site. The rates shall also be firm and shall not be subject to 

exchange variations, Labour conditions, fluctuations in freight charges or any 

conditions whatsoever. 

 

19. The rates for each item in Part II (Price Bid) in MSTC Portal shall be quoted 

excluding GST. Total Amount including GST shall be automatically calculated 

by the MSTC Portal and the total amount for all the items including the G.S.T will 

be taken as the total Contract Value. Each invoice / bill shall indicate amongst other 

things, the contractor’s PAN and GST Registration Number. Any change in GST on 

works contract will be adjusted. The contract value will also be subject to TDS / 

Withholding Tax as per statutes. While submitting the bill/ invoice for the work, the 

contractor shall clearly indicate the various components of GST involved in the work 

value. 

 

20. The quantities in the Schedule of Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be omitted thus altering the aggregate 

value of the Contract. However, during actual execution of work, if the quantities of 

any of the items of work exceeds by more than 25% of the tender quantities, the 

quantities of such items executed, by the authority of the Bank’s Engineer, in excess 

of 25% of the tender quantity, shall be considered as an extra item of work for which 

the Contractors shall submit fresh rates supported by rate analysis worked on the 

actual cost basis plus 15% towards establishment charges, contractor's overheads 

and profit. The rates for all such items of work, being current ones, will not be eligible 

for price adjustment due to increase or decrease in prices of materials and Labour 

rates. If any of the items of work is omitted from the accepted tender at the sole 

discretion of the employer, the contractor shall not be entitled to any claim on this 

account. 

21. Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the Contractor and it shall be reckoned from the 10th day of issue 

of written order to commence the work. 
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22. The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 

period, he shall be liable to pay compensation as defined in Clause 27 of the General 

Conditions of the Contract. The tenderer shall before commence the work, prepare a 

detailed work programme which shall be approved by the employer. If the contractor 

fails to continue the work as per the detail work program or fails to deploy Labors as 

required for the smooth flow of the work, Bank reserves right to cancel the contract 

agreement entered into.  

 

23. Tenders will be considered only from list of contractors empanelled by the Bank in the 

trades concerned. 

 

24. The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement or completion of such works or in 

procuring Government controlled or other building materials or in obtaining water and 

power connections for construction purposes or for any other reason whatsoever and 

the Employer shall not be liable for any claim in respect thereof. The Employer does 

not accept liability for any sum besides the tender amount, subject to such variations 

as are provided for herein. 

 

25. The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instructions in respect of such additional items and their quantities 

will be issued in writing by the Bank’s Engineer.  

 

26. The successful tenderer must co-operate with the other Contractors appointed by the 

Employer so that the execution of work shall proceed smoothly with the least possible 

delay and to the satisfaction of the Bank’s Engineer. 

 

27. The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications, design drawings (if any) made by the Bank and 
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also in compliance of the requirements of the local public authorities and to the 

requirements of the Bank and no deviation on any account will be permitted. Quality 

of the work should be satisfactory to the Bank as per work specifications. Contractor 

shall make good the Bank for any low quality of work executed. 

 

28. The successful tenderer should make his own arrangement to obtain all materials 

required for the work. The materials as far as procurable shall be first / premium quality 

as approved by Bank’s Engineer conforming to relevant Indian standards.  

 

29. The tenderer shall have to use materials of the makes / manufacturers specified in the 

list of material of approved brand and / or manufacture contained in the e-tender 

clauses. 

 

30. Electricity and water shall be provided free of cost for execution of the work at one 

point within the premises. Contractor shall make their own arrangements for conveying 

the same to the required locations. The contractor shall, however, take care to ensure 

that no undue wastage of electricity & water is caused. Necessary safety measures 

shall be taken by the contractor to avoid any mishap. The contractor shall be penalized 

by the Bank if any laxity on his part is observed in this matter. 

 

31. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety 

Codes annexed hereto. 

 

32. IS Code numbers wherever mentioned in the tender shall be the latest version as on 

the date of opening of tenders. 

 

 

33. Errors, Omission and Descriptions:  

a) In case of discrepancy between the Schedule of Quantities, specification and/or the 

Drawings, the following order of preference shall be observed i) Description of 

Schedule of Quantities ii) Specifications in Techno-Commercial Bid (Part I) and 

Special Condition, if any  
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b) In case of difference between the rates mentioned in figures and words, the rate 

adopted for working out the total amount of item in the original tender form, shall be 

taken as correct.   In all other cases the correct rate would be that which is lower. 

 

 

34. Clarifications if any with respect to General Conditions, Special Conditions, Scope of 

work, specifications, design & drawings (if any) or any other matter required for 

submitting the tender shall be obtained from the Bank during working hours of the 

Bank, before submitting the tenders. Once a tender is submitted, the matter will be 

decided according to conditions in the tender in the absence of such authentic pre-

clarification. 

 

35. The contractor shall abide by and fulfil all requirements laid down under various 

provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules 

framed there-under. The contractor shall submit to the Bank the maximum number of 

Labours to be engaged on a single day in the job. Any subsequent increase should be 

informed to the Bank without delay. The contractor shall obtain the license from the 

Regional Labour Commissioner as per prevailing norms, wherever applicable. The 

contractor should ensure payment of minimum wages to all Laborers / workmen staff 

employed by him and maintain record of Labours employed for the work. 

 
36. Contractor should ensure that the instructions/ directions issued by Central as well as 

State Government, and also by the Bank in connection with Covid-19 Pandemic are 

followed scrupulously by the workmen deployed at the Bank. Workmen from 

containment area or under quarantine should not be deployed for work. Further, you 

are required to closely monitor the staff deployed to the Bank and in case of any 

staff/family member of staff is found ‘Covid’ infected, action to be taken to replace the 

staff at once. Staff should be sensitised to follow strict social distancing norms while 

they remain deployed. You shall provide them with necessary gloves, masks, sanitizer, 

etc., at no extra cost to the Bank. Further, you shall indemnify and keep indemnified 

the Bank from any financial/ legal liability arising out of your failure, fault or negligence 

in complying-with the above instructions. Any hindrance to the work due to COVID-19 

pandemic or any other reasons shall be intimated to the Bank’s engineer.  
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I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

Date :  

 

Place : 

 

 

Signature of Authorized signatory with 

seal. 

 

Name and Address: 
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GENERAL CONDITIONS OF CONTRACT 

 

The Conditions Hereinbefore Referred To 

1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except 

where the subject or context otherwise requires. 

 

a) "Bank" 

 

 

 

 

b) "Employer" 

Shall mean Reserve Bank of India, Estate 

Department, Bengaluru having its Central 

Office at Shahid Bhagat Singh Road, 

Mumbai 400001 

 

Shall mean the Regional Director, Reserve 

Bank of India, Estate Department, Bengaluru 

and shall include its assigns and successors. 

 

c) “Contractor”  

 

 

 

 

 

 

 

 

 

 

e) “Banks Engineer” 

"Contractor shall mean the individual, firm or  

a company whether incorporated or not, 

undertaking the works and shall include the 

legal personal representative of such 

individual or the persons composing such 

firm or company, or the successors of such 

firm or company and the permitted 

assignees of such individual, firm or 

company. 

 

 

 

Shall means the person appointed by the 

Employer to act as Bank’s Engineer for the 

purpose of the contract and named as such 

in the conditions. [AM (Tech)/ Manager 

(Tech)/ AGM (Tech)]. 
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f) "Site" Shall mean the site of the contract works 

including any building and erection thereon 

and any other land (inclusively) as aforesaid 

allotted by the Employer for the Contractor's 

use. 

 

g) "This Contract" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

h)” Specifications” 

 

 

 

 

Shall mean all the documents forming the 

tender and acceptance thereof, together with 

any correspondence leading thereto and the 

formal Agreement executed between the 

Competent Authority on behalf of the 

Employer and the Contractor, together with 

the documents referred to therein, including 

the instructions to the bidders, the special 

conditions, the general conditions, the 

Appendix/Annexures, the schedule of 

quantities and specifications, design 

drawings (if any), correspondences 

exchanged and instructions issued from time 

to time by the Bank’s Engineer/Employer. All 

these documents taken together, shall be 

deemed to form one contract and shall be 

complementary to one another. 

 

Means the specification of the works 

included in the Contract and any modification 

thereof or addition thereto made or 

submitted by the Contractor and approved 

by the Engineer. 

i)"Notice in writing" 

 

 

 

Shall mean a notice in written, typed or 

printed or written notice" characters sent 

(unless delivered personally otherwise 

proved to have been received) by registered 
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j) “Schedule of Quantities” 

post/e-mail to the last known private or 

business address or registered office/ e-mail 

id of the addressee and shall be deemed to 

have been received when in the ordinary 

course of post/ e-mail, it would have been 

delivered. 

 

Means the priced and completed schedule of 

quantities forming the part of Tender 

 

k)” Tender” 

 

 

 

  

 

l) “Day” 

 

m) “Month” 

 

n) “Year” 

 

o)” Letter of acceptance” 

 

 

p) "Act of Insolvency" 

Means The Contractor’s priced offer to the 

Employer for the execution and completion 

of the works and remedying of any defects 

therein in accordance with the provisions of 

the contract, as accepted by the letter of 

acceptance. 

 

Shall mean calendar day 

 

Shall mean calendar month 

 

Shall mean the calendar year 

 

Means the formal acceptance by the 

employer of the tender 

 

Shall mean any Act of insolvency as defined 

by the Presidency Town Insolvency Act, or 

the provincial insolvency Act or any Act 

amending such original Act.  
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q) "Net Prices" If in arriving at the contract amount the 

Contractor shall have added to or deducted 

from the total of items in the Tender any sum, 

either as a percentage or otherwise, then net 

price of any item in their tender shall be the 

sum arrived at by adding to or deducting from 

the actual figures appearing in the Tender as 

the price of that the item a similar percentage 

or proportionate sum provided always that in 

determining the percentage or proportion of 

the sum so added or deducted by the 

Contractor the total amount of the any Prime 

Cost items and provisional sums of money 

shall be deducted from the total amount of 

the tender. The expression "net rates" or "net 

prices" when used with reference to the 

contract or account shall be held to mean 

rates or prices so arrived at. 

 

r) "The works" 

 

Shall mean ‘Renovation of flat no KOR 409 

& 505 at Reserve Bank Officers' Quarters, 

Koramangala, Bengaluru’ as provided 

herein 

 

Note: Words imparting persons include firms and corporations. Words imparting the singular 

only also include the plural and vice versa where the context requires. 

 

2. Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the satisfaction 

of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time 

to time issue further drawings and/or written instructions, details, direction and 

explanations which are hereafter collectively referred to as "Bank's Engineer's instruction 

in regard to":  
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a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing 

and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, such shall be deemed to be Employer's instructions within the scope of the 

Contract. 

3. Variations/deviations to be approved by the Employer: The contractor shall submit a 

statement of variations/deviations giving quantity and rates duly supported by analysis of 

rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender. Minor alterations (of the order of a few centimeters) as per 

site conditions may be carried out during execution with respect to the drawings. The 

Employer shall not be liable for payment of such variations until these statements are 

sanctioned by him. 

 

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the 

Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy 

of each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s 

Engineer free of cost one copy of the specifications and drawings, etc., issued during the 

progress of the works. Any further copies of such Drawings required by the Contractor 
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shall be paid for by him. The contractor shall keep one copy of all Drawings on the works 

and the Bank’s Engineer or his representative shall at all reasonable times have access 

to the same. Before the issue of the final certificate to the Contractor he shall forthwith 

return to the Bank’s Engineer all Drawings and Specifications. 

 

5 Contractor to provide everything necessary at his cost: The contractor shall provide 

at his cost everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing. Schedule of quantities and specification taken 

together with whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and if the contractor 

finds any discrepancy in the drawings or between the drawings schedule of quantities 

and specifications he shall immediately and in writing refer same to the Bank’s Engineer 

who shall decide which is to be followed. Between drawings and specifications/ schedule 

of Quantities, schedule of quantities will prevail. 

6 Authorities, notices and patents: The contractor shall conform to the provisions of any 

Act of the legislature relating to the works and to the regulations and bye-laws of any 

authority, and of any water, electric supply and other companies and / or authorities with 

whose, systems the structure is proposed to be connected, and shall, before making any 

variations from the drawings (if any) or Specifications that may be necessitated by so 

conforming, give to the Bank’s Engineer written notice, specifying the variation proposed 

to be made and the reason for making it and apply for instruction thereon. In case the 

Contractor shall not within ten days receive such instructions, he shall proceed with the 

work conforming to the provisions, regulations, or by-laws in question, and any variation 

so necessitated shall be dealt with under Clause 18 thereof.  

The contractor shall bring to the attention of the Employer all notices required by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority or to 

any public office all fees that may be properly chargeable-in respect of the works and 

lodge the receipts with the Employer. 

 

The Contractor shall indemnify in the proforma given in the Annexure -5 the Employer 

against all claims in respect of patent rights and shall defend all actions arising from such 
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claims and shall himself pay all royalties, license fees, damages cost and charges of all 

and every sort that may be legally incurred in respect thereof. 

 
7. Setting out of work: The Contractor shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof and got approved prior to proceeding of the 

work. If the contractor fails in their role, any errors/defects shall be rectified at his own 

expense to the satisfaction of the Bank/ Employer 

8. Materials and Workmanship to conform to description: All materials and workmanship 

shall so far as procurable be of the respective kinds described in the Schedule of 

Quantities and/or Specifications and in accordance with the Bank’s Engineer’s 

instructions, and the Contractor shall upon the request of the Bank’s Engineer furnish him 

with all invoices, accounts, receipts and other vouchers to prove that the materials comply 

therewith.  

9. Contractor's superintendence and representative on the works: The Contractor shall 

give all necessary personal superintendence during the execution of the works, and as 

long thereafter as the Bank’s Engineer may consider necessary until the expiry of the 

“Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 

the whole time the works are in progress employ a competent, qualified and experienced 

Supervisor who shall be constantly in attendance at the works while the men are at work. 

Any directions explanation, instructions or notices given by the Bank’s Engineer to such 

representative shall be held to be given to the Contractor. 

10. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in 

the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such 

persons shall not be again employed on the works without the permission of the 

Consultant. 

11. Access to works: The Employer, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to the work and / or to the 

workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Employer, the Bank’s 

Engineer and their representatives necessary for inspections and examination and test of 
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the materials and workmanship. No person not authorized by the Employer or the Bank’s 

Engineer except the representatives of public authorities shall be allowed on the works at 

any time.  

12. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant Manager 

(Tech)/ Manager (Tech)/ AGM (Tech) shall mean the person appointed and paid by the 

Employer to inspect the works. The Contractor shall afford Assistant Manager (Tech)/ 

Manager (Tech)/ AGM (Tech) every facility and assistance for inspecting the works and 

materials and for checking and measuring time and materials.  

Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech) or the Employer shall have 

power to give notice to the Contractor or to his representative of non-approval or any work 

or materials and such work shall be suspended, or the use of such materials shall be 

discontinued. The work will from time to time be examined by the Assistant Manager 

(Tech)/ Manager (Tech)/ AGM (Tech) but such examination shall not in any way 

exonerate the Contractor from the obligation to remedy any defects, which may be found 

to exist at any stage of the works or after the same is completed. Subject to the limitations 

of this clause the Contractor shall take instructions only from the Bank's Engineer. 

13. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part share thereof or any interest therein without 

the prior written consent of the Employer and not undertaking shall relieve the Contractor 

from the full and entire responsibility of the Contract or from active superintendence of the 

works during their progress. 

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate 

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any time 

during the progress of the works to make any alterations in, or addition to, or omissions 

from the works or any alteration in the kind of quality of the materials to be used therein 

and shall give notice thereof in writing under its hand to the Contractor. The Contractor 

shall alter, add to, or omit from, as the case may be, in accordance with such notice, but 

the contractor shall not do any work extra to or make any alterations or additions to or 

omissions from the works or any deviation from any of the provisions of the Contract, 

Stipulations, specifications or Contract Drawings without the previous consent in writing 
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of the Employer and the value of such extra alterations, additions or omission shall, in all 

cases, be determined by the Employer in accordance with the provisions of Clause 18 

hereof, and the same shall be added to, or deducted from the Contract Amount, as the 

case may be accordingly.  

15. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of Measurement 

specified in relevant IS code. 

 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 

Amount (as the case may be) provided that no rectification of errors, if any, shall be 

allowed in the Contractor's schedule of rates. 

 

16. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender for 

the works and of the prices stated in the Schedule of Quantities and/or the schedule of 

rates and prices which rates and prices shall cover all his obligations under the contract, 

and all matters and things necessary for the proper completion of the works. 

17. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith 

attend or send a qualified agent to assist the Bank’s Engineer in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the 

measurement taken by the Bank's Engineer or a person approved by him shall be taken 

to be correct measurement of the works. Unless otherwise stated in the tender, such 

measurements shall be taken in accordance with the Method of Measurements detailed 

in the latest relevant IS Codes of practice. 

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 
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All authorized extra works, omissions and all variations made with the Bank’s Engineer’s 

instructions, subsequently conveyed in writing shall be included in such measurements. 

18. Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall, 

when directed, in writing by the Employer, add to, omit from or vary the works shown upon 

the drawings, or described in the specification, or included in the schedule of Quantities, 

but the contractor shall make no addition, omission or variation without such authorization 

or direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by 

them in writing within seven days, be deemed to have been given in writing. 

However, during actual execution of work if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items executed, 

by the authority of the Bank's Engineer, in excess of 25 % of the tender quantity shall be 

considered as an extra item of work for which the contractors shall submit fresh rates 

supported by rate analysis worked on the actual cost basis plus 15% towards 

establishment charges, contractor’s overhead and profit. The rates for all such items of 

work, being current ones, will not be eligible for price adjustment due to increase or 

decrease in prices of materials and Labor rates. If any of the items of work is omitted from 

the accepted tender at the sole discretion of the employer, the contractor shall not be 

entitled to any claim on this account.  

No claim for an extra/deviation shall be allowed unless it shall have been executed 

under provisions of clause 3 and 6 hereof with the concurrence of the Employer herein 

mentioned.  

Any such extra/deviation herein referred to as authorized and shall be made in 

accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the 

extra work where such extra work in similar character and executed under 

conditions as the work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced Schedule of Quantities. 
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(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of works 

are carried out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omissions or 

additions relative the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank's engineer, the net rate or price 

contained in the priced Schedule of Quantities or tender or for any item of the works 

involves loss or expenses beyond that reasonably contemplated by the contractor 

or is by reason of such omission or addition rendered unreasonable or inapplicable, 

the Bank's Engineer shall fix such other rate or price as in the circumstances he 

shall think reasonable and proper, with the prior approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices as the net rates stated in the tender or the Priced Schedule 

or Quantities or, if not so stated, then in accordance with the local day work rates 

and wages for the district provided that in either case vouchers specifying the daily 

time (the workmen's names) and materials employed be delivered for verification 

to the Bank's Engineer at or before the end of the week following that in which the 

work has been executed. The measurement and valuation in respect of the 

Contract shall be completed within the "period of final measurements".  

(e) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis 

worked out based on CPWD schedule of rate analysis or for items not available in 

CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards 

establishment charges, contractor’s overheads and profit. Such items will not be 

eligible for price adjustment/escalation due to increase or decrease in prices of 

materials and labour rates. 

19. Unfixed materials when taken into account to be the property of the Employer 

Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed on or 
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adjacent to the works such materials shall become the property of the Employer and they 

shall not be removed except for use upon the works, without the written authority of the 

Employer. The Contractor shall be liable for any loss of, or damage to, such materials 

20. Removal of improper work : The Employer shall, during the progress of the works, have 

power to order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order of any materials which in the 

opinion of the Bank's Engineer are not in accordance with the Specifications, the 

substitutions of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings (if any) & 

specifications or instructions and the contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of Contractor to carry out such order, the Employer 

shall have the power to employ and pay other persons to carry out the same; and all 

expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 

may be deducted by the Employer from any moneys due, or that may become due, to the 

Contractor. 

21. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which 

may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none 

stated them within twelve months after the date of issue of virtual completion certificate of 

the work, arising in the opinion of the Employer from materials and/or workmanship not in 

accordance with the contract, shall upon the direction in writing of the Employer, and 

within such reasonable time as shall be specified therein, be amended and made good 

by the Contractor, at his own cost, or in case of default, the Employer may employ and 

pay other persons to amend and make good such defects or other faults, and all damages, 

loss and expenses consequent thereon or incidental thereto shall be made good and 

borne by the Contractor or may be deducted by the Employer, upon the Bank's Engineer's 

Certificate in writing, from any money due or that may become due to the Contractor, or 

the Employer may in lieu of such amending and making good by the Contractor deduct 

from any money due to the Contractor a sum, to be determined by the Bank's Engineer 

equivalent to the cost of amending such work and in the event of the amount retained  as 

security deposit being insufficient, recover the balance from the Contractor, together with 

any expenses the Employer may have incurred in connection therewith. Should any 

defective work have been done or materials supplied by any sub-contractor employed on 
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the works who has been nominated as provided under clause 13 and 23 hereof, the 

contractor shall be liable to make good in the same manner as if such work or material 

had been done or supplied by the Contractor and been subject to the provision of this 

clause and clause 2 hereof. The contractor shall remain liable under the provisions of the 

clause notwithstanding the signing of any certificate or the passing of any accounts by the 

Employer. 

22. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 

been virtually completed. The defects liability period shall commence from the date of 

issue of virtual completion certificate. 

23. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 

executing any work of supplying and fixing any goods for which the prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or Specifications who 

may be nominated or selected by the Employer or hereby declared to be sub-contractors 

employed by the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractors shall be employed on or in connection with the works 

against the Contractor shall make reasonable objection are (save where the Employer 

and the Contractor shall otherwise agree) who will not enter into contract providing. 

(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of 

this contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or any 

misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 
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Certificate of the Bank and deduct the amount thereof from any sums due to the 

Contractor. The exercise of this power shall not create private of contract as 

between Employer and Sub-Contractor. 

24. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 

Contract which it may desire to have carried out by other persons, and the Contractor 

shall allow all reasonable facilities for the execution of such work but shall not be required 

to provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the Contract and the Contractor shall not be 

responsible for any damage or delay which may happen to or occasioned by such work. 

25. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to 

property which may arise from any factor omission on the part of the Contractor or any 

Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability 

under this clause shall cover also, inter-alia any damages to structures, whether 

immediately adjacent to the works or otherwise; any damage to roads, streets, footpaths, 

bridges as well as damage caused to the buildings and other structures and works forming 

the subject matter of this contract. The contractor shall also be responsible for any 

damage caused to the building and other structures and works forming the subject, matter 

of this contract due to rain, wind, frost or other inclemency of weather. The contractor 

shall, indemnify and keep indemnified the Employer and hold him harmless in respect of 

all and any loss and expenses arising from any such injury or damage to persons or 

property as aforesaid and also against any claim made in respect of injury or damage, 

whether under any statute or otherwise and also in respect of any award or compensation 

or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till completion of Defect 

Liability Period (DLP) under this contract, with an insurance company approved by the 

Employer, an All Risk Policy for Insurance for the full amount of the contract in the 

joint names of the employer and the contractor (the name of the former being placed 

first in the policy) against all risk policy for contractors and deposit such policy or 

policies with the employer before commencing the works.  
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The Contractor shall also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any person in respect of anything 

which may arise in respect of the works or in consequence thereof and shall at his 

own expense, effect and maintain until completion of Defect Liability Period (DLP) of 

the contract, with an Insurance Company approved by the employer a policy of 

Insurance in the joint names of the Employer and the Contractor (name of the former 

being placed first in the policy) against such risk and deposit such policy or policies 

before commencement of the works. The minimum limit of the coverage under the 

policy shall be ₹2 lakh per person for any one accident or occurrence and ₹5 lakh in 

respect of damage to property for any one accident or occurrence subject to an overall 

ceiling of ₹10 lakh. The contractor shall also indemnify the employer against all claim 

which may be made upon the Employer, whether under the Workmen’s 

Compensation Act or any other statute in force, during the currency of this contract 

or at Common Law in respect of any employee of the contractor or of Sub-Contractor 

and shall at his own expense effect and maintain until the completion of Defect 

Liability Period (DLP) of the contract or with an Insurance Company, approved by the 

Employer, a policy of insurance against such risks and deposit such policy or policies 

with the Employer from time to time during the currency of this contract.  

In default of the contractor insuring as providing above, the employer may so insure and 

may deduct the premiums paid from any moneys due or which may become due to the 

contractor. 

 

The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies referred to above and also for all other damages to any person, animal 

or defective carrying out of this contract, whatever, may be the reasons due to which the 

damage shall have been caused. 

 

The contractor shall also indemnify and keep Indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any of damage or compensation arising there from.  

Without prejudice to the other rights of the employer against contractor in respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 
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the amount of any damages, compensation costs, charges and other expenses paid by 

the employer and which are payable the contractor under this clause.  

 

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to re-build or repair the works destroyed of damaged. 

In this event all the monies received from the Insurer in respect of such damage shall be 

paid to the Contractor and the contractor shall not be entitled to any further payment in 

respect of the expenditure incurred for re-building or repairing of the materials or goods 

destroyed or damaged. 

 

The contractor, in case of re-building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the employer of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim arising as set out herein. 

 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 

nominated sub-contractor to commence work at the site unless the said insurance 

policies are submitted. In the event of failure of the sub-contractor to take out such a 

policy of insurance before commencing the works at the site, the contractor shall be 

responsible for any claim or damage attributable to the said sub-contractor 

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual 

completion of the contract) with an approved office, the following insurance policies in the 

joint name of employer and himself with the employer being first (Principal) and deposit 

such policy or policies with the employer from time during the currency of this contract. 

a) Workmen compensation policy.  b) CAR Policy c) Third party liability policy  

All policies shall be taken before commencement of work and shall be maintained without 

any gap till completion of Defect Liability Period (DLP). 

 

26. Date of commencement and completion: The Contractor shall be allowed admittance 

to the site on "Date of Commencement shall be as stated in the Appendix hereto, or later 

date as may be specified by the Employer and be shall thereupon and forthwith begin the 
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works and shall regularly proceed with and complete the same (except such painting or 

other decorative work as the Bank may desire to delay) or before the "Date of Completion" 

stated in the Appendix subject nevertheless to provisions for extension of time hereinafter 

contained. 

27. Liquidated damages for non-completion: If the Contractor fails to complete the works 

by the date stated in the Appendix or within any extended time under Clause 28 here the 

Contractor shall pay the Employer the sum named in the Appendix as " Liquidated 

Damages" for the period during which the said works shall so remain incomplete and the 

Employer may deduct such damages from any money due to the Contractor. 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed (a) 

by force majeure or (b) by reason of any exceptionally inclement weather or c) by reason 

of proceedings taken or threatened by or dispute with adjoining or neighboring owners or 

public authorities arising otherwise than through contractor's own default or (d) by the 

works or delays of other contractor or Tradesmen engaged or nominated by the Employer 

and not referred to in the schedule of quantities and/or specifications or (e) by reasons of 

Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil commotion, local 

commotion of workmen or strike or lockout affecting any of the building trades or (g) in 

consequence of the Contractor not having received in due time necessary instructions 

from the Bank for which he shall have specifically applied in writing or (h) from other 

causes which the Bank may certify as beyond the control of contractor or (I) in the event, 

the value of the work exceed the value of the Priced Schedule of Quantities owing to 

variation, the Bank may make a fair and reasonable extension of time for completion. 

Contractor shall immediately give written notice thereof to the Bank but the Contractor 

shall nevertheless constantly use his endeavors to prevent delay and shall do all that may 

reasonably has required to the satisfaction of Bank to proceed with work. Decision of the 

Bank if delay is due to force majeure or not shall be final and binding on the contractor.  

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails to 

comply with such further drawings and/or Bank's instructions the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable 
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from the Contractor by the Employer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

30. Termination of Contract by the Employer: If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 

company shall have an order for compulsory winding up made against it or pass an 

effective resolution for winding up voluntarily or subject to the supervisions of the court 

and the Official Assignee or the Liquidator in such acts of insolvency or winding up, as 

the case may be, shall be unable within seven days after notice to him requiring him to do 

so to show the reasonable satisfaction of the Employer that he is able to carry out and 

fulfil the Contract and to give security therefore, if so required by the Employer. 

Or if the Contractor whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the Contractor. 

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors.  

Or shall assign to sublet this Contract without the consent in writing of the Employer 

firsthand and obtained. 

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder. 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 

(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after receiving 

from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 
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(iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days receiving from the Bank written notice that the said materials or work 

were condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 

matter or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor requiring 

the Contractor to observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the contract, 

the whole of which shall continue in force as fully as if the Contract has not been so 

determined, and so if the works subsequently execute had been executed by or on behalf 

of the Contractor. And further, the Employer by his agents or servants may enter upon 

and taken possession of the works and all plant, tools scaffoldings, sheds, machinery, 

steam and other power utensils and materials lying upon the premises or the adjoining 

lands or roads, and use the same as his own property or may employ the same by means 

of his own servants and workmen in carrying on and completing the work or by employing 

any other Contractor or other person or persons to complete the works, and the Contractor 

shall not in any way interrupt or do any act matter or thing to prevent or hinder such other 

contractor or other person or persons employed for completing and finishing or using the 

materials and plant for the works. When the works shall be completed or as soon 

thereafter as convenient the Bank shall give a notice in writing to the Contractor to remove 

his surplus materials and plant, and should the Contractor fail to do so within a period of 

fourteen days after receipt thereof by him, the Employer may sell the same by public 

auction, and give credit to the Contractor for the net amount realized. The employer shall 

thereafter ascertain and certify in writing under his hand what of the said plant and 

materials so taken possessions or by the Employer and the expenses or loss which the 

Employer shall have been put to in procuring the works to be completed and the amount. 

If any, owing the Contractor and the amount which shall be so certified shall thereupon 

be paid by the Employer to the Contractor or by the Contractor to the Employer, as the 

case may be, and the Certificate of the Bank shall be final and conclusive between the 

parties. 



 
 
 

Page 40 of 81 
Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru- Part I 

 
 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty 

days after notice in writing requiring payment of the amount as aforesaid shall have been 

given by the Contractor to the Employer, or if the Employer interferes with or obstructs the 

issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the 

works be stopped for three months under the order of the Employer or by any injunction 

or other order of any court of Law, then and in any of the said cases the Contractor shall 

be in liberty to terminate the Contract by notice in writing to the Employer, and he shall be 

entitled to recover from the Employer, payment for all works executed and for any loss he 

may sustain upon any plant or materials supplied or purchased or prepared for the 

purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor's 

original Tender shall be followed or where the same may not apply valuation shall be 

made in accordance with Clause 18 hereof. 

 

32. Certificates and Payments:  

a. The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account 

of the works executed when in the opinion of the Bank’s Engineer , work to the 

approximate value named in the Appendix as ‘Value of work for Interim Certificates’ 

(or less at the reasonable discretion of the Bank’s Engineer) has been executed in 

accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix hereto as ‘Retention Percentage for Interim 

Certificates’ until the total amount retained shall reach the sum named in Appendix as   

‘Total “Retention Money’ after which time instalments shall be up to the full value of 

the work subsequently so executed and fixed in the building. And when the works have 

been virtually completed and the Bank’s Engineer  shall have certified in writing that 

they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Bank’s Engineer the sum of money 

named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said 

Total Retention money. And the Contractor shall be entitled to the payment of the final 

balance in accordance with the Final Certificate to be issued in writing by the Bank’s 
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Engineer at the expiration of the period referred to as the ‘Defect Liability Period’ in 

the Appendix hereto from the date of Virtual Completion or as soon as after the 

expiration of such period as the works shall have been finally completed and all defect 

made good according to the true intent and meaning hereof whichever shall last 

happen, provided always that the issue by the Bank’s Engineer of any Certificate 

during the progress of the works or at or after their completion shall not relieve the 

contractor from his liability under Clause 2 and 21, in cases of fraud, dishonesty, or 

fraudulent concealment relating of the works or material or to any matter dealt with in 

the Certificate, and in case of all defects and insufficiencies in the works or materials 

which a reasonable examination would not have disclosed. No certificate of the Bank’s 

Engineer shall of itself be conclusive evidence that any works or materials to which it 

relates are in accordance with the Contract neither will the Contractor have a claim for 

any amounts which the Bank’s Engineer might have certified in any interim bill and 

paid by the Employer, and which might subsequently be discovered as not payable 

and in this respect the Employer’s decision shall be final and binding. 

b. The contractor, on signing an undertaking on stamp paper in the proforma given at 

Annex 6, shall be entitled to be paid during the progress of the execution of the work 

up to 75% of the assessed value of any materials or an amount not exceeding 75% of 

the material element cost in the tendered rate of the finished item of the work, 

whichever is lower ,which are in the opinion of the Engineer-in- Charge non-

perishable, nonfragile and non-combustible and are in accordance with the contract 

and which have been brought on the site in connection therewith and are adequately 

stored and/or protected against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in the 

work, the amount of such advance shall be recovered/deducted from the next payment 

made under any of the clause or clauses of this contract. The decision of the Engineer- 

in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, 

petrol, diesel etc. 

c. The Contractor has to submit along with his all running account bills and final bill, a 

statement showing the details as well as the quantities of plumbing, sanitary, 
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carpentry, tiles, granite etc. procured by him up to the date of the bill for verification of 

the same before settlement of such bills by the Bank. 

d. The Bank’s Engineer shall have power to withhold any Certificate if the works or any 

parts thereof are not being carried out to his satisfaction. 

e. The Bank’s Engineer may make any correction in any previous Certificate which shall 

have been issued by him. 

f. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails 

to insure the work and keep them insured till the completion of Defect Liability Period 

(DLP). 

g. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods 

named in the Appendix as ‘Period for honor of Certificates’ after such Certificates have 

been delivered to the Employer 

The following terms of payment only are applicable for the work. 

On account bills shall be made as under detailed item-wise measurement will be taken 

and payment shall be made based on completion of specific item of work basis on the 

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money & 

applicable taxes as per the statuary requirements. Contractor shall note that the interim 

value of work done towards payment of running bill is 50% of Contract Value. 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not 

paid within the 'period of honoring certificates' named in the Appendix carry interest at the 

rate named in the Appendix as the "Rate of interest for delayed payment" from the date 

upon which sum ought to have been paid by the Employer until the payment subject to 

production of all required information/ clarifications by the contractor. 

 

34. Matters to be finally determined by Bank: The decision, opinion, direction Certificate 

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 

17, 18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as 

the expected matters) shall be final and conclusive and binding on the parties hereto and 

shall be without appeal. Any other decision, opinion, direction, shall be subject to the right 
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of Arbitration and review under the Clause 35 hereof in the same way in all respects 

(including the provisions as to opening the reference) as if it were a decision of the Bank’s 

Engineer. 

 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever 

arising out of or in connection with the contract or the carrying out of the works (whether 

during the progress of the works or after their completion and whether before or after the 

determination abandonment or breach of the contract) shall be referred to and settled by 

the Bank who shall state its decision in writing. Such decision may be in the form of a final 

certificate or otherwise. The decision of the Bank with respect to any of the excepted 

matters shall be final and without appeal as stated in preceding clauses. But if either, the 

Contractor be dissatisfied on any matter the Contractor may within 28 days after receiving 

notice of such decision give a written notice to the other party requiring that the matters 

in dispute be arbitrated upon. Such written notice shall specify the matters, which are in 

dispute or difference of which such written notice has been given. If both the parties agree 

a single arbitrator would be appointed for the purpose. In case no agreement could be 

reached on the appointment of single arbitrator, both the parties will nominate one person 

each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 

nominate one more person to act as third arbitrator or umpire. 

 

   The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clause, and to determine all matters to 

dispute which shall be submitted to arbitration and of which notice shall have been given 

as aforesaid. 

    

   The arbitrator or arbitrators, as the case may be, shall make his or their award within one 

year (or such further extended time as may be decided by him or them as the case may 

be with the consent of the parties) from the date of entering on the reference. In case 

during the arbitration proceedings the parties mutually settle or compromise their dispute 

or difference, on the parties filing their joint memorandum of the settlement or 

compromise, the arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 
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   Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, 

who may determine the amount thereof or direct the same to be taxed as between the 

party and party, and shall direct by whom and to whom and in what manner the same 

shall be borne and paid.  

 

   This submission shall be deemed to be a submission to arbitration within the meaning of 

the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The 

award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the 

parties. It is agreed that the Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred to arbitration, but shall 

proceed with the works with all due diligence and shall until the decision of the arbitrator 

or arbitrators is given, abide by the decision of the Bank. No award of the arbitrator or 

arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere 

strictly to the Bank's instructions with regard to the actual carrying out of the works. The 

Employer and the Contractor hereby also agree that arbitration under this clause shall be 

a condition precedent to any right of action under the contract. 

 

36. Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the works by any of the persons or organization as appointed by 

the employer and the final bill of the Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Employer to recover the sum from 

any payment due to the Contractor for this works or any other works being carried out by 

the contractors elsewhere under the RESERVE BANK OF INDIA. 

37. Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the  provisions of the Workmen's Compensation Act, 

1923, or any statutory modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, the Employer shall be 

entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act, the Employer shall be at liberty 

to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due to the Contractor. The Employer shall not be bound to contest any 
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claim made against it under the said Act, except on the written request of the Contractor 

and upon his giving to the Employer full security to the satisfaction of the Employer for all 

costs for which the Employer might become liable in consequence of contesting such 

claim. 

38.Abandonment of works: If at any time after the acceptance of the tender, the Employer 

shall for any reasons whatsoever not requires the whole or any part of the works to be 

carried out, the Bank shall give notice in writing to the Contractor who shall have no claim 

to any payment of compensation or other-wise whatsoever on account of any profit or 

advantage which he might have derived from the execution of the whole works. 

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any 

or all the clauses of this Contact, where any material for the execution of the Contract is 

procured with the assistance of the Employer by purchase made under orders or permits 

or licenses  issued by Government, the Contractor shall hold the said materials 

economically and solely for the purpose of the Contract and not dispose of them without 

the prior written permission of the Employer  and return it to the Employer, if required by 

the Employer, at the price to be determined by the Bank having due regard to the 

conditions of the materials, the price to be determined not be exceed the purchase price 

thereof inclusive of GST and other such levies paid by the Contractor in respect thereof, 

in the event of breach of the aforesaid condition, the Contractor shall in addition to being 

liable to action for contravention of the terms of licenses or permit and/or criminal breach 

of trust, be liable to Employer for all moneys, advantages or profits resulting or which in 

the usual course would have resulted to his by reason of such breach. 

40. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., 

which may come to the possession or knowledge of the Contractor during the course of 

discharging its contractual obligations in connection with this agreement, to any third party 

and shall at all times hold the same in strictest confidence. The Contractor shall treat the 

details of the contract as private and confidential, except to the extent necessary to carry 

out the obligations under it or to comply with applicable laws. The Contractor shall not 

publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. The 

Contractor shall indemnify the Employer for any loss suffered by the Employer as a result 
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of disclosure of any confidential information. Failure to observe the above shall be treated 

as breach of contract on the part of the Contractor and the Employer shall be entitled to 

claim damages and pursue legal remedies.  

The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this Agreement is 

fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will survive 

the expiry or termination of this agreement for whatever reason. 

41. Right of employer to terminate contract in the event of death of Contractor if 

individual: Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of terminating 

the contract without incurring any liability for such termination. 

42. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, or the modifications 

thereof or any other relevant laws and the rules made thereunder from time to time. 

 

43. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under. 

 

44. The contractor should ensure payment of minimum wages to all laborers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has actually 

paid all the dues of all the laborers of all descriptions engaged by him for completion of 

the awarded job/work/project at the rate which is not less than the one prescribed under 

Minimum Wages Act, 1948 and he has complied with the provisions of CLRA Act with 

regard to providing the essential amenities to the contract laborers. Further, he may 

facilitate Bank’s representative to verify the veracity of such certificate. 

 

45. The contractor shall comply with the provisions of the Employee Provident Fund and 

Miscellaneous Provision Act, 1952. 
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46. The contractor shall comply with the provisions of the Building and Other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and Building and 

Other Construction Workers’ Welfare Cess Act, 1996 and to take steps to obtain 

registration of the Bank from the Competent Authority (Labor Department); ensure timely 

filing of returns; make the payment of cess as per the Notification issued by the Central 

Government. 

 

 

47. Sexual Harassment of women at workplace  

a) The contractor / agency shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 

action under the said Act in respect of the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank.  

c) The contractor shall be responsible for any monetary relief that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief 

to the Bank’s employee, if sexual violence by the employee of the contractor is proved.  

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at work place and related issues.  

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

48. The bid and contract must show the GST tax rates and GST amount explicitly and 

separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all taxes, 

levies, and cess including labour cess as may be applicable in respect of the contract shall 

be payable by the contractor and Bank shall not entertain any claim whatsoever in this 

respect. 
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49. Clarification & Evaluation of bids: 

Bank after opening the bids would examine and evaluate the bids as below: 

(i) Only those tenders, which meet the criteria set out in this tender shall be processed further. 

After verification of the correctness / legality and adequacy of the information and supporting 

documents furnished, etc. and price-bids of only those bidders who are technically qualified 

as per Part I of tender shall be opened. 

(ii) The price-bids of unqualified bidders will not be opened, and no communication will be 

sent in this regard. 

(iii) Amount quoted for each item shall be considered during verification / scrutiny. 

(iv) To assist in the examination, evaluation and comparison of the bid, the Bank may ask the 

bidders individually for clarifications. The request for clarification and the response shall be 

in writing. No change in the price or substance of the bid shall be sought, offered or permitted 

except as required during the evaluation of bids in accordance with tender clauses. 

(v) In the case of any tender where amount quoted/ unit rate of any item(s) appears 

unrealistic, such tender will be considered as unbalanced and in case the tenderer is unable 

to provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

(vi) In case the lowest tendered amount (worked out based on quoted rates of Individual 

items) of two or more bidders is same, then such lowest bidders may be asked to submit a 

revised offer quoting percentage discount on their already quoted tender amount which shall 

be applicable on all tender items except buy-back amount. The lowest tender shall be decided 

based on the revised offer. Further, if any such lowest bidder does not revise his bid on lower 

side, his original bid shall remain valid for further processing. 

(vii) If the revised tendered amount (worked out based on quoted rate of individual items) of 

two or more bidders received in revised offer is again found to be equal, then the Bank shall 

decide future course of action which shall be final and binding on all the bidders. 

50. Materials at Basic Prices/ Basic rates 

i. For carrying out certain items of work, the tender provides for procurement of certain 

materials at “Basic Prices/ Basic Rates” as specified in the tender document. 
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ii. Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish all the 

paid bills for Employer’s verification. In absence of these documents, his claim for positive 

adjustment in Basic rates/Prices shall not be considered. The material and purchase rate 

shall be got approved in writing from the Engineer-in-charge before purchasing. The 

adjustment in price shall be made only on measured quantity for the finished items of work. 

No overhead and profit shall be considered on the cost difference. The basic prices are ex-

godown and are excluding taxes, duties, etc, as well as transportation to site, loading, 

unloading, storing, insurance, labour, wastage and handling etc. The rate quoted for the items 

shall include above excluded parameters. 

 I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

Date :  

 

Place : 

 

 

Signature of Authorized signatory with 

seal. 

 

Name and Address: 
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APPENDIX HEREIN BEFORE REFERRED 
 

1. Defects liability Period 1 Year from the date of issue of virtual 

completion certificate. 

2. Date of commencement 10th day from the date of award of work 

3. Date of completion 90 days from the date of commencement  

 

4. Performance Security Nil 

5. Liquidated Damages  0.25% of the contract amount per week 

subject to a maximum of 10% of the total 

accepted contract value. 

6 Value of work for Interim Certificate 50% of Contract Value 

 

7. Percentage of retention money to                              

be deducted from bills (R.M.) 

    Total Retention Money 

5% of the value of bill  

 

5% of the contract value 

8. Total Security Deposit  

   (SD = Retention Money) 

 RM (5%) of contract value  

9. Installment of Security Deposit to  

   be refunded after virtual completion   

- 

10. Security deposit (Retention Money) After successful expiry of defects liability 

period. 

11.Period of honoring interim certificate 38 days if bill is acceptable and payable 

 

12. Period of honoring final certificate 3 Months 

 

13. Interest for delayed payment 

 

3% (three percent) per annum 

         
                                      
 
Place:                                       Signature of the Contractor 
Date:                                      With the seal of their Company 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Since the work has to be carried out in secured campus, entry pass to any labor/staff of 

vendor will only be provided after proper identity verification. The Contractor shall have 

the addresses, identity card and photographs of their workmen being engaged by them 

for the said work. The entry of workmen will be allowed inside the campus only on 

producing the photo pass issued by the Bank and also have to subject themselves to 

the security restrictions imposed by the Bank. Waiting time for issue of entry pass, needs 

to be considered while quoting the rates.  

2. The work has to be carried out in Office Building which may restrict the availability of 

work fronts during working hours. The tenderers are therefore advised to plan for 

execution of work accordingly. The above aspect may be kept in mind while submitting 

the tender. 

3. The Contractor should have valid Labor License from Labor commissioner, wherever 

applicable.  

4. No Laborers shall be permitted to stay inside the campus after working hours.  

5. Rate quoted should include for all necessary testing of materials as required and 

directed by Bank’s Engineer, conforming to relevant coding practice from the approved 

laboratory. The contractor shall use only approved materials as specifically stated in the 

Schedule of Quantities, approved makes/ list of materials indicated in Part - I of the 

tender. The Bank will be at liberty to choose any makes of materials from the approved 

makes/ manufacturers’ in the list. Samples of any materials used in any of the works 

should be got approved by Bank’s Engineer before proceeding with bulk purchase. The 

work shall be carried out as per manufacturer’s application guide/ method statement, 

specifications for the complete work. 

6. The contractor shall submit a properly planned & prepared work programme to the Bank 

before commencement of the work so as to enable the Bank to intimate other agencies 

in advance for smooth working, progress and coordination and the time schedule in the 

work programme should be strictly adhered to. 

7. All the materials shall be first/premium quality confirming to IS and other standards 

prescribed by the manufacturers’. 
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8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual 

requirement as specified in the technical specification of the work. 

9. The Contractor shall make their own arrangements for storing of their materials at site.  

10. The Contractor shall also be responsible for safety & security of their materials & also 

for ensuring fire prevention steps at all the times in working premises including their part 

of work. 

11. The Registers/ Documents - Hindrance Registers / Site Order Book, Material 

consumption register etc., shall be maintained at site by the Contractor at his own cost 

and updated regularly as instructed by the Bank’s Engineer. 

12. The entire work involved shall be carried out with least disturbance to other agencies 

carrying out the work in premises and also day-to-day cleaning of the debris / dust 

generated has to be carried out by the Contractor. 

13. Contractor should post a suitable qualified supervisor for day to day work. The work 

shall be carried out through the manufacturer’s authorized applicator only. Authorization 

letter need to be submitted before commencement of work. 

14. No lapses from the Contractors side, which may cause damage to the property and 

injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be 

permitted.  

15. Any damage caused to any of Bank's property shall be made good by the Contractor at 

their own risk and cost.  

16. The completion period mentioned in the tender is inclusive of monsoon period and 

holidays including Sundays / Saturdays falling within in the contract period. The 

contractors shall comply with statutory requirements to work on holidays at their own 

risk & cost and indemnify the Banks for any risks associated with it.  

17. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), duly machine numbered pages and with a 
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provision for providing an MB number. The contractors shall incorporate necessary 

corrections in these sheets as directed by Bank’s Engineer. After making necessary 

correction the contractor shall submit new copies. All pages of the finalized 

computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the contractor. The measurement sheets 

approved as ‘final’ shall be bound in the form of a MB at the cost of the Contractor and 

submitted to the Bank. 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
Date:  

 

Place : 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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SAFETY CODE 

1. There shall be maintained in a readily accessible place with first aid appliances including 

adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 

for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening and working platform shall be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing or railing; minimum height shall 

be one meter. 

7. No part of the structure shall be so overloaded with debris of materials as to render it 

unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 
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14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

 

Date:  

 

Place: 

 

 

Signature of Authorized signatory with 

seal. 

Name and Address: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FIRE SAFETY CODE 

 
i. Cutting / drilling machine and other electrically operated equipment used at site 

shall be plugged into correctly rated electrical outlets. 
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ii. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.  

iii. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

iv. Electrical power cables / wires used shall not have any joints and shall be 

properly rated. 

v. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

vi. Before commencing the welding work for the first time on any day, Bank’s 

Officer shall be informed and only after the site inspection, work shall be started. 

vii. Two buckets of water and sand shall be kept in an easily accessible area on 

the site.  

viii. Fire extinguishers recommended and issued by fire officers shall be kept on the 

site.  

ix. Used paint drums shall be stored in specified store only after closing them 

properly. 

x. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

xi. None of the fire extinguishers shall be removed / shifted from its designated 

location.  

xii. Power supply shall be switched off from the mains when equipment is not in 

use.  

xiii. Wood-shavings and saw-dust generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper 

manner.  

xiv. Any debris generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner 

xv. Battery operated emergency light / torches shall be provided by the contractor 

to the workmen while working beyond office hours.  

xvi. All the electrical/mechanical/electro-mechanical appliance shall be connected 

to sufficiently rated circuit breakers before tapping to a power source.  

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 
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Date:  

 

Place : 

 

 

Signature of Authorized signatory with 

seal. 

Name and Address: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Technical Specifications 
 
The scope of work covers execution, completion and testing of the work of ‘Renovation of 

flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru’ in 

accordance with drawings (if any) and specifications prepared by the Bank’s Engineer and to 

the satisfaction of the Bank’s Engineer. 

 



 
 
 

Page 58 of 81 
Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru- Part I 

 
 

1. Introduction 

The technical specification of work covers execution and completion of the work of 

Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, 

Bengaluru’ in accordance with drawings (if any) and specifications prepared by the Bank’s 

Engineer and to the satisfaction of the Bank’s Engineer. 

2. Quality 

Materials to be used for the work shall confirm to relevant Codes/guidelines as far as 

procurable & best quality of their respective kinds as specified herein and shall be of approved 

make and shall comply strictly with the tests prescribed hereinafter or, where tests are not 

laid down, with the requirements of the latest edition of the relevant Indian standards 

approved by the Engineer.  

3. Inspection and Testing 

Materials before used in the Works shall be subjected to inspection as provided in the 

Conditions of Contract and elsewhere in the Specifications. Contractor shall submit to 

Engineer-in-Charge the material testing certificate (s) (MTC) provided by Manufacturer for 

every supply by Manufacturer to Contractor supported by substantiating document 

(acceptable to Engineer-in-Charge) linking material supplied by Manufacturer to its MTC.  In 

case the procured material is observed unsure, or Contractor is not able to furnish MTC of 

manufacturer as specified here above, the material shall be tested to ensure its conformity to 

the relevant Code (s) of . Type of test (s) to be performed shall be decided by Engineer-in-

Charge for a particular material conforming to the procedure, sampling, frequency etc. 

specified in the relevant Code (s). All the charges and costs in this regard shall bear by the 

Contractor. . No materials shall be used in the works unless they have first been approved 

by the Engineer or his representative. 

4. Samples 

Samples of all materials proposed to be used or incorporated in the works and to be supplied 
by the Contractor may be called for at any time by the Engineer or his Representative.  
 
Technical specifications of work to be executed 
 

I. MATERIALS:  

 Materials shall be of the best approved quality and they shall comply with the respective 
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and relevant latest code (s).  

a) All materials supplied by the Employer / any other specialist firm shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are 

required on the works and till the completion of work.  

b) Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities 

or Specified Conditions, the quality of materials, workmanship, dimensions etc. shall 

be as specified   herein under. 

The scope of work covers ‘Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' 

Quarters, Koramangala, Bengaluru’ in accordance with specifications prepared to the 

satisfaction of the Bank's Engineer. The following specifications shall form part of the 

contract, and these shall deem to be supplemental to the specifications and not in derogation 

thereof except to the extent specifically provided herein.  

2. Materials shall be of the best-approved quality obtainable, and they shall comply with the 

respective codal specifications. Samples of all materials and their rates shall be got approved 

before placing an order and the approved sample shall be deposited in the Bank. 

3.Care to be taken while unloading to prevent damages to edges and corners of high value, 

aesthetical products. 

 

 

 

B. LIST OF APPROVED MAKES 

Sl. no Material Make 

1 Cement ACC, Birla, Ultratech, L&T or approved equivalent 

2 Ceramic /Vitrified tiles 
Kajaria, NITCO, RAK, H & R Johnson, Somany or 

approved equivalent 

3 
Tile fixing adhesives, water 

proofing compound 

Bal Endura (Gold Star), Pidilite, Fosroc Nitotile, 

Fevimat, Laticrete or approved equivalent 

4 Plywood/ Veneer 
Kitply, Duro, Green Ply, Century, Merino, Durian, 

Greenlam or approved equivalent 
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Note:  

1) Equivalent means equivalent in Cost and Quality.  

2) The tenderer shall quote his rates on the basis of the price of quality and grade of the 

product of the brand /make stipulated in the schedule of quantities and as described 

in the list of approved makes.  

3) Bank reserves the right to select any of the brands indicated in the list of approved 

makes or alternate equivalent brand of the material other than the one specified in the 

list of approved makes. The decision of Engineer-in-Charge shall be final in this 

regard. The Contractor shall obtain prior approval from the Engineer-in-charge before 

placing order for any specific material.  

4) In case of non-availability of the brand specified in the contract the Contractor shall 

approach Engineer-in-charge to acquiring alternate equivalent brand of the material 

5 

 

Laminated Particle Board/ 

Laminates 

Kitply, Greenlam, Action TESA, Century Ply, Merino, 

Sunmica or approved equivalent 

6 CI pipes Neco, HEPCO or approved equivalent 

7 PVC pipes Supreme, Prince, FINOLEX or approved equivalent 

8 G.I./ M.S Pipe Tata, Jindal (Hisar) or approved equivalent 

9 Sanitary fittings Hindware, Parryware or approved equivalent 

10 
CP Brass Fittings (Normal 

Range) 

Hindware, Jaquar (Continental Series), Parryware or 

approved equivalent 

11 Stainless Steel sink Nirali, Jaquar, Hindware, or approved equivalent 

12 
SS Baskets/ Accessories, 

fittings/ hinges 
Hettich, Ebco or approved equivalent 

13 Modular Kitchen Sleek, Godrej or approved equivalent 

14 
Water Proofing for bathroom, 

toilet and other wet areas 

Forsoc: Brush bond, Dr. Fixit: Pidifine 2 K, Sika: Nito 

Bond, Asian Paints: Damp Block 2K & equivalent 

product of BASF, CICO, Ardex Endura 

15 Glass Saint Gobain, Asahi or approved equivalent 

16 Mirror Watertec, Navarang or approved equivalent 

17 Medicine chest Watertec, Navarang or approved equivalent 

18 WPC door Centuryply, greenply or approved equivalent 

19 Paint 

M/s Asian Paints, M/s Akzonobel  

(ICI Dulux India Ltd), M/s Berger Paints India Ltd, 

M/s Nippon Paints or approved equivalent 

20 Carpentry fittings Ebco, Hettich, Godrej or approved equivalent 
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subject to submission of documentary evidence of non- availability of the specified 

brand. Any additional expenditure and time because of this shall be solely on 

contractor’s account and no claims whatsoever shall be entertained by the Employer 

in this regard. 

 

 

Place: 
 
Date:  

Signature / Digital Signature of tenderer  
 
 

 



 
 
 

Page 62 of 81 
Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru- Part I 

 
 

Annexure - 1 
 

Articles of Agreement 
 
ARTICLES OF AGREEMENT made the ____________ day of ______________ between 

the Reserve Bank of India, Bengaluru (hereafter called “Employer”) of the one part and 

_______________ __________________________________ (hereinafter called “the 

Contractor”) of the other part. 

WHEREAS the Bank is desirous of carrying out the “Renovation of flat no KOR 409 & 505 

at Reserve Bank Officers' Quarters, Koramangala, Bengaluru” and has prepared 

drawing and/or Schedule of Quantities showing and describing the work to be done under 

the direction of Bank’s Engineer. 

 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 

signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set 

forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said Conditions”) the works shown upon the said drawings and/or described in the said 

specification and included in the Schedule of Quantities at the respective rates therein set 

forth amounting to the sum as therein arrived at or such other sum as shall become payable 

there-under (hereinafter referred to as ‘the said Contract Amount’) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of said Contract Amount to be paid at the times and in the manner set 

forth in the said conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. All the documents forming the tender and acceptance thereof, together with any 

correspondence leading thereto and the formal Agreement executed between the 

Competent Authority on behalf of the Employer and the Contractor, together with the 
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documents referred to therein, including the instructions to the bidders, the special 

conditions, the general conditions, the Appendix/Annexures, the schedule of quantities 

and specifications, design drawings (if any), correspondences exchanged and instructions 

issued from time to time by the Bank’s Engineer/Employer shall be read and construed as 

forming part of this agreement and the parties hereto shall respectively abide by, submit 

themselves to the said Conditions and perform the agreements on their part respectively 

in the said Conditions contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but is a 

Contract to for the complete work to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Rates and Probable quantities or as provided in 

the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings, specifications and nature of 

the work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby 

agrees to commence the work from tenth day of date of work award letter and to complete 

the entire work within 90 days, subject nevertheless to the provisions for extension of time 

in writing by such form (i.e., by way of a deed of agreement or by exchange of letters/ 

emails) as may be mutually decided by the parties. 

9. All payments by The Bank under this Contract will be made only at Bengaluru 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to 

determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor. 

If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to 
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these presents and two duplicate hereof the 
day and year first hereinabove written. 
 
 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its 
hand to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed 
hereunto and the said two duplicate/has 
caused these presents and the said two 
duplicates hereof to be executed on its behalf, 
the day and year first hereinabove written. 

  
  
  
  

 
Signature Clause   
   
SIGNED AND DELIVERED BY THE    
Reserve Bank of India by the hand of    
Shri 
____________________________________ 

  

(name and designation)   
in the presence of   
(1)   
Address   
   
   
(2)   
Address   
   
   
Witnesses   
   
SIGNED AND DELIVERED BY  If the party is a partnership firm 

or an individual should be 
signed by all or on behalf of all 
the partners. 

________________________ in the presence 
of 

 

(1)  
Address  
  
  
(2)  
Address  
   
   
Witnesses   
   
THE COMMON SEAL OF 
___________________ 
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was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors 
at the meeting held on __________________ 
in the presence of  

  

 
(1) 

  

 
 
 
(2) 

  

   
 
 
Directors, who have signed these presents in 
token thereof in the presence of  

  
 
If the Contractor signs under its 
common seal, the signature 
clause should tally with sealing 
clause in the Articles of 
Association. 

 
(1) 

  

 
 
(2) 

  

   
SIGNED AND DELIVERED BY  If the Contractor is signing by 

the hand of power of attorney, 
whether a company or 
individual. 

The Contractor by the hand of    
Shri 
____________________________________ 

  

And duly constituted attorney. 
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Annexure 2 

 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

…………   

 

 

Dear Sir/Madam, 

 

……….(Name of work) 

 

 

We………………………………..………………………….(Name of the Tenderer and address 

of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………………………………..…… ………(Name and residential 

address of Power of Attorney holder) who is presently employed with us and holding the 

position of ………………………………………………………….………………. as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for the captioned Project, including signing and 

submission of all documents and providing information / responses to the Reserve Bank of 

India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project.   

 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

 

 

Signature/(s) of the Tenderer  
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Name/(s) 

Stamp/Seal of the Tenderer 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished by Tenderer shall be irrevocable. 
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Annexure 3 
Proforma for Indemnifying the Employer against Contract labour Rules/regulations  

(On Non-Judicial Stamp Paper of appropriate value) 

To  

The Regional Director 
Estate Department  
Reserve Bank of India 
 

Dear Sir/Madam 

 
…… (name of work) 

 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all 

the statutory rules/ regulations with regard to the employment of contract labour and their 

payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of 

India, against payments to be made to the contract labour and for the observance of the laws 

in this regard without prejudice to our right to claim indemnity from our sub-contractors. 

 

 

Yours faithfully, 

 

 

For _________________________ 

  

 

Authorised signatory  
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Annexure 4 

Proforma for Indemnifying the Employer against Patent Rights  

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 
Estate Department  
Reserve Bank of India 
…………. 

Dear Sir/Madam 

 

…………(Name of work) 

 

We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep 

indemnified the Employer i.e. Reserve Bank of India against any action, claim or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall ourselves pay any royalties, licence fees etc. which may be payable in respect of any 

article or part thereof included in the contract or damages, cost and charges of all and every 

sort that may be legally incurred in respect thereof.  

 

In the event of any claims made under or action brought against Employer in respect of any 

such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any 

dispute or conduct any litigation that may arise therefrom, provided that we shall not be 

liable to indemnify the Employer if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Engineer-in-Charge in this 

behalf. 

 

 

 

Yours faithfully, 

 

 

 

For _________________________ 
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Authorised signatory 

 

NAME AND ADDRESS OF THE CONTRACTOR: 

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Annexure 5 

Undertaking in connection with 

Payment of advance on materials consumed in ready to install parts delivered by the 

Contractor at the site 

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

………….. 

 

Dear Sir/Madam 

 

………… (name of work) 

 

This undertaking made this ___________ day of _________________  by M/s 

________________ (Name of the Contractor) hereinafter referred as Contractor. 

 

The Employer and the Contractor have entered into an Agreement dated ______ hereinafter 

called as the said Agreement and in terms of Clause No.07 in the General Conditions of 

Contract, the Employer has agreed at his discretion on the request of Contractor that the 

Contractor will be paid an advance of up to 75% of the cost of materials consumed in ready 

to install parts delivered by the Contractor to the site (hereinafter called as Material) for 

installation in the works. 

 

The Contractors have applied to the Employer that they be allowed advances on the security 

of materials absolutely belonging to him and brought by him to the site of work. The Employer 

has agreed to do so on the terms and conditions hereinafter set out. 

 

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in 

consideration of the amount paid/payable to the Contractors by the Employer and of any 

further advances as may be made to the Contractor as aforesaid, the Contractor hereby 

agrees with the Employer and undertake as under: 
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1. The amount advanced by the Employer to the Contractor as aforesaid and all or any further 

sum or sums advanced shall be employed by the Contractor in or towards expending the 

execution of the said Works and for no other purpose whatsoever. 

 

2. That the materials which have been offered to and accepted by the Employer as security 

are absolutely the Contractor's own property and free from encumbrances of any kind and 

the Contractor will not make any application for or receive a further advance on the security 

of materials which are not absolutely his own property and not free from encumbrances of 

any kind and the Contractors indemnifies the Employer against all claims in respect of which 

an advance has been made to them as aforesaid. 

 

3. That the materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereinafter called the said Materials) shall be used by the Contractors 

solely in the execution of the said Works in accordance with the directions of the Bank’s 

Engineer and in the terms of the said Agreement. 

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement 

for the proper watch, safe custody and protection against all risk of the said Materials and 

that until used in installation as aforesaid, the said Materials shall remain at the site of the 

said Works in the Contractor's custody and on their own responsibility and shall at all times 

be open to inspection by the Bank's Engineers or any officer authorized by the Engineer-in-

Charge. 

 

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same complete in all respect conforming to the specifications of Contract. 

 

5. That the said materials shall not on any account be removed from the site of the said Works 

except with the written permission of the Engineer-in-Charge. 

 

6. That the advances shall be repayable in full when or before the Contractors received 

payment from the Employer of the price payable to them for the said Works under the terms 

and the provisions of the said Agreement provided that if any intermediate payments are 



 
 
 

Page 73 of 81 
Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru- Part I 

 
 

made to the Contractors on account of work done, then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for such 

payment by deducting therefrom the value of the said Materials the actually used in the 

construction and in respect of which recovery has not been made previously the value for this 

purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

 

7. That if Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said Agreement or of the presents, the 

total amount of the advance or advances that may still be owing to the Employer shall 

immediately on the happening of such default be repayable by the Contractor to the Employer 

together with interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, charges, damages 

and expenses incurred by the Employer in or for the recovery thereof or the enforcement of 

this security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agree with the Employer to repay and pay the same respectively to him 

accordingly. 

 

8. That the Contractor hereby charges all the said Materials with the repayment to the 

Employer of the sum or sums, advances as aforesaid and all cost, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said Agreement and without prejudice to the 

powers contained therein if and whenever the covenant for payment and repayment 

hereinbefore contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best. 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said Works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in the 

said Agreement, debiting the Contractor with the actual cost of effecting such completion and 

the amount due in respect of advances under these presents and crediting the Contractor 

with the value of work done as if he had carried it out in accordance with the said Agreement 

and at the rates thereby provided. If the balance is against the Contractor, he is to pay same 

to the Employer on demand. 
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from sale retain all the sums aforesaid repayable or payable to the Employer 

under these presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to 

the Contractor under the said Agreement. 

 

9. That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said Advance shall be payable. 

 

10. That in the event on any conflict between the provisions of these presents and the said 

Agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which 

has not been hereinbefore expressly provided for, the same shall be referred to the Employer 

whose decision shall be final and no appeal shall lie against his decision before any court, 

arbitrator or authority. 

 

11. The provision of this undertaking shall be deemed to be supplemental to the said 

Agreement. 

 

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and 

year first hereinabove written. 

 

SIGNED, SEALED AND DELIVERED 

BY THE CONTRACTOR  

IN THE PRESENCE OF 

 

Witness One 

 

Signature 

 

Name 

Witness Two 

 

Signature 

 

Name 
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Address 

 

 

Address 
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Annexure 6 

Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

Name of Work:  ………….. 
 

1. I/We …………………………….. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any 

public institution / entity in India or any other country  as on …………..(last date of 

submission of  bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the 

code of integrity (as mentioned in the tender) with any public institution / entity in India or 

any other country in last three years as on ……………...(last date of submission of  bid).  

c) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 

debarred / suspended / blacklisted by any public institution / entity in India or any other 

country on or before award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declare that I/we or our allied 

firm* ………………………(Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by ………………….……..(Name and address of public institution in  India or any 

other country) and the same effective upto ………….(date).  A copy of such letter is 

attached for your information and record.  

 

 

(seal and signature of the bidder) 

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 

 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or majority shares are owned by the banned/ suspended firm and by virtue of 

this it has a controlling voice. Further all successor firms will also be considered as allied 

firms.
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Annexure 7 

Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 

sharing land border with India 

 

To 

The Regional Director 
Estate Department  
Reserve Bank of India 
……….. 
 
 
Name of Work:  …………. 
 
I /  We ... ... ... ... ... ... ... ... ... ... ... ... ... .... (Name and address, including Country of location 

of bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 

6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 

Procurement Division, Department of Expenditure, Ministry of Finance, Government of India 

regarding the restrictions on procurement from a bidder of a country which shares a land 

border with India. 

2. I / We certify that (Name of the bidder) 

 

i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 

iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or 

iv. is from a country sharing land border with India where Government of India is 

engaged in development projects. 

(Strikeout whichever of the above is not applicable). 

 

3. I /We further certify  that  ............................... (Name  of bidder)  fulfils  all requirements in 

this regard and is eligible to be considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also undertake that even in case of 

contracts where we are permitted by the Bank/RBI to sub- contract I/we (Name of bidder) 

will not sub-contract any work to a contractor from country(ies) sharing land border with India, 
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unless such contractor fulfils all the requirements contained in the above referred office 

memorandum / order. 

 

4. l/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 

us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order 

and that the Bank shall also be free to initiate any legal action in accordance with law including 

forfeiting of Performance Bank Guarantee / Security Deposit and / or debarring us from 

participating in tenders invited by the Bank in future. 

 

 

Signature and name of the authorized signatory of the Bidder with Stamp  

 

 

Date: 

Place: 
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Annexure 8 

Proforma of Performance Guarantee for Damp-proofing and Water proofing 

(On Non-Judicial Stamp Paper of appropriate value) 

WATER PROOFING OF WC/BATHROOOM/KITCHEN FOR THE WORK OF “Renovation 

of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, Bengaluru” 

We have treated the WATER PROOFING OF KITCHEN/WASHROOM FOR THE WORK OF 

“Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, 

Bengaluru”, as Contractors M/S_____________________ the Contractors for the work. We 

have read and understood the scope and responsibility of the waterproofing and damp 

proofing work as provided for in the Work in the (M/s_____________________________) 

Contract with the Reserve Bank of India. Accordingly, as the Agency 

M/s______________________, for the items of works of damp proofing and water proofing 

in the building, we have treated the abovementioned surface/areas as per specifications for 

works furnished by us to the Bank, as a Contractor. 

After virtual completion of work and before the ___day____month of_____ at any time or 

times the sunken floor and other portion treated by us 

M/s_________________________________starts leaking or in any way get damaged to the 

influence of seeping water including forming wet patches, dampness etc. either due to the 

inadequacy of the work carried out or due to any other reason whatsoever relating to the 

specification, workmanship etc. including the responsibility for any surface treatment and 

plumbing works etc. carried out by other agencies, we the 

M/s_________________________                               hereby undertake and guarantee carry 

out necessary remedial measures up to 10 years from the date of virtual completion of the 

works to such extent and so often as may be necessary to free the premises from such 

leakages, dampness without any extra cost to the Employer (Reserve Bank of India). The 

decision of the Employer in regard to the question as to whether there is any leakage or the 

treatment has given way to water or moisture, shall be treated as final and binding on us. We 

also undertake to reinstate the surface disturbed to attend to the rectification work to its 

original condition after carrying out the rectification work, if necessary, by bringing new 

materials at no extra cost to the Employer 

 

 

Signed by for and on behalf of  

M/s._______________ (Contractors) 

Date                            Place 
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Check list 

A. List of Documents duly signed and certified and to be submitted to the Reserve Bank of 

India on or before last date and time of submission be scanned and uploaded within the 

period of bid submission: 

Sl.No. Description of Documents Submitted 

Yes / No 

A.i Form of tender  

ii. Tenderer’s Undertaking Addressed to the Bank   

iii. Annex 3  

iv Annex 4  

v Annex 5  

vi Annex 7  

vii Annex 8  

viii Any other document as specified in the NIT and tender.  

B. Original documents in physical form and duly signed to be 

submitted before scheduled date 

 

i. All documents as above  

 



 
 
 

 
 

 

 
 

RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 

 

Tender  
 

For 

Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' 

Quarters, Koramangala, Bengaluru 

 

Name of Tenderer: _______________________________________________________ 

   Address: ______________________________________________________________ 

Schedule of Quantity/ Part - II (Price Bid) 

 Activity Date 

1 
Date of availability of Tender in RBI Website 
and MSTC Portal 

September 17, 2025; 12.00 PM onwards 

2 Due date for submission of Tender October 08, 2025 till 10.00 AM 

3 Date of opening of Tender October 08, 2025 at 11.00 AM 

 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 

or recorded on any medium, electronic or otherwise, without the RBI’s written permission 

thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this document, even by the authorized personnel / agencies for any purpose other 

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian Law. 



 
 
 

 
 

RESERVE BANK OF INDIA, BENGALURU  

ESTATE DEPARTMENT 

Renovation of flat no KOR 409 & 505 at Reserve Bank Officers' Quarters, Koramangala, 
Bengaluru 

Schedule of Quantity/ Part - II (Price Bid) 

Item 
no 

Particulars of  the work Quantit
y 

Rate 

र   

Unit Amount  

(र) 

1 DISMANTLING WORKS in 409 1   Each   



 
 
 

 
 

i. Dismantling of Kitchen :  Dismantling the existing 
granite/cuddappah/ kota kitchen platform along with 
bottom wooden cabinets and shutters and SS units, 
overhead storage cabinet, kitchen mori, brick platform, 
partitions, R.C.C. slab, flooring, dado, skirting (tiles) with 
bed mortar up to bare concrete slab surface(dismantling 
entire old water proofing treatment in kitchen mori up to 
the concrete level) etc. complete as directed.    
ii. Dismantling of wall dado of washbasin wall in Living 
Room 
iii. Dismantling of washrooms (2 nos):Carefully 
dismantling (i) existing floors of bathroom /WC including 
mortar/concrete bedding, waterproofing up to bare 
surface of RCC floor slab, skirting and cleaning (ii) wall 
dado of mosaic/stone/glazed tiles/ IPS along with bed 
mortar, plaster of WC and Bathroom complete as 
directed.  
iv. Dismantling of balcony floor (2 nos): Carefully 
dismantling of existing flooring along with skirting of  
balcony consisting of mosaic tiles/kota stone/tiles along 
with bed mortar and skirting along with back mortar of all 
thickness. 
v. Dismantling of Plumbing and Sanitary Fittings:  
Dismantling all the existing old plumbing and sanitary 
fittings of Bathroom/WC /Kitchen including G.I./CI pipes, 
medicine chest, soap dish, sink, wash basins, Sink, taps, 
high level CI flush tank with bracket, floor traps, curtain 
pipes, cloth drying batten etc complete as directed. 
vi. Dismantling of old ventilator in washrooms (2 nos) 
:- Carefully dismantling/removing  the MS/aluminium 
ventilators along with frames. The damaged window and 
the dismantled debris material shall be disposed off out 
of the Bank's colony premises at a place permitted by 
Municipal Corporation. Protection shall be taken to 
prevent falling of glass while dismantling. The rate quoted 
should be inclusive of repairing and making all the 
damages done to windows/Ventilator sills and jamds with 
CM (1:3) ( 1 Cement : 3 River Sand) with neat cement 
punning finish. all the damages so done should be in 
good line and level for which no extra charges will be 
paid. 
Note: Rate quoted shall include for (i) stacking the 
salvageable items obtained from all the above 
dismantling works at place directed (ii) disposing  off the 
all debris (debris temporarily stacked shall be barricaded 
till disposed off) out of the Bank's premises to place 
directed by municipal corporation (iii) making good the 
damages to walls, floors, etc., with required quantity  
cement mortar (1 cement : 4 sand) or plain cement 
concrete (1 cement : 2 sand : 4 aggregate)  etc  complete 
as directed by the Bank's Engineer. Item wil be measured 
on lumpsum basis per flat. 

Flat 

2 DISMANTLING WORKS in 505 1   Each   



 
 
 

 
 

i. Dismantling of wall dado of washbasin wall in Living 
Room 
ii. Dismantling of washrooms (2 nos):Carefully 
dismantling (i) existing floors of bathroom /WC including 
mortar/concrete bedding, waterproofing up to bare 
surface of RCC floor slab, skirting and cleaning (ii) wall 
dado of mosaic/stone/glazed tiles/ IPS along with bed 
mortar, plaster of WC and Bathroom complete as 
directed.  
iii. Dismantling of balcony floor (2 nos): Carefully 
dismantling of existing flooring along with skirting of  
balcony consisting of mosaic tiles/kota stone/tiles along 
with bed mortar and skirting along with back mortar of all 
thickness. 
iv. Dismantling of Plumbing and Sanitary Fittings:  
Dismantling all the existing old plumbing and sanitary 
fittings of Bathroom/WC /Kitchen including G.I./CI pipes, 
medicine chest, soap dish, sink, wash basins, Sink, taps, 
high level CI flush tank with bracket, floor traps, curtain 
pipes, cloth drying batten etc complete as directed. 
v. Dismantling of old ventilator in washrooms (2 nos) 
:- Carefully dismantling/removing  the MS/aluminium 
ventilators along with frames. The damaged window and 
the dismantled debris material shall be disposed off out 
of the Bank's colony premises at a place permitted by 
Municipal Corporation. Protection shall be taken to 
prevent falling of glass while dismantling. The rate quoted 
should be inclusive of repairing and making all the 
damages done to windows/Ventilator sills and jamds with 
CM (1:3) ( 1 Cement : 3 River Sand) with neat cement 
punning finish. all the damages so done should be in 
good line and level for which no extra charges will be 
paid. 
Note: Rate quoted shall include for (i) stacking the 
salvageable items obtained from all the above 
dismantling works at place directed (ii) disposing  off the 
all debris (debris temporarily stacked shall be barricaded 
till disposed off) out of the Bank's premises to place 
directed by municipal corporation (iii) making good the 
damages to walls, floors, etc., with required quantity  
cement mortar (1 cement : 4 sand) or plain cement 
concrete (1 cement : 2 sand : 4 aggregate)  etc  complete 
as directed by the Bank's Engineer. Item wil be measured 
on lumpsum basis per flat. 

Flat 

3 Cement Plaster: Providing and applying average 15mm 
thick smooth finished cement plaster in cement mortar of 
1:4 (1 cement: 4 coarse sand)proportion over brick 
masonry wall/RCC surfaces, etc., mixed with the 
approved quality waterproofing chemical as per 
manufacturer specifications including all necessary tools, 
labour, scaffolding, watering, curing, hacking the RCC 
surfaces, raking out joints of brickwork, finishing the 
plastered surface smooth, at all heights, etc. complete as 
directed  by Bank's Engineer. 

10   Sqm   



 
 
 

 
 

4 Water proofing of WC, Bathroom and Kitchen: Providing 
proprietary cement based water proofing treatment. The 
treated areas shall be tested by water ponding (first 
ponding test after application and curing of waterproof 
coating & plaster to the sunken / floor portion and second 
after rendering and curing of the top layer of plaster after 
laying brick bat coba) 72 hours and shall be got approved 
before proceeding with further works. The water proofing 
treatment shall be guaranteed against any seepage / 
leakage / dampness for a period of 10 years from the date 
of completion certificate issued by the Bank. The 
guarantee has to be furnished by the contractor in the 
stamp paper of appropriate value in Bank's prescribed 
format (Annexure 9 of Part - I)           
(i) Providing and applying two or more coats of approved 
make SBR based cementitious waterproof coating 
admixed with ordinary portland cement to the sunken 
portion of W.C, bathroom and kitchen Nahani trap area 
including verticals and side walls up to 600 mm height 
above the floor finish level and to the floor portion of 
bathroom. The rate shall include preparation of surface 
by scrapping and cleaning the surface with wire brush, 
sealing of all joints, corners, junctions of pipes and 
masonry with SBR modified cement slurry. The rate shall 
include necessary curing, testing, etc., complete as 
directed by the Bank’s Engineer.                         
(ii) Providing and rendering 20 mm average thick plaster 
using approved quality and make polymer modified ready 
mix plaster to the sunken portion of W.C, bathroom and 
kitchen Nahani trap area including verticals, side walls up 
to 600 mm height above FFL and to the floor portion of 
bathroom/ WC. The rate shall include preparing the 
surface, curing, etc., complete as directed by the Bank’s 
Engineer.                                          
(iii) Providing and laying brick bat coba using well burnt 
broken brick bats 25 mm to 40 mm size with 50% of 
cement mortar 1:5 (1 Cement: 5 Coarse sand) admixed 
with approved quality and make SBR to fill the sunken 
portion of the WC (approximate 0.3 Cu m), bathroom 
(0.75 Cu. m) and kitchen Nahani trap area for average 
depth of 200 mm as directed by the Bank's Engineer. The 
rate shall include necessary preparation of surface, 
curing etc., complete as directed by the Bank’s Engineer.                  
Note: Finished plan area of the floor  will be measured 
for payment.  

15.00   Sqm   



 
 
 

 
 

5 CERAMIC TILE FLOORING IN BATHROOM:  Providing 
and laying 1st quality non-skid ceramic tile flooring 
conforming to IS: 15622 (thickness to be specified by 
manufacturer) of approved make, in pattern, design  and 
shade as in bathroom/WC using of tiles of approximate 
size of 300mm 
x300mm/450mmx450mm/600mmx600mm or any other 
size  over bed mortar CM 1:4 (1 cement : 4 coarse sand), 
filling the joints with epoxy tile grout of matching shade or 
matching shade  joint filler  of approved make, laid to the 
required slope, cutting, curing etc., complete all as 
directed by the Bank’s Engineer. (Basic rate is 
considered for ₹500 per Sq m excluding GST). 

15   Sqm   

6 CERAMIC TILE WALL DADO: Providing and fixing 1st 
quality glazed ceramic wall tiles conforming to IS 15622 
of approved make, in pattern, design and shade 
approved using tiles of approximate size 300mm x 450 / 
450mm x 600mm / 600mmx1200mm or any other size to 
wall dado in WC, bath room, kitchen and wash basin area 
of approved make all  in true line, level and plumb, filling 
the joints with epoxy tile grout of matching shade or 
cement joint filler chemical of approved make, curing etc., 
complete all as directed. The rate shall include 
preparation of back surfaces and backing plaster with CM 
1:3 (1 Cement: 3 Sand) up to required thickness making 
rough to have required bonding and receive tiles.  (Basic 
rate of tile is considered for ₹ 550 per Sq m excluding 
GST). 

80   Sqm   

7 Vitrified tiles flooring and skirting: Providing and laying 
1st quality vitrified tile (matt and Glossy finish) flooring of 
size 600 x 600 mm (thickness to be specified by the 
manufacturer) with water absorption less than 0.08% & 
conforming to IS 15622 of approved make and shade in 
all colors laid on 20 mm or more thick cement mortar 1:4 
(1 cement: 4 coarse sand) jointing with grey cement slurry 
@3.3 kg/Sqm including grouting the joints with white 
cement and matching pigments, etc.and  including 
providing  & fixing same tile 100mm high skirting with 
cement back mortar (skirting finished height also will 
mesaured in Sq m). Rate shall include for notch trowel, 
plier, wedge, clips of required thickness, levelling system 
and rubber mallet for placing the tiles gently and easily 
etc. complete as directed. (Basic price of vitrified tiles  
excluding GST - ₹ 550 per Sq m).  

25   Sqm   



 
 
 

 
 

8 KITCHEN PLATFORM IN 409: Providing and 
constructing   of   granite   slab (min 25mm thick)   platform  
of     size  approximate  size- 2000mm x 650mm, 
850mm(high)  & 2500mm x 650mm,  850mm(high)   as   
consist  of   the   following   specifications. 
i) Vertical supports consist of min 30mm kadappa stone 
at both the gable ends and in between including groove 
cutting in floor and walls and fixing firmly with suitable 
adhesive/inserts. 
ii) Providing and fixing top slabs of minimum 25mm thick 
in 2 single pieces  for entire kitchen platform including 
inserting into wall dado by a minimum of 25 mm after 
making necessary machine cut grooves around with 
neccesary granite fixing adhesives and resting in true 
level over the vertical support slabs.   iii) Providing and 
fixing 25mm thick front edge (facia patti) to the platform 
slab and it shall project above the finished horizontal 
granite slab toping by 5 mm and the top edge of the same 
shall be cut, bull-nosed and polished to the approved 
profile.  (iv) Providing and fixing 100 mm high one end 
quarter round granite facia at the junction of wall and top 
slab with suitable adhesive/inserts.                                                                                                           

3.00   Sqm   

The rate shall include making necessary openings on the 
platform top to fix the kitchen sink as per item No. 08 and 
sink tap under relevant item, rounding and polishing of 
the edges of the openings, filling and finishing the joints 
between the sink & platform / slabs with water proof 
cement grout/silicone sealant etc. The rate shall include 
Providing suitable   dia hole in the granite   slab   for gas   
hose, shall include for wastages, transportation, finishing.  
Note: Finished plan area of the kitchen platform  will be 
measured for payment. 

9 Providing and fixing in position stainless steel sink of 
approved equivalent make anti scratch type with drain 
board of size 1050mm x 510mm, Bowl size 
460X410X200 mm along with 40mm dia CP waste 
coupling, flexible 40mm PVC waste pipe, grating plug 
with all accessories, etc., complete. The rate shall include 
making necessary connections of waste pipe to existing 
waste pipeline in the kitchen, etc., all complete as per 
direction of Bank's Engineer. 

1   Each   

10 GRANITE DOOR SILLS: Providing and fixing approved 
quality mirror polished jet black granite door sills in single 
piece of required width as per site min 18 mm thick of 
rounded edges and 75 mm width as per site requirements 
fixed with cement mortar in proportion 1:3 (1 Cement : 3 
Sand) or approved tile adhesive including necessary  
curing, finishing etc. complete as directed by Bank's 
Engineer. 

4   m   

  Providing and fixing the following sanitary and plumbing 
fittings with accessories etc complete all of approved 
make and quality. 

        



 
 
 

 
 

11 Wash Basin with pedestal of approved make of size 
500mm X4100mm, 820mm high with accessories such 
as C.P. brass heavy duty pillar cock, angle cock,  PVC 
connection with C.P. waste couplings, waste pipe 
including connection to the waste line, etc., complete. 

6   Each   

12 Providing and fixing of European Water Closet with 
fittings / fixtures: Providing and fixing 1st quality Vitreous 
China clay, white colour European type floor mounted 
EWC of approved make and Size 39 x 42.5x 78 cm with 
P or S trap, white colour premium seat cover of same 
make, low level PVC dual type flushing cistern of 3/6 litre 
of size 320 x 475 x 155 mm approved make, necessary 
PVC bend pipe for connecting closet and flush tank, 
providing and fixing necessary bracket / wall mounting 
fittings etc. complete. The rate shall include for supplying 
and fixing 15mm PVC connections for connecting angle 
valve to the flushing cistern, connecting the closet trap to 
the nearest outlet drain line in suitable methods etc. all 
complete as directed by the Bank's Engineer. (Basic price 
of EWC floor mounted with 'S' trap, seat cover, flush tank. 
PVC connector, angle cock is ₹ 8380/- each set 
(excluding GST). 

4   Each   

13 C.P. square grating/ jally Heavy quality of approved 
make 

13   Each   

14 Mirror of float glass approved quality above wash basin 
with PVC beading/moulding fittings of size 
600mmX450mm of approved quality. 

6   Each   

15 Providing and fixing concealed type C.P. brass 
concealed stop cock  of 15mm dia heavy quality  or 
approved make, model with flanges. 

4   Each   

16 Providing and fixing concealed type C.P. brass angle 
cock  of 15mm dia heavy quality  or approved make, 
model with flanges. 

4   Each   

17 Providing  and fixing  concealed type  long body bib 
cock with swinging sprout for sink  of 15mm dia heavy 
quality  or approved make with flanges . 

1   Each   

18 Providing and fixing, approved make and model, C.P. 
brass, 2-way bib cock with wall flange and hand 
shower (health faucet / jet spray), with 8 mm diameter,  1 
Meter Long Spirochrome flex tube & Wall Hook & N.R.V 
(back flow preventer), as directed by the Bank’s Engineer 
and manufacturer’s instructions. 

4   Each   

19 Providing & fixing Wall Mixer with spout and provision 
for overhead Shower with 115mm Long Bend Pipe on 
Upper Side, Connecting Legs & Wall Flanges etc., all 
complete as directed. 

4   Each   



 
 
 

 
 

20 Providing and fixing, approved make and model 
overhead shower consisting of shower arm, with 
flange, for wall mounted showers and 125 mm diameter 
shower rose, as directed by the Bank’s Engineer and 
manufacturer’s instructions.  

4   Each   

21 Providing and fixing, approved make and model, 600 mm 
long glass shelf with railings, accessories and fixtures, 
as directed by the Bank’s Engineer and manufacturer’s 
instructions.  

6   Each   

22 GI PIPE LINE INTERNAL: Providing and fixing in position 
‘C' class Jindal make or 'B' class Tata make G.I. pipe of 
20mm dia. including specials such as  union ,bend, elbow 
, socket etc., including pipe line to be concealed in the 
wall after making necessary grooves/chasing with GI 
hooks, filling of cement mortar (1:4) (1 Cement : 4 Sand),  
painting with anti corrosive weather proof rubber paint to 
concealed pipes all of approved make & for geyser hot 
water pipe line should be wrapped with hessain cloth 
dipped in bitumen & again painting with rubber paint etc 
complete. Pressure testing the pipeline for leakages 
obtaining permission of Bank's Engineer etc. complete as 
directed .Note: Length of pipe including specials will 
measured  in running metre for payment. 

50   m   

23 Providing and fixing 50 mm dia. PVC pipe of approved 
make  heavy  quality for waste line including specials 
such as bends, elbows, tee, etc with heavy G.I. clamps, 
jointing solution, testing etc. complete as directed. 

8   m   

24 Providing and fixing PVC approved make Nahani Trap 
100X75mm with deep seal and lead/cement joints 

10   Each   

25 PVC PIPE LINE INTERNAL:-Providing and fixing PVC 
pipes of approved make for soil/waste line including 
fittings such as tee bend, 'y' junction  including 
embedding in PCC (1:2:4) for horizontal length in floor. 
Note: Length of pipe including specials will measured  in 
running metre for payment. 

        

a 75mm Dia 13   m   

b 110 mm Dia 7   m   



 
 
 

 
 

26 REPAINTING OF FLAT (3 BHK) :Re-painting of the 
entire flat  after scraping existing finishes  and  
preparation of surface of walls, ceilings, wood work, steel 
work  provding and applying necessary putty including as 
per the following  finishes with approved make/shade  
paints viz  
(i) Two or more coats of Royal acrylic emulsion paint 
of approved make & shade for walls after applying 
necessary coats of putty, over a coat of primer on  
plastered surface to get smooth surface(Approx quantity 
for each flat =220sq m) ,  
(ii) two or more coats of synthetic enamel to doors, 
windows, cup boards (interior walls/ wooden surfaces), 
with necessary putty(Approx quantity for each flat = 40 
sqm),  
(iii )Royal acrylic emulsion paint of approved make & 
shade for ceiling after applying necessary coats of putty, 
over a coat of primer on  plastered surface to get smooth 
surface(Approx quantity for  each flat = 115sqm)  
(iv)  Painting to all minor items brackets, electrical boards, 
exposed pipes, etc. 
(v)  two or more coats of SEP to metal work with a coat 
of primer of zinch rich primer  after throughly scrapping 
the surface and applying necessary putty (Approx 
quantity for  each flat= 84 Sq m), etc.,   
Note: Rate shall be for entire flat repainting as lumpsum.                                               

2   Each 
flat 

  

27 Modular Kitchen in 409: Providing, fabricating and 
fixing in position factory made modular kitchen of 
approved make of following specifications and layout, 
sizes as per drawings enclosed and site condition: 

3   Sqm   

(i) All carcasses below the platform shall be fabricated 
with 16mm thick marine grade ply of approved make 
(conforming to IS 710) finished with 1mm thick laminate 
(machine pressed) of white shade on all sides. The edges 
to be finished with PVC edge banded tapes. Carcasses 
rear panel shall be with 12mm thick marine ply finished 
with 1mm thick laminate on both sides.                                                                                                        

(ii) All shutters shall be fabricated out of 16mm thick 
marine grade ply of approved make (Conforming to IS 
710) finished with 1mm thick laminate (machine pressed) 
of approved make on all sides, edges to be finished with 
PVC edge banded tapes. All the shutters shall be 
provided with front laminate of approved darker shade/ 
design, SS 304 matt finished approved make D-type 
handles of dimension 160mm.  Gas cylinder area and 
below sink shutter should have S.S. ventillator grill.                                                     

(iii) All frames, vertical dividers, shelves, fillers wherever 
required to cover gaps and shall be fabricated with 16mm 
thick marine grade ply of approved make (Conforming to 
IS 710) finished with 1mm thick laminate on all sides    



 
 
 

 
 

(iv) All Hinges for shutters are of approved make for 
normal opening functions. Construction of carcass units 
shall be with mini fixtures/ shear connectors, hardware of 
approved make.                                                                                                                        

(v)  Providing & fixing mounting piece, plinth clip of 
approved make to each of the carcasses & tall unit, 
including providing and fixing matt finished PVC skirting 
of approved colour (150 mm high) with necessary clips, 
hardware, etc., complete to full length of platform in 'L' 
shape (except gas cylinder unit & sink unit) where the 
shutters are of sufficient height.                                                                                                 

Note: Finished front elevation area below the 
platform granite slab level up to floor finish level will 
be measured for payment. 

28 Providing and fixing SS 304 grade approved make 
accessories consists of the following including heavy duty 
telescopic channels finished with zinc (45kg capacity) of 
450mm size as per layout requirement for the following 
units in 409:                                                

1   Job   

Plain baskets of approx. size: Type 1: 530 x 500 x 150mm  
-2 Nos 

Plain baskets of approx. sizeType 2: 530 x 500 x 200mm 
- 1 No 

Cup & saucer tray 530 x 500 x 100mm - 1 No  

Perforated cutlery tray 530 x 500 x 100mm - 1 No 

Plate basket 530 x 500 x 200mm - 1 No 

Bottle fixed pull out 210 x 500 x 530mm - 1 No 

Garbage basket ring type 260mm dia x 150mm  - 1 No 

SS cylinder trolley 290mm dia x 100mm x 1 No 

29 P/f Overhead cabinets in 409: Providing and fixing 
overhead cabinet above cooking platform as per the 
similar flat. Carcasses  and shelf shall be as per 
specifications given at item No 27 above including 
necessary approved mini fixtures, brackets, hinges and 
all hardware etc., complete.  Rate shall include for 
providing cover to the exhaust pipe with same material as 
that of shutter, Note: Finished front elevation area of 
overhead unit will be measured for payment. 

3   Sqm   



 
 
 

 
 

30 Inbuilt cupboard in bedroom:-  
Providing and fixing a cupboard unit made of 
18mm/19mm thick marine grade plywood of approved 
make of approximate 1.5m x 2.75m with following 
specifications: 
(i). All frames, vertical dividers/sides, shelves, fillers 
wherever required to cover gaps and shall be fabricated 
with 18mm thick marine grade ply of approved make 
(Conforming to IS 710) finished with 1mm thick laminate 
on all sides.  
(ii) All shutters shall be fabricated out of 18mm thick 
marine grade ply of approved make (Conforming to IS 
710) finished with 1mm thick laminate of approved make 
on all sides, edges to be finished with PVC edge banded 
tapes with 4 nos of autocrank hinges, 2 tower bolt and 
with heavy dutty 100mm handles with strong magnetic 
catcher and cupboard lock. 
(iii)Internal shelf is made up of 18/19mm thick marine 
grade plywood of approved make with both side covered 
with 1mm white laminate with same pattern of existing 
cupboard. 

7.00   Sqm   

31 Providing and fixing loft shutter. P/f loft shutter with 
following specification 
(i) All frames, vertical dividers, shelves, fillers wherever 
required to cover gaps and shall be fabricated with 16mm 
thick marine grade ply of approved make (Conforming to 
IS 710) finished with 1mm thick laminate on all sides.  
(ii) All shutters shall be fabricated out of 16mm thick 
marine grade ply of approved make (Conforming to IS 
710) finished with 1mm thick laminate (machine pressed) 
of approved make on all sides, edges to be finished with 
PVC edge banded tapes. All the shutters shall be 
provided with front laminate of approved darker shade/ 
design, SS 304 matt finished approved make D-type 
handles of dimension 160mm. Note: Finished front 
elevation area of overhead unit will be measured for 
payment. 

8.00   Sqm   

32 VENTILATORS with SS mesh frame :-  Providing and 
fixing powder coated Aluminium framed type ventilators 
with provision for exhaust fan with necessary framing 
arrangement as per drawing/site dimensions to WC & 
bath room:  Frames of size 38.10X25.40X1.44mm and 
replacing the existing louvers (Dismantling and 
disposing) with 5 MM thick frosted glass panels with 
edges grinded.  Providing & fixing powder coated 
Aluminium shutter of section 40x18x1.29 mm with  23 G 
SS mosquito proof mesh to be provided to frame of 
Aluminium ventilator with necessary hinges, Handles, 
aldrop/screws etc., complete as directed.(Bath & Toilet) 

1.50   Sqm   



 
 
 

 
 

33 WPC Solid Door Shutter with Frames: Providing and 
fixing  door 30mm thick factory made solid WPC door 
shutters of approved make and design, with frames at 
new location as per revised layout including making 
necessary planning levelling to cutting and removing of 
existing frame, hardwares, holdfasts, concrete, etc. The 
shutter shall be of suitable size as per actual 
measurements at site.  The door shutter shall be fixed 
with necessary approved make 4Nos of  SS hinges of 
100mm size , 3 Nos of 100mm heavy SS   tower bolts, 
2Nos. of SS handles, etc. complete as per direction of 
Bank’s Engineer. 

6.50   Sqm   

  Sub Total (₹)         

Add CGST 9% (₹)         

Add SGST 9% (₹)         

Total (₹) (A)         

34 REBATE: Rebate for taking away dismantled materials 
such as all plumbing material, pipes & fittings, sink, 
platform, dismantled built in kitchen cupboard, 
shutters/shelves, flooring tiles, dado, etc., (Inclusive of all 
taxes)                               
(B) 

2.00   Each 
flat 

  

  Net Total (A-B) (₹)         

 


	NITet490_English
	Part_I_Tender
	Part_II_Price_Bid

